

|                                                                                                                            |  |                                    |                                           |                                                       |                                |
|----------------------------------------------------------------------------------------------------------------------------|--|------------------------------------|-------------------------------------------|-------------------------------------------------------|--------------------------------|
| <b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>                                                                  |  |                                    |                                           | 1. CONTRACT ID CODE                                   | PAGE OF PAGES<br>1 30          |
| 2. AMENDMENT/MODIFICATION NO.<br>0009                                                                                      |  | 3. EFFECTIVE DATE<br>SEE BLOCK 16C | 4. REQUISITION/PURCHASE REQ. NO.          |                                                       | 5. PROJECT NO. (If applicable) |
| 6. ISSUED BY<br>COMMANDER, SPACE AND NAVAL WARFARE SYSTEMS<br>1325 10TH ST SE, BLDG 196, SUITE 301, WASHINGTON DC<br>20374 |  | CODE<br>N00039                     | 7. ADMINISTERED BY (If other than Item 6) |                                                       | CODE                           |
| 8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)<br>TBD                                         |  |                                    | (X)                                       | 9A. AMENDMENT OF SOLICITATION NO.<br>N00039-12-R-0009 |                                |
|                                                                                                                            |  |                                    | <input type="checkbox"/>                  | 9B. DATED (SEE ITEM 11)<br>05/09/2012                 |                                |
|                                                                                                                            |  |                                    | <input type="checkbox"/>                  | 10A. MODIFICATION OF CONTRACT/ORDER NO.               |                                |
|                                                                                                                            |  |                                    |                                           | 10B. DATED (SEE ITEM 13)                              |                                |
| CODE                                                                                                                       |  | FACILITY CODE                      |                                           |                                                       |                                |

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

|                                       |                                                                                                                                                                                                                       |
|---------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| CHECK ONE<br><input type="checkbox"/> | A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.                                                                      |
| <input type="checkbox"/>              | B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). |
| <input type="checkbox"/>              | C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:                                                                                                                                              |
| <input type="checkbox"/>              | D. OTHER (Specify type of modification and authority)                                                                                                                                                                 |

**E. IMPORTANT:** Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

The purpose of this amendment is to provide updated CDRLs, an update to Section H and an update to Section L. Please see the attached for the summary of the changes and change pages.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

|                                                                         |                  |                                                                               |                                |
|-------------------------------------------------------------------------|------------------|-------------------------------------------------------------------------------|--------------------------------|
| 15A. NAME AND TITLE OF SIGNER (Type or print)                           |                  | 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)<br>CDR JOHN WINDOM |                                |
| 15B. CONTRACTOR/OFFEROR<br><br>(Signature of person authorized to sign) | 15C. DATE SIGNED | 16B. UNITED STATES OF AMERICA<br><br>(Signature of Contracting Officer)       | 16C. DATE SIGNED<br>06/25/2012 |

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

**Request for Proposal (RFP) N00039-12-R-0009 has been changed as follows:**

| Amendment Number | Industry Question Number | Document                 | Summary of Change                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | Change Page                          |
|------------------|--------------------------|--------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------|
| 0009             | N/A                      | CDRL A001 Meeting Agenda | <p>CDRL A001</p> <p>Block 2 has been modified.</p> <p>Block 14 has been modified</p> <p>Block 16 has been modified.</p> <p>Block 5: PWS paragraphs:</p> <p>1. Contractors shall:<br/>                     3.6.1.z.i has been deleted<br/>                     3.6.2.1.dd.i has been modified<br/>                     3.4.1.10.i, 3.6.2.1.bb.i and 3.2.6.1.ee.i have been added</p> <p>2. ES Contractor shall:<br/>                     3.3.1.5.e and 3.4.1.10.g have been added</p> <p>3. TXS Contractor shall:<br/>                     3.3.1.5.e has been added</p> | CDRL A001 Meeting Agenda-Change Page |

|      |     |                                       |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |                                                    |
|------|-----|---------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------|
| 0009 | N/A | CDRL A002<br>Presentation<br>Material | <p>CDRL A002</p> <p>Block 16 has been modified.</p> <p>Block 14 has been modified.</p> <p>Block 5: PWS Paragraphs:</p> <p>1. Contractors shall:<br/>3.6.2.1.z.ii and 3.6.2.1.dd.ii have been deleted<br/>3.4.1.10.b.vii, 3.6.2.1.bb.ii, and 3.6.2.1.ee.ii have been added</p> <p>2. ES Contractor shall:<br/>3.2.5.4.g, 3.4.1.8.c, 3.4.1.9.b.vii, 3.4.1.10.h, and 3.5.8.d have been deleted<br/>3.2.2, 3.2.5.4.f, 3.3.1.5.f, 3.4.1.8.b, 3.4.1.9.b, 3.4.1.10.f, 3.4.1.10.h and 3.5.8.e have been added</p> <p>3. TXS Contractor shall:<br/>3.2.2, 3.3.1.5.f, 3.3.16, 3.4.1.8.a, and 3.4.1.10.e have been added</p> | CDRL A002<br>Presentation Material-<br>Change Page |
| 0009 | N/A | CDRL A003<br>Meeting Minutes          | <p>CDRL A003</p> <p>Block 16 has been modified.</p> <p>Block 14 has been modified.</p> <p>Block 5: PWS paragraphs -</p> <p>1. Contractors shall:<br/>3.6.2.1.z.i has been deleted<br/>3.6.2.1.bb.iv and 3.6.2.1c ii have been modified<br/>3.4.1.10.b.iv and 3.6.2.1.ee.iv has been added</p> <p>2. ES Contractor shall:<br/>3.2.5.4.e has been modified<br/>3.2.5.4.e, 3.3.1.5.g, and 3.4.1.10.i have been added</p> <p>3. TXS Contractor shall:<br/>3.3.1.5.g and 3.4.1.10.f have been added</p>                                                                                                                | CDRL A003 Meeting<br>Minutes-Change Page           |

|      |     |           |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      |  |
|------|-----|-----------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--|
| 0009 | N/A | CDRL A004 | <p>CDRL A004</p> <p>Block 14 has been modified.</p> <p>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."</p> <p>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager."</p>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      |  |
| 0009 | N/A | CDRL A005 | <p>CDRL A005</p> <p>Block 14 has been modified.</p> <p>09 May 2012: "Electronically submit the CWBS to the PMW 205 Assistant Program Manager Logistics (APML) and the Program Manager Marine Corps Network and Infrastructure Services (PM MCNIS) in Excel format and to the Defense Cost and Resource Center (DCARC) web site at <a href="http://dcarc.pae.osd.mil">http://dcarc.pae.osd.mil</a>. Electronic submission to the DCARC requires the Contractor to register for a user account via the DCARC web site and obtain an External Certification Authority (ECA) certificate from a third party vendor. Submissions must be in Excel or in a DCARC approved Extensible Markup Language. PDF format is not acceptable."</p> <p>Amendment: "Electronically submit the CWBS to the PMW 205 Information Management Manager and the Program Manager, Marine Corps Network and Infrastructure Services (PM MCNIS) in Excel format and to the Defense Cost and Resource Center (DCARC) web site at <a href="http://dcarc.pae.osd.mil">http://dcarc.pae.osd.mil</a>. Electronic submission to the DCARC requires the Contractor to register for a user account via the DCARC web site and obtain an External Certification Authority (ECA) certificate from a third party vendor. Submissions must be in Excel or in a DCARC approved Extensible Markup Language. PDF format is not acceptable."</p> |  |

|      |      |                                                      |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         |                                                                  |
|------|------|------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------|
| 0009 | N/A  | CDRL A006                                            | <p>CDRL A006</p> <p>Block 16 has been modified.</p> <p>Block 14 has been modified.</p> <p>Block 5: PWS paragraphs -</p> <p>1. Contractors shall:</p> <p>3.2.2.c.i has been deleted</p> <p>3.6.2.1.c.ii has been modified</p> <p>2. ES Contractor shall:</p> <p>3.2.2.c has been deleted</p> <p>3.4.d has been added</p> <p>3. TXS Contractor shall:</p> <p>3.2.2.c has been deleted</p>                                                                                                                                                                                                                                                                                                 | CDRL A006<br>Integrated Master<br>Schedule (IMS)-<br>Change Page |
| 0009 | 3, 4 | CDRL A007 –<br>Cost Data<br>Summary Report<br>(CDSR) | <p>CDRL A007</p> <p>Deleted “PM MCNIS” from Block 6.</p>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                |                                                                  |
| 0009 | 3, 4 | CDRL A007 –<br>Cost Data<br>Summary Report<br>(CDSR) | <p>CDRL A007</p> <p>Language has been deleted from Block 14 first sentence.</p> <p>09 May 2012: "Electronically submit the CDSR to the PMW 205 Assistant Program Manager Logistics (APML) and the Program Manager, Marine Corps Network and Infrastructure Services (PM MCNIS) in Excel format and to the Defense Cost and Resource Center (DCARC) web site at <a href="http://dcarc.pae.osd.mil">http://dcarc.pae.osd.mil</a>."</p> <p>Amendment: ""Electronically submit the CDSR to the PMW 205 Information Management Manager in Excel format and to the Defense Cost and Resource Center (DCARC) web site at <a href="http://dcarc.pae.osd.mil">http://dcarc.pae.osd.mil</a>."</p> |                                                                  |
| 0009 | 3, 4 | CDRL A008 –<br>Functional Cost<br>Hour Report        | <p>CDRL A008</p> <p>Deleted “PM MCNIS” from Block 6.</p>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                |                                                                  |

|      |      |                                             |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |  |
|------|------|---------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--|
| 0009 | 3, 4 | CDRL A008 – Functional Cost Hour Report     | <p>CDRL A008</p> <p>Language has been deleted from Block 14 first sentence.</p> <p>09 May 2012: "Electronically submit the CDSR to the PMW 205 Assistant Program Manager Logistics (APML) and the Program Manager, Marine Corps Network and Infrastructure Services (PM MCNIS) in Excel format and to the Defense Cost and Resource Center (DCARC) web site at <a href="http://dcarc.pae.osd.mil">http://dcarc.pae.osd.mil</a>."</p> <p>Amendment: "Electronically submit the CDSR to the PMW 205 Information Management Manager in Excel format and to the Defense Cost and Resource Center (DCARC) web site at <a href="http://dcarc.pae.osd.mil">http://dcarc.pae.osd.mil</a>."</p> |  |
| 0009 | 3, 4 | CDRL A009 – Contractor Business Data Report | <p>CDRL A009</p> <p>Deleted "PM MCNIS" from Block 6.</p>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               |  |
| 0009 | 3, 4 | CDRL A009 – Contractor Business Data Report | <p>CDRL A009</p> <p>Language has been deleted from Block 14 first sentence.</p> <p>09 May 2012: "Electronically submit the CDSR to the PMW 205 Assistant Program Manager Logistics (APML) and the Program Manager, Marine Corps Network and Infrastructure Services (PM MCNIS) in Excel format and to the Defense Cost and Resource Center (DCARC) web site at <a href="http://dcarc.pae.osd.mil">http://dcarc.pae.osd.mil</a>."</p> <p>Amendment: "Electronically submit the CDSR to the PMW 205 Information Management Manager in Excel format and to the Defense Cost and Resource Center (DCARC) web site at <a href="http://dcarc.pae.osd.mil">http://dcarc.pae.osd.mil</a>."</p> |  |

|      |     |                                                              |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |                                                                           |
|------|-----|--------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------|
| 0009 | N/A | CDRL A010<br>Monthly Status<br>Report                        | <p>CDRL A010</p> <p>Block 16 has been modified.</p> <p>Block 14 has been modified.</p> <p>Deleted Block 5: PWS paragraphs:</p> <ol style="list-style-type: none"> <li>1. Contractors shall:<br/>3.3.16 has been added</li> <li>2. ES Contractor shall:<br/>3.4.1.9.b.vii and 3.5.8.d have been deleted<br/>3.3.16.a, and 3.5.8.e have been added<br/>3.3.16g and 3.4.1.9.b have been modified</li> <li>3. TXS Contractor shall:<br/>3.4.1.8.a has been added</li> </ol>                                                                                                | CDRL A010 Monthly<br>Status Report-Change<br>Page                         |
| 0009 | N/A | CDRL A011<br>Continual Service<br>Improvement Plan<br>(CSIP) | <p>CDRL A011</p> <p>Block 16 has been modified.</p> <p>Added “6. Proposed specific CSI projects.” and the rest were renumbered accordingly.</p> <p>Deleted “12. Required modifications to the target end-state defined in the Navy NGEN Process Definition Model (NNPDM).”</p> <p>Block 14 has been modified.</p> <p>Block 5: PWS paragraphs:</p> <ol style="list-style-type: none"> <li>1. Contractors shall: 3.2.2.c.i has been added</li> <li>2. ES Contractor shall: 3.2.2.a has been deleted</li> <li>3. TXS Contractor shall: 32.2.a has been deleted</li> </ol> | CDRL A011<br>Continual Service<br>Improvement Plan<br>(CSIP) -Change Page |
| 0009 | N/A | CDRL A012<br>NGEN Process<br>Definition Model<br>(NPDM)      | <p>CDRL A012</p> <p>Deleted NGEN Process Definition Model (NPDM) CDRL and has been replaced with Service Management Integration Activity (SMIA) Report CRDL and will be provided in a separate attachment, forthcoming.</p>                                                                                                                                                                                                                                                                                                                                            |                                                                           |

|      |     |                                                      |                                                                                                                                                                                                                                                                                                                                                                                                                          |                                                                  |
|------|-----|------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------|
| 0009 | N/A | CDRL A013<br>Risk Management<br>Assessment<br>Report | CDRL A013<br><br>Block 14 has been modified.<br><br>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."<br><br>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager." |                                                                  |
| 0009 | N/A | CDRL A014<br>Risk Management<br>Plan (RMP)           | CDRL A014<br><br>Block 14 has been modified.<br><br>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."<br><br>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager." |                                                                  |
| 0009 | N/A | CDRL A015<br>Request for<br>Change (RFC)             | CDRL A015<br><br>Block 14 has been modified.<br><br>Block 16 has been modified.<br><br>Block 5: PWS paragraph:<br>1. Contractors shall: 3.4.1.10.a.i has been modified                                                                                                                                                                                                                                                   | CDRL A015 Request<br>for Change (RFC)-<br>Change Page            |
| 0009 | 102 | CDRL A016<br>Integrated<br>Architecture<br>Products  | CDRL A016<br><br>Block 14 has been modified.<br><br>Block 16 has been modified.<br><br>Block 5: PWS paragraph -<br>1. Contractors shall: 3.3.1.g has been modified                                                                                                                                                                                                                                                       | CDRL A016<br>Integrated<br>Architecture Products-<br>Change Page |

|      |     |                                                           |                                                                                                                                                                                                                                                                                                                                                                                                                                 |                                                             |
|------|-----|-----------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------|
| 0009 | N/A | CDRL A017<br>Requirements<br>Traceability<br>Matrix (RTM) | <p>CDRL A017</p> <p>Block 14 has been modified.</p> <p>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."</p> <p>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager."</p> |                                                             |
| 0009 | N/A | CDRL A018<br>Technical<br>Baseline<br>Documents           | <p>CDRL A018</p> <p>Block 14 has been modified.</p> <p>Block 16 has been modified.</p> <p>Block 5: PWS paragraph:<br/>1. Contractors shall: 3.3.1.h has been modified</p>                                                                                                                                                                                                                                                       | CDRL A018<br>Technical Baseline<br>Documents-Change<br>Page |

|      |     |                                                                      |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |                                                                               |
|------|-----|----------------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------------------------|
| 0009 | N/A | CDRL A019<br>Installation<br>Technical<br>Documentation<br>and Plans | <p>CDRL A019</p> <p>Block 14 has been modified.</p> <p>Block 16 has been modified.</p> <p>1. Plan of Action and Milestones (POA&amp;M)<br/>Block 5 PWS Contractor shall paragraphs were deleted</p> <p>2. Site Survey Report<br/>Block 5 PWS Contractor shall paragraph was added</p> <p>3. Installation Design Plan (IDP)<br/>Block 5 PWS Contractor shall paragraphs were deleted</p> <p>4. Bill of Materials (BOM)<br/>Block 5 PWS Contractor shall paragraphs were deleted</p> <p>5. Installation In-brief<br/>Block 5 PWS Contractor shall paragraphs were deleted</p> <p>6. Shore Site Installation Completion Report<br/>Block 5 PWS Contractor shall paragraphs were deleted</p> | CDRL A019<br>Installation Technical<br>Documentation and<br>Plans-Change Page |
| 0009 | N/A | CDRL A020<br>Test Plan                                               | <p>CDRL A020</p> <p>Block 14 has been modified.</p> <p>Block 16 has been modified.</p> <p>Block 5: PWS paragraph:<br/>1. Contractors shall: 3.3.14.c has been modified</p>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               | CDRL A020 Test<br>Plan-Change Page                                            |

|      |     |                              |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |  |
|------|-----|------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--|
| 0009 | N/A | CDRL A021<br>Test Procedures | <p>CDRL A021</p> <p>Block 12 has been modified.</p> <p>09 May 2012: "Block 12: Submit the Test Procedures 21 days after Government approval of the corresponding Test Plan (CDRL A019) for each test event."</p> <p>Amendment: "Block 12: Submit the Test Procedures 21 days after Government approval of the corresponding Test Plan (CDRL A020) for each test event."</p>                                                                                                                                                                                                                                                                                                                                                                         |  |
| 0009 | N/A | CDRL A021<br>Test Procedures | <p>CDRL A021</p> <p>Block 13 has been modified.</p> <p>09 May 2012: "Revise and resubmit the updated Test Procedures for Government approval within 15 days of receiving comments. Subsequent submissions are as required until the Test Procedures are approved. Submit the actual executed Test Procedures along with the Test Report (CDRL A021) 30 days after completion of the test event."</p> <p>Amendment: "Revise and resubmit the updated Test Procedures for Government approval within 15 days of receiving comments. Subsequent submissions are as required until the Test Procedures are approved. Submit the actual executed Test Procedures along with the Test Report (CDRL A022) 30 days after completion of the test event."</p> |  |
| 0009 | N/A | CDRL A021<br>Test Procedures | <p>CDRL A021</p> <p>Block 14 has been modified.</p> <p>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."</p> <p>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager."</p>                                                                                                                                                                                                                                                                                                                     |  |

|      |     |                                                                                                 |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         |  |
|------|-----|-------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--|
| 0009 | N/A | CDRL A022<br>Test Report                                                                        | <p>CDRL A022</p> <p>Block 14 has been modified.</p> <p>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML) and the Program Manager Marine Corps Network and Infrastructure Services (PM MCNIS)."</p> <p>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager and the Program Manager Marine Corps Network and Infrastructure Services (PM MCNIS)."</p> |  |
| 0009 | N/A | CDRL A023<br>DoD Information Assurance Certification and Accreditation Process (DIACAP) Package | <p>CDRL A023</p> <p>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."</p> <p>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager."</p>                                                                                                                                                                                                            |  |
| 0009 | N/A | CDRL A024<br>Implementation Plan                                                                | <p>CDRL A024</p> <p>Block 16 paragraph 4e has been added.</p> <p>09 May 2012: N/A</p> <p>Amendment: 4e "Identify critical path."</p>                                                                                                                                                                                                                                                                                                                                                                                                                                                                    |  |

|      |     |                                                |                                                                                                                                                                                                                                                                                                                                                                                                                                 |  |
|------|-----|------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--|
| 0009 | N/A | CDRL A024<br>Implementation<br>Plan            | <p>CDRL A024</p> <p>Block 14 has been modified.</p> <p>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."</p> <p>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager."</p> |  |
| 0009 | N/A | CDRL A025<br>Training Program<br>Documentation | <p>CDRL A025</p> <p>Block 14 has been modified.</p> <p>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."</p> <p>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager."</p> |  |
| 0009 | N/A | CDRL A026<br>Core Build Plan                   | <p>CDRL A026</p> <p>Block 14 has been modified.</p> <p>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."</p> <p>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager."</p> |  |

|      |     |                                                          |                                                                                                                                                                                                                                                                                                                                                                                                                          |                                                        |
|------|-----|----------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------|
| 0009 | N/A | CDRL A027<br>Technology Refresh Plan (TRP)               | CDRL A027<br><br>Block 14 has been modified.<br><br>Block 16 has been modified.<br><br>The TRP shall:<br>2b i has been deleted.<br>2e has been added<br>3b i, b ii, and b ii a have been added                                                                                                                                                                                                                           | CDRL A027<br>Technology Refresh Plan (TRP)-Change Page |
| 0009 | N/A | CDRL A028<br>Release and Deployment Plan (RDP)           | CDRL A028<br><br>Block 14 has been modified.<br><br>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."<br><br>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager." |                                                        |
| 0009 | N/A | CDRL A029<br>Asset Management Implementation Plan (AMIP) | CDRL A029<br><br>Block 14 has been modified.<br><br>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."<br><br>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager." |                                                        |
| 0009 | N/A | CDRL A030<br>ONE-Net Site Survey                         | CDRL A030<br><br>Block 14 has been modified.<br><br>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."<br><br>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager." |                                                        |

|      |     |                                                                 |                                                                                                                                                                                                                                                                                                                                                                                                                                 |                                                                          |
|------|-----|-----------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------|
| 0009 | N/A | CDRL A031<br>ONE-Net Report                                     | <p>CDRL A031</p> <p>Block 14 has been modified.</p> <p>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."</p> <p>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager."</p> |                                                                          |
| 0009 | N/A | CDRL A032<br>Technical report                                   | <p>CDRL A032</p> <p>Block 14 has been modified.</p> <p>Block 16 has been modified.</p> <p>Block 5: PWS paragraph :<br/>2. ES Contractor shall: 3.4.1.10.j has been added</p>                                                                                                                                                                                                                                                    | CDRL A032<br>Technical report-<br>Change Page                            |
| 0009 | N/A | CDRL A033<br>Training<br>Requirements<br>Analysis<br>Documents  | <p>CDRL A033</p> <p>Block 14 has been modified.</p> <p>Block 16 has been modified.</p> <p>Block 12 has been modified.</p>                                                                                                                                                                                                                                                                                                       | CDRL A033 Training<br>Requirements<br>Analysis Documents-<br>Change Page |
| 0009 | N/A | CDRLA034<br>Systems<br>Engineering<br>Management Plan<br>(SEMP) | <p>CDRL A034</p> <p>Block 14 has been modified.</p> <p>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."</p> <p>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager."</p> |                                                                          |

|      |     |                                            |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |  |
|------|-----|--------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--|
| 0009 | N/A | CDRL A035<br>IT Service<br>Continuity Plan | <p>CDRL A035</p> <p>Block 14 has been modified.</p> <p>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."</p> <p>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager."</p>                                                                                                                                                                           |  |
| 0009 | N/A | CDRL A036<br>After Action<br>Report (AAR)  | <p>CDRL A036</p> <p>Block 14 has been modified.</p> <p>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."</p> <p>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager."</p>                                                                                                                                                                           |  |
| 0009 | N/A | CDRL A037<br>Electronic<br>Spillage Report | <p>CDRL A037</p> <p>Block 14 has been modified.</p> <p>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML) and the Program Manager, Marine Corps Network and Infrastructure Services (PM MCNIS)."</p> <p>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager and the Program Manager, Marine Corps Network and Infrastructure Services (PM MCNIS)."</p> |  |

|      |     |                                                        |                                                                                                                                                                                                                                                                                                                                                                                                                          |  |
|------|-----|--------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--|
| 0009 | N/A | CDRL A038<br>Master IP Routing<br>Plan                 | CDRL A038<br><br>Block 14 has been modified.<br><br>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."<br><br>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager." |  |
| 0009 | N/A | CDRL A039<br>NGEN User<br>Account Report               | CDRL A039<br><br>Block 14 has been modified.<br><br>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."<br><br>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager." |  |
| 0009 | N/A | CDRL A040<br>Capacity and<br>Demand<br>Management Plan | CDRL A040<br><br>Block 14 has been modified.<br><br>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."<br><br>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager." |  |
| 0009 | N/A | CDRL A041<br>Asset Audit<br>Report                     | CDRL A041<br><br>Block 14 has been modified.<br><br>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."<br><br>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager." |  |

|      |     |                                                                                                |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    |  |
|------|-----|------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--|
| 0009 | N/A | CDRL A042<br>Configuration<br>Management<br>Implementation<br>Plan (CMIP)                      | CDRL A042<br><br>Block 14 has been modified.<br><br>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."<br><br>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager."                                                                                                                                                                           |  |
| 0009 | N/A | CDRL A043<br>Configuration<br>Audit Report                                                     | CDRL A043<br><br>Block 14 has been modified.<br><br>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML) and the Program Manager, Marine Corps Network and Infrastructure Services (PM MCNIS)."<br><br>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager and the Program Manager, Marine Corps Network and Infrastructure Services (PM MCNIS)." |  |
| 0009 | N/A | CDRL A044<br>Certification<br>Assessment and<br>Summary<br>Evaluation<br>(CASE)<br>Information | CDRL A044<br><br>Block 14 has been modified.<br><br>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."<br><br>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager."                                                                                                                                                                           |  |

|      |     |                                                                                 |                                                                                                                                                                                                                                                                                                                                                                                                                          |                                                 |
|------|-----|---------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------|
| 0009 | N/A | CDRL A045<br>Data Management<br>Implementation<br>Plan (DMIP)                   | CDRL A045<br><br>Block 14 has been modified.<br><br>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."<br><br>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager." |                                                 |
| 0009 | N/A | CDRL A046<br>Maintenance<br>Report                                              | CDRL A046<br><br>Block 14 has been modified.<br><br>Block 16 has been modified.<br><br>Block 5: PWS paragraph:<br>1. Contractors shall: 3.5.8.j has been added<br>2. ES Contractor shall: 3.5.8j has been modified<br>3. TXS Contractor shall: 3.5.8.3 has been deleted                                                                                                                                                  | CDRL A046<br>Maintenance Report-<br>Change Page |
| 0009 | N/A | CDRL A047<br>Warranty<br>Tracking and<br>Administration for<br>Serialized Items | CDRL A047<br><br>Language has been added to Block 12.<br><br>09 May 2012: "Submit 60 days after Assumption of Full Operational Responsibility (AFOR)."<br><br>Amendment: "Submit 60 days after Assumption of Full Operational Responsibility (AFOR) for the entire network."                                                                                                                                             |                                                 |

|      |     |                                                                                 |                                                                                                                                                                                                                                                                                                                                                                                                                          |  |
|------|-----|---------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--|
| 0009 | N/A | CDRL A047<br>Warranty<br>Tracking and<br>Administration for<br>Serialized Items | CDRL A047<br><br>Language has been added to Block 12.<br><br>09 May 2012: "Submit 60 days after Assumption of Full Operational Responsibility (AFOR)."<br><br>Amendment: "Submit 60 days after Assumption of Full Operational Responsibility (AFOR) for the entire network."                                                                                                                                             |  |
| 0009 | N/A | CDRL A048<br>Hazard Analysis<br>Report                                          | CDRL A048<br><br>Language has been added to Block 12.<br><br>09 May 2012: "Submit 60 days after Assumption of Full Operational Responsibility (AFOR)."<br><br>Amendment: "Submit 60 days after Assumption of Full Operational Responsibility (AFOR) for the entire network."                                                                                                                                             |  |
| 0009 | N/A | CDRL A048<br>Hazard Analysis<br>Report                                          | CDRL A048<br><br>Block 14 has been modified.<br><br>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."<br><br>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager." |  |

|      |     |                                                                        |                                                                                                                                                                                                                                                                                                                                                                                                                          |
|------|-----|------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 0009 | N/A | CDRL A049<br>Safety and Health<br>Analysis Report                      | CDRL A049<br><br>Language has been added to Block 12.<br><br>09 May 2012: "Submit 60 days after Assumption of Full Operational Responsibility (AFOR)."<br><br>Amendment: "Submit 60 days after Assumption of Full Operational Responsibility (AFOR) for the entire network."                                                                                                                                             |
| 0009 | N/A | CDRL A049<br>Safety and Health<br>Analysis Report                      | CDRL A049<br><br>Block 14 has been modified.<br><br>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."<br><br>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager." |
| 0009 | N/A | CDRL A050<br>Facilities<br>Management<br>Implementation<br>Plan (FMIP) | CDRL A050<br><br>Block 14 has been modified.<br><br>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."<br><br>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager." |
| 0009 | N/A | CDRL A051<br>Facility Condition<br>Assessment<br>Report                | CDRL A051<br><br>Block 14 has been modified.<br><br>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."<br><br>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager." |

|      |     |                                                |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |  |
|------|-----|------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--|
| 0009 | N/A | CDRL A052<br>Phase-in Plan                     | <p>CDRL A052</p> <p>Block 16 paragraph 3c</p> <p>09 May 2012:<br/>"c. Transition of work in progress.<br/>i. Dependences, assumptions, and constraints associated with the proposed technical approach.<br/>ii. Identify risks, likelihood of occurrence, potential impacts to the customer, and mitigation plans associated with the proposed technical approach."</p> <p>Amendment: Deleted 3c, 3c i and 3c ii</p>                                                                                                                   |  |
| 0009 | N/A | CDRL A052<br>Phase-in Plan                     | <p>CDRL A052</p> <p>Block 14 has been modified.</p> <p>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."</p> <p>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager."</p>                                                                                                        |  |
| 0009 | N/A | CDRL A053<br>Detailed Phase-in<br>Project Plan | <p>CDRL A053</p> <p>Block 12:</p> <p>09 May 2012: "Submit a Detailed Phase in Project Plan per project<br/>1. Project 1 and 2 – Submit 60 DAC"<br/>2. Projects 3 through 6- Submit 30 days prior to Readiness to Transition Review (RTR) meeting for each project."</p> <p>Amendment: "Submit a Detailed Phase in Project Plan per project<br/>1. Project 1 - Submit 90 DAC<br/>2. Project 2 – Submit 60 DAC"<br/>3. Projects 3 through 6- Submit 30 days prior to Readiness to Transition Review (RTR) meeting for each project."</p> |  |

|      |     |                                                                 |                                                                                                                                                                                                                                                                                                                                                                                                                                 |                                                                                 |
|------|-----|-----------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------|
| 0009 | N/A | CDRL A053<br>Detailed Phase-in<br>Project Plan                  | <p>CDRL A053</p> <p>Block 14 has been modified.</p> <p>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."</p> <p>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager."</p> |                                                                                 |
| 0009 | N/A | CDRL A054<br>Readiness<br>Template                              | <p>CDRL A054</p> <p>Language has been deleted from Block 16 paragraph 3.</p> <p>09 May 2012: "Specific tools that need to be configured for the NGEN Contractor(s) to perform its responsibilities (e.g., required access to SM7 and CiscoWorks)."</p> <p>Amendment: "Specific tools that need to be configured for the NGEN Contractor(s) to perform its responsibilities."</p>                                                |                                                                                 |
| 0009 | N/A | CDRL A054<br>Readiness<br>Template                              | <p>CDRL A054</p> <p>Block 14 has been modified.</p> <p>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."</p> <p>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager."</p> |                                                                                 |
| 0009 | N/A | CDRL A055<br>Readiness to<br>Transition Review<br>(RTR) Package | <p>CDRL A055</p> <p>Block 14 has been modified.</p> <p>Block 16 has been modified.</p> <p>Block 5: PWS paragraph:<br/>1. Contractors shall: 3.6.2.1.cc has been modified</p>                                                                                                                                                                                                                                                    | CDRL A055<br>Readiness to<br>Transition Review<br>(RTR) Package-<br>Change Page |

|      |     |                                            |                                                                                                                                                                                                                                                                                                                                                                                                                          |                                                    |
|------|-----|--------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------|
| 0009 | N/A | CDRL A056<br>Project Close-out<br>Report   | CDRL A056<br><br>Block 14 has been modified.<br><br>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."<br><br>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager." |                                                    |
| 0009 | N/A | CDRL A057<br>Phase-out Plan                | CDRL A057<br><br>Block 14 has been modified.<br><br>09 May 2012: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Assistant Program Manager Logistics (APML)."<br><br>Amendment: "Electronically delivered-reproducible Microsoft Office format (unless otherwise approved by the Government) to the PMW 205 Information Management Manager." |                                                    |
| 0009 | N/A | NEW CDRL<br>A059<br>NGEN COTS<br>Catalog   | CDRL A059 NEW<br><br>Added new CDRL A059: NGEN Commercial off the Shelf Catalog                                                                                                                                                                                                                                                                                                                                          | CDRL A059 NGEN<br>COTS Catalog-<br>Change Page     |
| 0009 | N/A | CDRL A100<br>Quality Assurance<br>Plan     | CDRL A100<br><br>Block 5:<br><br>Added PWS reference paragraphs to block 5 and removed block 5 remarks from Block 16.<br><br>Block 12 has been modified.                                                                                                                                                                                                                                                                 | CDRL A100<br>Quality Assurance<br>Plan-Change Page |
| 0009 | N/A | CDRL A102<br>Contractor<br>Management Plan | CDRL A102<br><br>Block 12<br><br>09 May 2012: "30 DAC"<br><br>Amendment: "30 DAO"                                                                                                                                                                                                                                                                                                                                        |                                                    |

|      |     |                                                       |                                                                                                                                                                                                                |                                                                  |
|------|-----|-------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------|
| 0009 | N/A | CDRL A102<br>Contractor<br>Management Plan            | CDRL A102<br><br>Blocks 10 and 12 remarks in Block 16:<br><br>09 May 2012: "Submit deliverable(s) 30 DAC and<br>monthly thereafter"<br><br>Amendment: "Submit deliverable(s) 30 DAO and<br>monthly thereafter" |                                                                  |
| 0009 | N/A | CDRL A103 Cost<br>Data Summary<br>Report (USMC)       | CDRL A103 has been deleted and replaced with<br>Functional Labor Services Report                                                                                                                               |                                                                  |
| 0009 | N/A | CDRL A103<br>Functional Labor<br>Services Report      | NEW CDRL 103 has been added                                                                                                                                                                                    | CDRL A103<br>Functional Labor<br>Services Report-<br>Change Page |
| 0009 | N/A | CDRL A104<br>Functional Cost<br>Hour Report<br>(USMC) | CDRL A104 has been deleted                                                                                                                                                                                     |                                                                  |
| 0009 | N/A | CDRL 105-109                                          | CDRL 105-109 have been renumbered to A104-A08,<br>respectively                                                                                                                                                 |                                                                  |
| 0009 | N/A | CDRL 104<br>Quality Control<br>Plan                   | CDRL 104<br><br>Block 5<br><br>PWS reference 5.5.1.1 has been added                                                                                                                                            |                                                                  |
| 0009 | N/A | CDRL A104<br>Quality Control<br>Plan                  | CDRL A104<br><br>Block 12<br><br>09 May 2012: "30 DAC"<br><br>Amendment: "30 DAO"                                                                                                                              |                                                                  |

|      |     |                                                                             |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |  |
|------|-----|-----------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--|
| 0009 | N/A | CDRL A105<br>Management Plan:<br>Contractor<br>Staffing Plan                | CDRL A105<br><br>Block 4:<br><br>09 May 2012: "DI-MGMT-80004A"<br><br>Amendment: "See BLK 16/DI-MGMT-80004A"                                                                                                                                                                                                                                                                                                                                                                     |  |
| 0009 | N/A | CDRL A105<br>Management Plan:<br>Contractor<br>Staffing Plan                | CDRL A105<br><br>Block 12<br><br>09 May 2012: "30 DAC"<br><br>Amendment: "30 DAO"                                                                                                                                                                                                                                                                                                                                                                                                |  |
| 0009 | N/A | CDRL A106<br>Management Plan:<br>Knowledge<br>Transfer Plan                 | CDRL A106<br><br>Block 12<br><br>09 May 2012: "30 DAC"<br><br>Amendment: "30 DAO"                                                                                                                                                                                                                                                                                                                                                                                                |  |
| 0009 | N/A | CDRL A107<br>Technical Report<br>Study/Services:<br>Risk Analysis<br>Report | CDRL A107<br><br>Block 12<br><br>09 May 2012: "30 DAC"<br><br>Amendment: "30 DAO"                                                                                                                                                                                                                                                                                                                                                                                                |  |
| 0009 | N/A | CDRL A108<br>Software<br>Inventory Report                                   | CDRL A108<br><br>Block 12<br><br>09 May 2012: "30 DAC"<br><br>Amendment: "30 DAO"                                                                                                                                                                                                                                                                                                                                                                                                |  |
| 0009 | N/A | CDRL A108<br>Software<br>Inventory Report                                   | CDRL A108<br><br>Block 10 remarks in Block 16:<br><br>09 May 2012: "The specified frequency is QRTLY;<br>however, the first submission is<br>specified as 30DAC. Consequently, the second<br>submission is required at 90DAC.<br>After that, quarterly deliveries are required as<br>specified."<br><br>Amendment: "The specified frequency is QRTLY;<br>however, the first submission is specified as 30 DAO.<br>Consequently, the second submission is required at 90<br>DAO." |  |

|      |     |                                                 |                                                                                                                                              |  |
|------|-----|-------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------|--|
| 0009 | N/A | CDRL A109<br>Technical Report<br>Study Services | CDRL A109 is the old A134<br><br>Block 4:<br><br>09 May 2012: "DI-MISC-80508B - See BLK 16 "<br><br>Amendment: "See BLK 16 / DI-MISC-80508B" |  |
| 0009 | N/A | CDRL A110<br>User Accounts<br>Ledger Report     | CDRL A110<br><br>Block 12<br><br>09 May 2012: "30 DAC"<br><br>Amendment: "30 DAO"                                                            |  |
| 0009 | N/A | CDRL A111<br>IA Compliance<br>report            | CDRL A111<br><br>Block 12<br><br>09 May 2012: "90 DAC"<br><br>Amendment: "90 DAO"                                                            |  |
| 0009 | N/A | CDRL A112<br>Incident Detection<br>Report       | CDRL A112<br><br>Block 12<br><br>09 May 2012: "30 DAC"<br><br>Amendment: "30 DAO"                                                            |  |
| 0009 | N/A | CDRL A113<br>Computer<br>Network<br>Directives  | CDRL A113<br><br>Block 12<br><br>09 May 2012: "30 DAC"<br><br>Amendment: "30 DAO"                                                            |  |
| 0009 | N/A | CDRL A114<br>Vulnerability Scan<br>Analysis     | CDRL A114<br><br>Block 12<br><br>09 May 2012: "15 DAC"<br><br>Amendment: "15 DAO"                                                            |  |
| 0009 | N/A | CDRL A118<br>Test procedure<br>(USMC)           | CDRL A118<br><br>Block 5 remarks in Block 16:<br><br>4.5.15.1.q, 4.5.15.1.u, 4.5.15.1.w PWS references<br>have been deleted                  |  |

|      |     |                                                                                 |                                                                        |  |
|------|-----|---------------------------------------------------------------------------------|------------------------------------------------------------------------|--|
| 0009 | N/A | CDRL A119<br>Laboratory design<br>and equipment bill<br>of materials            | CDRL A119<br>Block 12<br>09 May 2012: "60 DAC"<br>Amendment: "60 DAO"  |  |
| 0009 | N/A | CDRL A121<br>Verification and<br>validation<br>traceability matrix              | CDRL A121<br>Block 12:<br>09 May 2012: "90 DAC"<br>Amendment: "90 DAO" |  |
| 0009 | N/A | CDRL A123<br>Problem<br>Application<br>Wrapping (PAW)<br>Applications<br>Report | CDRL A123<br>Block 12<br>09 May 2012: 30DAC<br>Amendment: 30DAO        |  |
| 0009 | N/A | CDRL A124<br>Disaster Recovery<br>Plan                                          | CDRL A124<br>Block 12:<br>09 May 2012: "30 DAC"<br>Amendment: "30 DAO" |  |
| 0009 | N/A | CDRL A125<br>S/W Distribution<br>Services<br>Performance<br>Summary Report      | CDRL A125<br>Block 12:<br>09 May 2012: "30 DAC"<br>Amendment: "30 DAO" |  |
| 0009 | N/A | CDRL A126<br>Content Discovery<br>Status/Queries<br>Reports                     | CDRL A126<br>Block 12:<br>09 May 2012: "30 DAC"<br>Amendment: "30 DAO" |  |
| 0009 | N/A | CDRL A127<br>Data Capacity<br>Usage Report                                      | CDRL A127<br>Block 12:<br>09 May 2012: "30 DAC"<br>Amendment: "30 DAO" |  |

|      |     |                                                                                 |                                                                                                                                |                                                         |
|------|-----|---------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------|
| 0009 | N/A | CDRL A128<br>Hardware<br>Specifications<br>Report                               | CDRL A128<br><br>Block 5:<br><br>09 May 2012: 4.5.33.1.m<br><br>Amendment: 4.5.33.1.n                                          |                                                         |
| 0009 | N/A | CDRL A128<br>Hardware<br>Specifications<br>Report                               | CDRL A128<br><br>Block 12<br><br>09 May 2012: "30 DAC"<br><br>Amendment: "30 DAO"                                              |                                                         |
| 0009 | N/A | CDRL A129<br>Configuration<br>Item Report                                       | CDRL A129<br><br>Block 12:<br><br>09 May 2012: "60 DAC"<br><br>Amendment: "60 DAO"                                             |                                                         |
| 0009 | N/A | CDRL A130<br>Baseline<br>Description<br>Report                                  | CDRL A130<br><br>Block 5:<br><br>4.7.3.b.i has been modified<br>4.7.3.c.iv has been deleted<br><br>Block 12 has been modified. | CDRL A130<br>Baseline Description<br>Report-Change Page |
| 0009 | N/A | CDRL A131<br>Network<br>Configuration<br>Baseline Report                        | CDRL A131<br><br>Block 5:<br><br>09 May 2012: 4.7.3.e<br><br>Amendment: 4.7.3.d.iv                                             |                                                         |
| 0009 | N/A | CDRL A131<br>Network<br>Configuration<br>Baseline Report                        | CDRL A131<br><br>Block 12:<br><br>09 May 2012: "60 DAC"<br><br>Amendment: "60 DAO"                                             |                                                         |
| 0009 | N/A | CDRL A132<br>Technical Report<br>Study/Services:<br>Transition Staffing<br>Plan | CDRL A132<br><br>Block 4:<br>09 May 2012: "DI-MISC-80508B - See BLK 16 "<br><br>Amendment: "See BLK 16 / DI-MISC-80508B"       |                                                         |

|      |     |                                                                                 |                                                                                                                                                                                                                                                            |  |
|------|-----|---------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--|
| 0009 | N/A | CDRL A132<br>Technical Report<br>Study/Services:<br>Transition Staffing<br>Plan | CDRL A132<br><br>Block 12:<br><br>09 May 2012: "60 DAC"<br><br>Amendment: "60 DAO"                                                                                                                                                                         |  |
| 0009 | N/A | CDRL A133<br>Technical Report<br>Study/Services:<br>Phase Out Plan              | CDRL A133<br><br>Block 4:<br><br>09 May 2012: "DI-MISC-80508B - See BLK 16 "<br><br>Amendment: "See BLK 16 / DI-MISC-80508B";                                                                                                                              |  |
| 0009 | N/A | CDRL A133<br>Technical Report<br>Study/Services:<br>Phase Out Plan              | CDRL A133<br><br>Block 12:<br><br>09 May 2012: "60 DAC"<br><br>Amendment: "60 DAO"                                                                                                                                                                         |  |
| 0009 | N/A | CDRL A134<br>Technical Report<br>Study/Services                                 | Moved to CDRL A109                                                                                                                                                                                                                                         |  |
| 0009 | N/A | Section L                                                                       | Table L-15-1 TRP Ceiling Amounts<br><br>Amendment 0005: Option Year 3 Total \$95<br><br>Amendment: Option Year 3 Total \$94                                                                                                                                |  |
| 0009 | N/A | Section H                                                                       | H-10<br><br>09 May 2012: H-10 Shared Savings<br><br>Amendment: "H-10 Shared Savings (The CoSC incumbent may not receive savings under this clause for proposals which involve effort that has grown out of a CLIN 5000 or other order issued under CoSC.)" |  |