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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES  

1.  Revise Section B – Supplies or Services and Prices, CLINs 0005, 1040, 2038, and 3022 to include, “SEE TABLE B-1.”  (See pages 4, 17, 29, & 37 of the updated RFP, (Rev. 4).

2.  Replaced clause 252.225-7014, Preference for Domestic Specialty Metals with, 252.225-7014, Preference for Domestic Specialty Metals  (Deviation 2008-O0002), Section I, Clauses Incorporated by Reference.  (See page 101 of the updated RFP, (Rev.4).

3.  Added clause I-18, Authorized Deviations in Clauses (52.252-6).  (See page 119 of the updated RFP, (Rev.4).

4.  Revise Section I-11, Notification of Changes, paragraph (b) to incorporate the following:

“…the Contractor shall notify the Administrative Contracting Officer in writing promptly, within fifteen (15) calendar days…”  (See Page 109 of the updated RFP, (Rev.4).

5.  Revise Section L-17, Volume I, 2.2.1.3, Section 4 – Past Performance to incorporate the following:

"The Past Performance questionnaire shall be completed by a Government employee that was a recipient of the goods or services provided by the offeror.  The Offeror shall contact their past performance references and request that each reference complete (Attachment L-14), "Past Performance Questionnaire" and fax or e-mail the completed survey form directly to:"  (See page 148 of the updated RFP, (Rev. 4).

6.  Revise Section L-17, Volume II, Section (1): Cost Proposal, Contractor Rates, in reference to Attachment L-9, to delete “and a summary.”  (See page 155 of the updated RFP, (Rev.4).

7.  Revise Section L-17, Volume II, Section (1): Cost Proposal, Indirect Rates: Attachment (L-9) and Direct Rates: Attachment (L-10) to incorporate the following:  

"If the offeror and/or major subcontractor has approved Cost Accounting Standards (CAS) disclosures, onsite DCAA supervision and regularly submits Forward Pricing Rates to the DCAO for review / Government rate recommendations, the offeror and/or major subcontractor shall provide supporting documentation demonstrating the CAS approval, DCAA supervision and regular submission of Forward Pricing Rates in lieu of submitting the Indirect / Direct development information."  (See page 155 of the updated RFP, (Rev. 4).

8.  Revise Section L-17, Volume II, Section (2): Cost Proposal – Engineering Support Services CLINs has been updated.  (See pages 156-158 of the updated RFP, (Rev.4).

9.  Section L has been updated with the following attachements:  L-15, Supporting Cost Data, L-16, Cost Summary Format – Prime, L-17, Cost Summary Format – Subcontractor(s), and L-18, Cost Summary Format – ODCs.  (See pages 220-227 of the updated RFP, (Rev.4).  Excel files of the subject attachments have been added to the E-Commerce WebSite, under solicitation number N00039-09-R-0027.

SECTION I - CONTRACT CLAUSES 

2.  Section I, Clauses Incorporated by Reference is updated as follows:
The following have been deleted: 

	252.225-7014 
	Preference For Domestic Specialty Metals 
	JUN 2005 
	 


The following have been added by reference: 

	252.225-7014 (Dev) 
	Preference for Domestic Specialty Metals (Deviation 2008-O0002) 
	JUN 2005 
	 


3.  Section I-18 is added as follows:
I-18  AUTHORIZED DEVIATIONS IN CLAUSES  (FAR 52.252-6) (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause.

(b) The use in this solicitation or contract of any Department of Defense FAR Supplement (DFARS) (48 CFR Chapter 2) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation.

4.  Section I-11 is updated as follows:
 I-11
NOTIFICATION OF CHANGES (FAR 52.243-7) (APR 1984)

 (b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the Contractor considers to constitute a change to this contract. Except for changes identified as such in writing and signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing promptly, within fifteen (15) ten (10) calendar days from the date that the Contractor identifies any Government conduct (including actions, inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and conditions. On the basis of the most accurate information available to the Contractor, the notice shall state --

SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO BIDDERS 

5.       Section L-17,  2.2.1.3  Section 4 – Past Performance is updated as follows:
(b) In addition to the information requested above, the Offeror shall contact their past performance references and request that each reference complete (Attachment L-14), “Past Performance Questionnaire” and fax or e-mail the completed survey form directly to: 

(b) The Past Performance questionnaire shall be completed by a Government employee that was a recipient of the goods or services provided by the offeror.  The Offeror shall contact their past performance references and request that each reference complete (Attachment L-14), "Past Performance Questionnaire" and fax or e-mail the completed survey form directly to:

Heather Mohlman, Contract Specialist

SPAWAR Code 2.1C9

4301 Pacific Highway

San Diego, CA 92110-3127

Email:
heather.mohlman@navy.mil
Fax: 
(619) 524-3180

Phone:
(619) 524-7179

6.      Section L-17, 2.3 VOLUME II: COST / PRICE PROPOSAL is updated as follows:

SECTION (1):  COST PROPOSAL – CLIN 0001

Contractor Rates

Indirect Rates: Attachment (L-9)

The Offeror shall submit the indirect rates by Calendar Government Fiscal Year quarter used in the proposal (Attachment L-9) for the Offeror, each major subcontractor and a summary.  

7.      Section L-17, 2.3 VOLUME II: COST / PRICE PROPOSAL is updated as follows:

SECTION (1):  COST PROPOSAL – CLIN 0001

Contractor Rates

Indirect Rates: Attachment (L-9)

If composite rates are used in the proposal, the Offeror/major subcontractor shall describe and substantiate the development of composite indirect rates that represent a combination of company labor categories, functional elements, or calendar year accounts.  Furthermore, the Offeror/major subcontractor shall submit detailed definitions for each indirect rate account (overhead pool).  Definitions shall identify for each account: (1) the specific costs that accrue to it and (2) a breakout of the top 80% of the costs.  If the offeror and/or major subcontractor has approved Cost Accounting Standards (CAS) disclosures, onsite DCAA supervision and regularly submits Forward Pricing Rates to the DCAO for review / Government rate recommendations, the offeror and/or major subcontractor shall provide supporting documentation demonstrating the CAS approval, DCAA supervision and regular submission of Forward Pricing Rates in lieu of submitting the Indirect development information.
Direct Rates: Attachment (L-10)
The Offeror shall provide the most current rates by Calendar Year quarter, for each cost center, that are in effect at the time of proposal submission (Attachment L-10) for the Offeror, each major subcontractor and a summary.  This shall include the current FPRA direct labor rates, the projected direct labor rates assuming CANES award, the current company labor categories, and the mix of company labor categories proposed for this contract.  In cases where the Offeror’s, and major subcontractor’s, proposal utilizes composite rates (rates that represent a combination of company labor categories, functional elements, or calendar year accounts), the Offeror/major subcontractors shall document the development of those composite rates.  If the offeror and/or major subcontractor has approved Cost Accounting Standards (CAS) disclosures, onsite DCAA supervision and regularly submits Forward Pricing Rates to the DCAO for review / Government rate recommendations, the offeror and/or major subcontractor shall provide supporting documentation demonstrating the CAS approval, DCAA supervision and regular submission of Forward Pricing Rates in lieu of submitting the Direct development information.  In addition, the Offeror, and major subcontractor, shall submit detailed definitions for each direct labor category.  The Offeror, and major subcontractors, shall also include the basis for any projected annual increases and any other factors applied to direct rates.  

8.   Section L-17, 2.3 VOLUME II: COST / PRICE PROPOSAL is updated as follows:
SECTION (2):  COST PROPOSAL - ENGINEERING SUPPORT SERVICES CLINS (CLINs 0003, 1038, 2036 & 3020)

For Cost Plus Fixed Fee (CPFF) Engineering Support Services CLINs 0003, 1038, 2036 & 3020, the quantities of labor hours for each labor category shown below, which are to be used by the offeror for computing total labor costs, represent the Government’s current best estimate of requirements.  However, The Government can guarantee neither the estimated quantities of man-hours shown for individual labor categories nor the total estimated staff hours.  It is recognized that some of the Labor Category titles used in the solicitation may not exactly match the titles normally used in a particular company operation.  Accordingly, in order to permit a rapid comparison between the anticipated labor team shown below and the offeror’s actual proposed labor mix, each proposal must shall provide the following:

(1) Direct labor rates related to the categories specified in the solicitation.

(2) (1) A statement of the Offeror’s normally used nomenclature for each labor category included herein, together with a copy of the Offeror’s own position description for each labor category.  The Offeror shall provide a matrix that maps the Government’s labor categories to the Offerors proposed labor categories.  The Offeror shall propose labor categories with labor category descriptions that are comparable to the Government’s labor category descriptions.

(3) A statement of any additional labor categories, estimated hours and related qualifications for labor cost that will be a direct cost based on the offeror’s accounting procedures (e.g. management and administrative labor costs.)

(4) Subcontractor labor hours at all tiers should be shown in the same manner as described in paragraphs (1) through (3) above.

The Offeror shall propose Total Costs for SLINs 0003AA, 1038AA, 2036AA and 3020AA in accordance with the following Government established estimated direct labor mix:


[image: image1.emf]CLIN 0003AA (FY11) CLIN 1038AA (FY11) CLIN 2036AA (FY12) CLIN 3020AA (FY13)

Senior Program Manager  -                                  520                              1,560                            7,280                           

Junior Program Manager -                                  650                              1,950                            23,920                         

Information Technology Expert -                                  2,600                            7,800                            10,400                         

Project Control Specialist -                                  -                               -                               4,160                           

Program Administration Specialist -                                  520                              1,560                            9,360                           

Senior Systems Engineer 4,160                               4,160                            12,480                          18,720                         

Junior Systems Engineer -                                  8,320                            24,960                          43,680                         

Senior Systems Architect 4,160                               1,560                            4,680                            10,400                         

Junior Systems Architect 4,160                               1,560                            4,680                            12,480                         

Senior Configuration Management Specialist 4,160                               1,560                            4,680                            10,400                         

Junior Configuration Management Specialist  4,160                               8,840                            26,520                          52,000                         

Senior Information Security Systems Specialist  -                                  1,040                            3,120                            4,160                           

Junior Information Security Systems Specialist -                                  4,680                            14,040                          22,880                         

Senior Network Engineer  4,160                               4,160                            12,480                          18,720                         

Junior Network Engineer  16,640                             22,360                          67,080                          104,000                       

Supervisory Installation Technician -                                  2,080                            6,240                            8,320                           

Senior Installation Technician -                                  3,120                            9,360                            12,480                         

Installation Technician -                                  78,000                          234,000                        520,000                       

Senior Test Engineer  4,160                               5,200                            15,600                          20,800                         

Junior Test Engineer  16,640                             11,440                          34,320                          45,760                         

Senior Logistics Analyst  -                                  2,600                            7,800                            22,880                         

Junior Logistics Analyst -                                  14,040                          42,120                          64,480                         

Training Specialist -                                  10,920                          32,760                          14,560                         

Technical Writer/Editor -                                  6,760                            20,280                          31,200                         

TOTAL HOURS 62,400                             196,690                        590,070                        1,093,040                    

LABOR CATEGORY

DIRECT LABOR HOURS


For SLINs 0003AA, 1038AA, 2036AA and 3020AA, the Offeror shall complete and submit Attachment L-15 – Supporting Cost Data, Attachment L-16 – Prime Contractor Costs, and Attachment L-17 – Subcontractor Costs.  Adjustments to the ordering and type of cost elements shown in Attachments L-15 through L-17 may be made by the prime and / or subcontractor in order to comply with the offeror’s approved cost accounting standards.  Total subcontractor cost and fee shown in Attachment L-17 – Subcontractor Costs, shall map to the total subcontractor cost and fee shown in Attachment L-16 – Prime Contractor Costs.  Subcontractors that provide Attachment L-17 directly to the Government shall provide Attachment L-15 – Supporting Cost Data.   For both prime and subcontractors, Attachment L-15 shall map to the direct and indirect rates shown in Attachments L-16 and L-17. 

The Offeror shall propose the following Not To Exceed (NTE) Total Cost Plus Fixed Fee (CPFF) amounts for SLINs 0003AB, 1038AB, 2036AB and 3020AB in accordance with the following Government established estimated Not To Exceed amounts for Other Direct Costs:


[image: image2.emf]CLIN 0003AB (FY11) CLIN 1038AB (FY11) CLIN 2036AB (FY12) CLIN 3020AB (FY13)

TOTAL Other Direct Costs (NTE) 800,000 $                        7,000,000 $                   8,600,000 $                   10,650,000 $                

CATEGORY

GOVERNMENT NTE


For SLINs 0003AB, 1038AB, 2036AB and 3020AB, the Offeror shall complete and submit Attachment L-18 – ODCs.  The Government established Not To Exceed (NTE) Total Cost Plus Fixed Fee (CPFF) amounts for ODCs shall be proposed inclusive of any Offeror proposed indirect rates or fixed fee.  The offerors proposed total CPFF for SLINs 0003AB, 1038AB, 2036AB and 3020AB shall be the Government established NTE amount as shown in Section B.  

Proposal of Total Fixed Fee Pool on Indefinite Delivery Type Contracts (SPAWAR L-332) (DEC 1999)

For SLINs 0003AA, 0003AB, 1038AA, 1038AB, 2036AA, 2036AB, 3020AA and 3020AB, prime contractor proposals shall, as a minimum, separately identify the cost and fee of each subcontractor proposal.  Additionally, the prime contractor shall propose two fee amounts:

(1) the prime contractor fee on subcontractor total cost (including fee) and consultant total cost, and;

(2) the prime contractor fee on prime contractor cost.

The sum of these two fee amounts plus the subcontractor(s) fee comprises the proposed fixed-fee pool.  Cost proposals shall be submitted in the following format:


Prime Contractor Labor


Prime Contractor Overhead


Other Direct Costs (ODCs)


Material


Subcontractor A Total Cost (No Fee)


Subcontractor B Total Cost (No Fee)


Subcontractor C Total Price (Non-fee bearing)*


G&A



SUBTOTAL (Total Cost)


Subcontractor Fee



Subcontractor A Fee



Subcontractor B Fee


Prime Fee on:



Subcontractor A Cost & Fee



Subcontractor B Cost & Fee


Prime Fee on Prime Cost LESS Subcontractor Cost



SUBTOTAL (Total Fixed Fee Pool)**


Material


Material Handling


Total Proposed (Total Cost + Total Fee Pool)

*Where it is not possible to separate fee from the hourly cost proposed by subcontractors (for example, consultants, temporary employees hired through agencies, etc.), then the contractor shall propose these hourly costs as ODCs.  For technical evaluation purposes, these ODC hours will be included in total labor hours.  Therefore they should be identified under a labor category in Section L.  These hours are non-fee bearing and will not be included in the computation of fee per hour in the Section B clause “Fee Determination and Payment (Indefinite Delivery Type Contract)”

** For additional information on fee determination and payment from the fixed fee pool refer to clause in Section B.

For SLINs 0003AB, 1038AB, 2036AB and 3020AB, the offeror shall propose the estimated cost and fixed fee totaling to the Government established not-to-exceed (NTE) total amount.
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Beckner - Sect L- Labor Sheet

		LABOR CATEGORY		DIRECT LABOR HOURS

				CLIN 0003AA (FY11)		CLIN 1038AA (FY11)		CLIN 2036AA (FY12)		CLIN 3020AA (FY13)

		Senior Program Manager		- 0		520		1,560		7,280

		Junior Program Manager		- 0		650		1,950		23,920

		Information Technology Expert		- 0		2,600		7,800		10,400

		Project Control Specialist		- 0		- 0		- 0		4,160

		Program Administration Specialist		- 0		520		1,560		9,360

		Senior Systems Engineer		4,160		4,160		12,480		18,720

		Junior Systems Engineer		- 0		8,320		24,960		43,680

		Senior Systems Architect		4,160		1,560		4,680		10,400

		Junior Systems Architect		4,160		1,560		4,680		12,480

		Senior Configuration Management Specialist		4,160		1,560		4,680		10,400

		Junior Configuration Management Specialist		4,160		8,840		26,520		52,000

		Senior Information Security Systems Specialist		- 0		1,040		3,120		4,160

		Junior Information Security Systems Specialist		- 0		4,680		14,040		22,880

		Senior Network Engineer		4,160		4,160		12,480		18,720

		Junior Network Engineer		16,640		22,360		67,080		104,000

		Supervisory Installation Technician		- 0		2,080		6,240		8,320

		Senior Installation Technician		- 0		3,120		9,360		12,480

		Installation Technician		- 0		78,000		234,000		520,000

		Senior Test Engineer		4,160		5,200		15,600		20,800

		Junior Test Engineer		16,640		11,440		34,320		45,760

		Senior Logistics Analyst		- 0		2,600		7,800		22,880

		Junior Logistics Analyst		- 0		14,040		42,120		64,480

		Training Specialist		- 0		10,920		32,760		14,560

		Technical Writer/Editor		- 0		6,760		20,280		31,200

		TOTAL HOURS		62,400		196,690		590,070		1,093,040





Worksheet

		

		LABOR CATEGORY		DIRECT LABOR HOURS

				CLIN 0003 (FY11)		CLIN 1038 (FY11)		CLIN 2036 (FY12)		CLIN 3020 (FY13)

		Senior Program Manager		- 0		520		1,560		7,280

		Junior Program Manager		- 0		650		1,950		23,920

		Information Technology Expert		- 0		2,600		7,800		10,400

		Project Control Specialist		- 0		- 0		- 0		4,160

		Program Administration Specialist		- 0		520		1,560		9,360

		Senior Systems Engineer		4,160		4,160		12,480		18,720

		Junior Systems Engineer		- 0		8,320		24,960		43,680

		Senior Systems Architect		4,160		1,560		4,680		10,400

		Junior Systems Architect		4,160		1,560		4,680		12,480

		Senior Configuration Management Specialist		4,160		1,560		4,680		10,400

		Junior Configuration Management Specialist		4,160		8,840		26,520		52,000

		Senior Information Security Systems Specialist		- 0		1,040		3,120		4,160

		Junior Information Security Systems Specialist		- 0		4,680		14,040		22,880

		Senior Network Engineer		4,160		4,160		12,480		18,720

		Junior Network Engineer		16,640		22,360		67,080		104,000

		Supervisory Installation Technician		- 0		2,080		6,240		8,320

		Senior Installation Technician		- 0		3,120		9,360		12,480

		Installation Technician		- 0		78,000		234,000		520,000

		Senior Test Engineer		4,160		5,200		15,600		20,800

		Junior Test Engineer		16,640		11,440		34,320		45,760

		Senior Logistics Analyst		- 0		2,600		7,800		22,880

		Junior Logistics Analyst		- 0		14,040		42,120		64,480

		Training Specialist		- 0		10,920		32,760		14,560

		Technical Writer/Editor		- 0		6,760		20,280		31,200

		TOTAL HOURS		62,400		196,690		590,070		1,093,040

		Rate Per Hour

		$100		$   6,240,000		$   19,669,000		$   59,007,000		$   109,304,000		$   194,220,000

		Fixed Fee										7%

		7%		$   436,800		$   1,376,830		$   4,130,490		$   7,651,280		$   13,595,400

		Fee Per Hour (Labor Only)		$   7.00		$   7.00		$   7.00		$   7.00

		CATEGORY		GOVERNMENT ESTIMATE

				CLIN 0003 (FY11)		CLIN 1038 (FY11)		CLIN 2036 (FY12)		CLIN 3020 (FY13)

		Travel		$   500,000		$   6,500,000		$   8,000,000		$   10,000,000

		Material		$   300,000		$   500,000		$   600,000		$   650,000

		TOTAL ODCs		$   800,000		$   7,000,000		$   8,600,000		$   10,650,000		$   27,050,000

		Fixed Fee

		7%		$   56,000		$   490,000		$   602,000		$   745,500		$   1,893,500

		Fee Per Hour (Labor and ODCs)		$   7.90		$   9.49

		Fee Delta		$   0.90		$   2.49

		Fee % Delta		13%		36%





Beckner - Sect L - ODCs

		CATEGORY		GOVERNMENT ESTIMATE

				CLIN 0003 (FY11)		CLIN 1038 (FY11)		CLIN 2036 (FY12)		CLIN 3020 (FY13)

		Travel		$   500,000		$   6,500,000		$   8,000,000		$   10,000,000

		Material		$   300,000		$   500,000		$   600,000		$   650,000

		TOTAL ODCs		$   800,000		$   7,000,000		$   8,600,000		$   10,650,000

		LABOR CATEGORY		DIRECT LABOR HOURS

				CLIN 0003 (FY11)		CLIN 1038 (FY11)		CLIN 2036 (FY12)		CLIN 3020 (FY13)

		Senior Program Manager		- 0		520		1,560		7,280

		Junior Program Manager		- 0		650		1,950		23,920

		Information Technology Expert		- 0		2,600		7,800		10,400

		Project Control Specialist		- 0		- 0		- 0		4,160

		Program Administration Specialist		- 0		520		1,560		9,360

		Senior Systems Engineer		4,160		4,160		12,480		18,720

		Junior Systems Engineer		- 0		8,320		24,960		43,680

		Senior Systems Architect		4,160		1,560		4,680		10,400

		Junior Systems Architect		4,160		1,560		4,680		12,480

		Senior Configuration Management Specialist		4,160		1,560		4,680		10,400

		Junior Configuration Management Specialist		4,160		8,840		26,520		52,000

		Senior Information Security Systems Specialist		- 0		1,040		3,120		4,160

		Junior Information Security Systems Specialist		- 0		4,680		14,040		22,880

		Senior Network Engineer		4,160		4,160		12,480		18,720

		Junior Network Engineer		16,640		22,360		67,080		104,000

		Supervisory Installation Technician		- 0		2,080		6,240		8,320

		Senior Installation Technician		- 0		3,120		9,360		12,480

		Installation Technician		- 0		78,000		234,000		520,000

		Senior Test Engineer		4,160		5,200		15,600		20,800

		Junior Test Engineer		16,640		11,440		34,320		45,760

		Senior Logistics Analyst		- 0		2,600		7,800		22,880

		Junior Logistics Analyst		- 0		14,040		42,120		64,480

		Training Specialist		- 0		10,920		32,760		14,560

		Technical Writer/Editor		- 0		6,760		20,280		31,200

		TOTAL HOURS		62,400		196,690		590,070		1,093,040





Labor Hours Totals

		

		CANES CLIN Max Labor Hours / Category

		1) Total hours

				SDD		LRIP		FY12		FRP		Totals						SDD		CLIN 1038		NEW 1038

		Senior Program Manager		- 0		2,080		- 0		7,280		9,360						0		520		520

		Junior Program Manager		- 0		2,600		- 0		23,920		26,520						0		650		650

		Information Technology Expert		- 0		10,400		- 0		10,400		20,800						0		2600		2600

		Project Control Specialist		- 0		- 0		- 0		4,160		4,160						0		0		0

		Program Administration Specialist		- 0		2,080		- 0		9,360		11,440						0		520		520

		Senior Systems Engineer		4,160		16,640		- 0		18,720		39,520						4160		4160		8320

		Junior Systems Engineer		- 0		33,280		- 0		43,680		76,960						0		8320		8320

		Senior Systems Architect		4,160		6,240		- 0		10,400		20,800						4160		1560		5720

		Junior Systems Architect		4,160		6,240		- 0		12,480		22,880						4160		1560		5720

		Senior Configuration Management Specialist		4,160		6,240		- 0		10,400		20,800						4160		1560		5720

		Junior Configuration Management Specialist		4,160		35,360		- 0		52,000		91,520						4160		8840		13000

		Senior Information Security Systems Specialist		- 0		4,160		- 0		4,160		8,320						0		1040		1040

		Junior Information Security Systems Specialist		- 0		18,720		- 0		22,880		41,600						0		4680		4680

		Senior Network Engineer		4,160		16,640		- 0		18,720		39,520						4160		4160		8320

		Junior Network Engineer		16,640		89,440		- 0		104,000		210,080						16640		22360		39000

		Supervisory Installation Technician		- 0		8,320		- 0		8,320		16,640						0		2080		2080

		Senior Installation Technician		- 0		12,480		- 0		12,480		24,960						0		3120		3120

		Installation Technician		- 0		312,000		- 0		520,000		832,000						0		78000		78000

		Senior Test Engineer		4,160		20,800		- 0		20,800		45,760						4160		5200		9360

		Junior Test Engineer		16,640		45,760		- 0		45,760		108,160						16640		11440		28080

		Senior Logistics Analyst		- 0		10,400		- 0		22,880		33,280						0		2600		2600

		Junior Logistics Analyst		- 0		56,160		- 0		64,480		120,640						0		14040		14040

		Training Specialist		- 0		43,680		- 0		14,560		58,240						0		10920		10920

		Technical Writer/Editor		- 0		27,040		- 0		31,200		58,240						0		6760		6760

		Totals		62,400		786,760		- 0		1,093,040		1,942,200						62400		196690		259090

		2) Totals for LRIP

		a) By type of work												b) By FY										c) BY FY and Type of work

														Production				Eng Design						FY11 Production & Eng Design		FY12 Production & Eng Design

				Production		Engineering Design				Totals				FY11		FY12		FY11		FY12

		Senior Program Manager		1,040		1,040				2,080				260		780		260		780				520		1,560

		Junior Program Manager		1,560		1,040				2,600				390		1,170		260		780				650		1,950

		Information Technology Expert		2,080		8,320				10,400				520		1,560		2,080		6,240				2,600		7,800

		Project Control Specialist		- 0		- 0				- 0				- 0		- 0		- 0		- 0				- 0		- 0

		Program Administration Specialist		1,040		1,040				2,080				260		780		260		780				520		1,560

		Senior Systems Engineer		8,320		8,320				16,640				2,080		6,240		2,080		6,240				4,160		12,480

		Junior Systems Engineer		14,560		18,720				33,280				3,640		10,920		4,680		14,040				8,320		24,960

		Senior Systems Architect		4,160		2,080				6,240				1,040		3,120		520		1,560				1,560		4,680

		Junior Systems Architect		4,160		2,080				6,240				1,040		3,120		520		1,560				1,560		4,680

		Senior Configuration Management Specialist		4,160		2,080				6,240				1,040		3,120		520		1,560				1,560		4,680

		Junior Configuration Management Specialist		22,880		12,480				35,360				5,720		17,160		3,120		9,360				8,840		26,520

		Senior Information Security Systems Specialist		4,160		- 0				4,160				1,040		3,120		- 0		- 0				1,040		3,120

		Junior Information Security Systems Specialist		12,480		6,240				18,720				3,120		9,360		1,560		4,680				4,680		14,040

		Senior Network Engineer		8,320		8,320				16,640				2,080		6,240		2,080		6,240				4,160		12,480

		Junior Network Engineer		44,720		44,720				89,440				11,180		33,540		11,180		33,540				22,360		67,080

		Supervisory Installation Technician		8,320		- 0				8,320				2,080		6,240		- 0		- 0				2,080		6,240

		Senior Installation Technician		12,480		- 0				12,480				3,120		9,360		- 0		- 0				3,120		9,360

		Installation Technician		312,000		- 0				312,000				78,000		234,000		- 0		- 0				78,000		234,000

		Senior Test Engineer		16,640		4,160				20,800				4,160		12,480		1,040		3,120				5,200		15,600

		Junior Test Engineer		14,560		31,200				45,760				3,640		10,920		7,800		23,400				11,440		34,320

		Senior Logistics Analyst		6,240		4,160				10,400				1,560		4,680		1,040		3,120				2,600		7,800

		Junior Logistics Analyst		35,360		20,800				56,160				8,840		26,520		5,200		15,600				14,040		42,120

		Training Specialist		35,360		8,320				43,680				8,840		26,520		2,080		6,240				10,920		32,760

		Technical Writer/Editor		14,560		12,480				27,040				3,640		10,920		3,120		9,360				6,760		20,280

										786,760														196,690		590,070

		3) Total for FRP

				Production		Engineering Design				Totals

		Senior Program Manager		6,240		1,040				7,280

		Junior Program Manager		22,880		1,040				23,920

		Information Technology Expert		2,080		8,320				10,400

		Project Control Specialist		4,160		- 0				4,160

		Program Administration Specialist		8,320		1,040				9,360

		Senior Systems Engineer		8,320		10,400				18,720

		Junior Systems Engineer		18,720		24,960				43,680

		Senior Systems Architect		6,240		4,160				10,400

		Junior Systems Architect		6,240		6,240				12,480

		Senior Configuration Management Specialist		6,240		4,160				10,400

		Junior Configuration Management Specialist		33,280		18,720				52,000

		Senior Information Security Systems Specialist		4,160		- 0				4,160

		Junior Information Security Systems Specialist		16,640		6,240				22,880

		Senior Network Engineer		10,400		8,320				18,720

		Junior Network Engineer		53,040		50,960				104,000

		Supervisory Installation Technician		8,320		- 0				8,320

		Senior Installation Technician		12,480		- 0				12,480

		Installation Technician		520,000		- 0				520,000

		Senior Test Engineer		16,640		4,160				20,800

		Junior Test Engineer		14,560		31,200				45,760

		Senior Logistics Analyst		16,640		6,240				22,880

		Junior Logistics Analyst		33,280		31,200				64,480

		Training Specialist		4,160		10,400				14,560

		Technical Writer/Editor		12,480		18,720				31,200

										1,093,040





Summary

		I) Assumptions:

		Average Labor Rate		$200,000

		Hours/FTE		2080

		II) Max Values

								FY11		FY12		FY13

						Max FTEs		0		0		0

						Max Hours		0		0		0

						Max value		$0		$0		$0





3.2.6

		

		SOW Ref		Work				FTEs

				SDD				SDD		LRIP		FRP

		3.2.6		Engineering Services				30		0		0		Total

						ECR		4

						Testing		10

						Integration		14

						Stakeholder		2

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist										0				0

		Senior Systems Engineer				2						4160		0		0

		Junior Systems Engineer										0		0		0

		Senior Systems Architect				2						4160		0		0

		Junior Systems Architect				2						4160		0		0

		Senior Configuration Management Specialist				2						4160		0		0

		Junior Configuration Management Specialist				2						4160		0		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist										0		0		0

		Senior Network Engineer				2						4160		0		0

		Junior Network Engineer				8						16640		0		0

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer				2						4160		0		0

		Junior Test Engineer				8						16640		0		0

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst										0		0		0

		Training Specialist										0		0		0

		Technical Writer/Editor										0		0		0

				Totals		30		0		0		62400		0		0

				Notes:

				1) Support government testing

				2) Support ECPs





3.5.1.1

		

		SOW Ref		Work

				LRIP- Production

		3.5.1.1		Maintenance of Established Baselines				FTEs

								SDD		LRIP		FRP		Totals

										25.5		0

						EBL				5

						FBL				9

						DBL				11.5

						Other

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager						0.5				0		1040		0

		Junior Program Manager						0.5				0		1040		0

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist						0.5				0		1040		0

		Senior Systems Engineer						1				0		2080		0

		Junior Systems Engineer						3				0		6240		0

		Senior Systems Architect						1				0		2080		0

		Junior Systems Architect						1				0		2080		0

		Senior Configuration Management Specialist						1				0		2080		0

		Junior Configuration Management Specialist						5				0		10400		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist						2				0		4160		0

		Senior Network Engineer						1				0		2080		0

		Junior Network Engineer						5				0		10400		0

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer										0		0		0

		Junior Test Engineer										0		0		0

		Senior Logistics Analyst						1				0		2080		0

		Junior Logistics Analyst						2				0		4160		0

		Training Specialist										0		0		0

		Technical Writer/Editor						1				0		2080		0

				Totals		0		25.5		0		0		53040		0

				Notes:

				1) maintaince of DDG, NOC and TTE baselines





3.5.1.2

		

		SOW Ref		Work				FTEs

				LRIP- Production				SDD		LRIP		FRP

		3.5.1.2		Integration and Installation Support				0		31.5		0		Totals

						SEMP				3

						ECR				5

						CSAI				5

						Other				2

						Develop or revise specifications				0.5

						technical assistance with lab				2

						technical assistance with application integration				4

						technical assistance for C&A				2

						troubleshooting				1

						stakeholder forums				1

						install procedures for hosted apps				2

						technical reports and studies				2

						assessments and analyses				2

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert						1				0		2080		0

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer						2				0		4160		0

		Junior Systems Engineer						3				0		6240		0

		Senior Systems Architect						1				0		2080		0

		Junior Systems Architect						1				0		2080		0

		Senior Configuration Management Specialist						1				0		2080		0

		Junior Configuration Management Specialist						4				0		8320		0

		Senior Information Security Systems Specialist						2				0		4160		0

		Junior Information Security Systems Specialist						4				0		8320		0

		Senior Network Engineer						1				0		2080		0

		Junior Network Engineer						5.5				0		11440		0

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer						1				0		2080		0

		Junior Test Engineer						2				0		4160		0

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst						1				0		2080		0

		Training Specialist										0		0		0

		Technical Writer/Editor						2				0		4160		0

				Totals		0		31.5		0		0		65520		0





3.5.1.3

		

		SOW Ref		Work				FTEs

				LRIP-Production				SDD		LRIP		FRP

		3.5.1.3		Logistics Manufacturing and Support Activities				0		31.25		0		Total

						Maintenance support				5

						Conduct of Training				18.25

						Sys Admin / Maintianer TTE				4

						ILS Product Updates				4

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager						0.25				0		520		0

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer						1				0		2080		0

		Junior Systems Engineer						1				0		2080		0

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist										0		0		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist										0		0		0

		Senior Network Engineer										0		0		0

		Junior Network Engineer						1				0		2080		0

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer										0		0		0

		Junior Test Engineer										0		0		0

		Senior Logistics Analyst						2				0		4160		0

		Junior Logistics Analyst						9				0		18720		0

		Training Specialist						15				0		31200		0

		Technical Writer/Editor						2				0		4160		0

				Totals		0		31.25		0		0		65000		0

				Notes:

				1) Provides training for sites

				2) Train the trainer training





3.5.1.4

		

								FTEs

		SOW Ref		Work				SDD		LRIP		FRP

				LRIP- Production				0		195		0		Total

		3.5.1.4		Installation Activities		Shipmain process				2

						Shipboard / ship yard Installation				166

						SCD development				2

						AIT planning				2

						Site survey support				5

						Ship Check Plan / Report				4

						Red Line SIDs				4

						Training				3

						SOVT				7

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer										0		0		0

		Junior Systems Engineer										0		0		0

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist						2				0		4160		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist										0		0		0

		Senior Network Engineer						2				0		4160		0

		Junior Network Engineer						10				0		20800		0

		Supervisory Installation Technician						4				0		8320		0

		Senior Installation Technician						6				0		12480		0

		Installation Technician						150				0		312000		0

		Senior Test Engineer						7				0		14560		0

		Junior Test Engineer						5				0		10400		0

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst						5				0		10400		0

		Training Specialist						2				0		4160		0

		Technical Writer/Editor						2				0		4160		0

				Totals		0		195		0		0		405600		0

				Notes:

				1) Support for seven installs: 2 CG, 1 CVN, 2 DDG, 1 LHD, 1 MOC

				Current ISNS install LOE

				Ship Class		Current Install Duration (Weeks)		Average Crew Size		Estimated Man Hours*

				AS		0		0		0

				CG		14		20		14000

				CVN		32		60		96000

				DDG		14		20		14000

				FFG		12		14		8400

				LCC		20		40		40000

				LHA		24		40		48000

				LHD		28		40		56000

				LPD		16		20		16000

				LSD		16		20		16000





3.5.2.1

		

		SOW Ref		Work

				LRIP- Engineering Design Services

		3.5.2.1		New Established Baselines				FTEs

								SDD		LRIP		FRP		Totals

										25.5		0

						EBL				5

						FBL				9

						DBL				11.5

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager						0.5				0		1040		0

		Junior Program Manager						0.5				0		1040		0

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist						0.5				0		1040		0

		Senior Systems Engineer						1				0		2080		0

		Junior Systems Engineer						3				0		6240		0

		Senior Systems Architect						1				0		2080		0

		Junior Systems Architect						1				0		2080		0

		Senior Configuration Management Specialist						1				0		2080		0

		Junior Configuration Management Specialist						5				0		10400		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist						2				0		4160		0

		Senior Network Engineer						1				0		2080		0

		Junior Network Engineer						5				0		10400		0

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer										0		0		0

		Junior Test Engineer										0		0		0

		Senior Logistics Analyst						1				0		2080		0

		Junior Logistics Analyst						2				0		4160		0

		Training Specialist										0		0		0

		Technical Writer/Editor						1				0		2080		0

				Totals		0		25.5		0		0		53040		0

				Notes:

				1) maintaince of DDG, NOC and TTE baselines





3.5.2.2

		

		SOW Ref		Work				FTEs

				LRIP- Engineering Design Services				SDD		LRIP		FRP

		3.5.2.2		Testing Activities				0		27		0		Total

						TRR				3

						CSIT				10

						EQT				5

						FAT				6

						T&E				3

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer										0		0		0

		Junior Systems Engineer						2				0		4160		0

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist						1				0		2080		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist						1				0		2080		0

		Senior Network Engineer						1				0		2080		0

		Junior Network Engineer						5				0		10400		0

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer						1				0		2080		0

		Junior Test Engineer						13				0		27040		0

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst						2				0		4160		0

		Training Specialist										0		0		0

		Technical Writer/Editor						1				0		2080		0

				Totals		0		27		0		0		56160		0





3.5.2.3

		

								FTEs

		SOW Ref		Work				SDD		LRIP		FRP

				LRIP- Engineering Design Services				0		17.5		0		Total

		3.5.2.3		System and Application Intergration		Develop or revise specifications				0.5

						technical assistance with lab				2

						technical assistance with application integration				5

						technical assistance for C&A				2

						troubleshooting				1

						stakeholder forums				1

						install procedures for hosted apps				2

						technical reports and studies				2

						assessments and analyses				2

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert						2				0		4160		0

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer						1				0		2080		0

		Junior Systems Engineer										0		0		0

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist										0		0		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist										0		0		0

		Senior Network Engineer						1				0		2080		0

		Junior Network Engineer						9.5				0		19760		0

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer						1				0		2080		0

		Junior Test Engineer						1				0		2080		0

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst										0		0		0

		Training Specialist										0		0		0

		Technical Writer/Editor						2				0		4160		0

				Totals		0		17.5		0		0		36400		0





3.5.2.4

		

		SOW Ref		Work				FTEs

				LRIP- Engineering Design Services				SDD		LRIP		FRP

		3.5.2.5		Studies and Analysis				0		9		0		Total

						New / emergering tech				4

						CCE/ACS Intergration				5

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert						2				0		4160		0

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer						1				0		2080		0

		Junior Systems Engineer						2				0		4160		0

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist										0		0		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist										0		0		0

		Senior Network Engineer						1				0		2080		0

		Junior Network Engineer						2				0		4160		0

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer										0		0		0

		Junior Test Engineer						1				0		2080		0

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst										0		0		0

		Training Specialist										0		0		0

		Technical Writer/Editor										0		0		0

				Totals		0		9		0		0		18720		0





3.5.2.5

		

		SOW Ref		Work				FTEs

				LRIP- Engineering Design Services				SDD		LRIP		FRP

		3.5.2.5		Logistics Manufacturing and Support Activities				0		16		0		Total

						Tech Insertation				3

						TTE Design				5

						ILS Design Tasking				8

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer						1				0		2080		0

		Junior Systems Engineer						2				0		4160		0

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist										0		0		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist										0		0		0

		Senior Network Engineer										0		0		0

		Junior Network Engineer										0		0		0

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer										0		0		0

		Junior Test Engineer										0		0		0

		Senior Logistics Analyst						1				0		2080		0

		Junior Logistics Analyst						6				0		12480		0

		Training Specialist						4				0		8320		0

		Technical Writer/Editor						2				0		4160		0

				Totals		0		16		0		0		33280		0

				Notes:

				1) Provides training for sites

				2) Train the trainer training





3.7.1.1

		

		SOW Ref		Work

				FRP- Production

		3.7.1.2		Program Management				FTEs

								SDD		LRIP		FRP		Totals

												17

						oversight						17

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager								2		0		0		4160

		Junior Program Manager								10		0		0		20800

		Information Technology Expert										0		0		0

		Project Control Specialist								2		0		0		4160

		Program Administration Specialist								3		0		0		6240

		Senior Systems Engineer										0		0		0

		Junior Systems Engineer										0		0		0

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist										0		0		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist										0		0		0

		Senior Network Engineer										0		0		0

		Junior Network Engineer										0		0		0

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer										0		0		0

		Junior Test Engineer										0		0		0

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst										0		0		0

		Training Specialist										0		0		0

		Technical Writer/Editor										0		0		0

				Totals		0		0		17		0		0		35360

				Notes:

				1) maintaince of DDG, NOC and TTE baselines





3.7.1.2

		

		SOW Ref		Work

				FRP- Production

		3.7.1.2		Maintenance of Established Baselines				FTEs

								SDD		LRIP		FRP		Totals

												47

						EBL						8

						FBL						18

						DBL						21

						Other

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager								1		0		0		2080

		Junior Program Manager								1		0		0		2080

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist								1		0		0		2080

		Senior Systems Engineer								2		0		0		4160

		Junior Systems Engineer								6		0		0		12480

		Senior Systems Architect								2		0		0		4160

		Junior Systems Architect								2		0		0		4160

		Senior Configuration Management Specialist								2		0		0		4160

		Junior Configuration Management Specialist								10		0		0		20800

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist								4		0		0		8320

		Senior Network Engineer								2		0		0		4160

		Junior Network Engineer								10		0		0		20800

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer										0		0		0

		Junior Test Engineer										0		0		0

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst								2		0		0		4160

		Training Specialist										0		0		0

		Technical Writer/Editor								2		0		0		4160

				Totals		0		0		47		0		0		97760

				Notes:

				1) maintaince of DDG, NOC and TTE baselines





3.7.1.3

		

		SOW Ref		Work				FTEs

				FRP- Production				SDD		LRIP		FRP

		3.7.1.3		Integration and Installation Support				0		0		31.5		Totals

						SEMP						3

						ECR						5

						CSAI						5

						Other						2

						Develop or revise specifications						0.5

						technical assistance with lab						2

						technical assistance with application integration						4

						technical assistance for C&A						2

						troubleshooting						1

						stakeholder forums						1

						install procedures for hosted apps						2

						technical reports and studies						2

						assessments and analyses						2

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert								1		0		0		2080

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer								2		0		0		4160

		Junior Systems Engineer								3		0		0		6240

		Senior Systems Architect								1		0		0		2080

		Junior Systems Architect								1		0		0		2080

		Senior Configuration Management Specialist								1		0		0		2080

		Junior Configuration Management Specialist								4		0		0		8320

		Senior Information Security Systems Specialist								2		0		0		4160

		Junior Information Security Systems Specialist								4		0		0		8320

		Senior Network Engineer								1		0		0		2080

		Junior Network Engineer								5.5		0		0		11440

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer								1		0		0		2080

		Junior Test Engineer								2		0		0		4160

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst								1		0		0		2080

		Training Specialist										0		0		0

		Technical Writer/Editor								2		0		0		4160

				Totals		0		0		31.5		0		0		65520





3.7.1.4

		

		SOW Ref		Work				FTEs

				FRP- Production				SDD		LRIP		FRP

		3.7.1.4		Logistics Manufacturing and Support Activities				0		0		9		Total

						Maintenance support						5

						Spares list						4

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer										0		0		0

		Junior Systems Engineer										0		0		0

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist										0		0		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist										0		0		0

		Senior Network Engineer										0		0		0

		Junior Network Engineer										0		0		0

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer										0		0		0

		Junior Test Engineer										0		0		0

		Senior Logistics Analyst								8		0		0		16640

		Junior Logistics Analyst								8		0		0		16640

		Training Specialist										0		0		0

		Technical Writer/Editor										0		0		0

				Totals		0		0		16		0		0		33280

				Notes:

				1) Provides training for sites

				2) Train the trainer training





3.7.1.5

		

								FTEs

		SOW Ref		Work				SDD		LRIP		FRP

				FRP- Production				0		0		295		Total

		3.7.1.5		Installation Activities		Shipmain process						2

						Shipboard / ship yard Installation						250

						SCD development						3

						AIT planning						4

						Site survey support						10

						Ship Check Plan / Report						5

						Red Line SIDs						5

						Training						5

						SOVT						11

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer										0		0		0

		Junior Systems Engineer										0		0		0

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist								2		0		0		4160

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist										0		0		0

		Senior Network Engineer								2		0		0		4160

		Junior Network Engineer								10		0		0		20800

		Supervisory Installation Technician								4		0		0		8320

		Senior Installation Technician								6		0		0		12480

		Installation Technician								250		0		0		520000

		Senior Test Engineer								7		0		0		14560

		Junior Test Engineer								5		0		0		10400

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst								5		0		0		10400

		Training Specialist								2		0		0		4160

		Technical Writer/Editor								2		0		0		4160

				Totals		0				295		0		0		613600

				Notes:

				1) Support for twenty two installs: 2 CVN, 10 DDG, 2 LCC, 1 LHA, 1 LHD, 1 LSD, 1 MOC

				Current ISNS install LOE

				Ship Class		Current Install Duration (Weeks)		Average Crew Size		Estimated Man Hours*

				AS		0		0		0

				CG		14		20		14000

				CVN		32		60		96000		192000

				DDG		14		20		14000		140000

				FFG		12		14		8400

				LCC		20		40		40000

				LHA		24		40		48000		48000

				LHD		28		40		56000		112000

				LPD		16		20		16000

				LSD		16		20		16000		16000

												508000





3.7.2.1

		

		SOW Ref		Work

				FRP- Engineering Design Services

		3.7.2.1		New Established Baselines				FTEs

								SDD		LRIP		FRP		Totals

										0		43.5

						EBL						5

						FBL						9

						DBL						11.5

						RTM						1

						SEMP						12

						Envir Compliance						0.5

						Request for Deviation						0.5

						Request for Waiver						3

						ECR						1

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager								0.5		0		0		1040

		Junior Program Manager								0.5		0		0		1040

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist								0.5		0		0		1040

		Senior Systems Engineer								2		0		0		4160

		Junior Systems Engineer								6		0		0		12480

		Senior Systems Architect								2		0		0		4160

		Junior Systems Architect								3		0		0		6240

		Senior Configuration Management Specialist								2		0		0		4160

		Junior Configuration Management Specialist								8		0		0		16640

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist								2		0		0		4160

		Senior Network Engineer								1		0		0		2080

		Junior Network Engineer								8		0		0		16640

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer										0		0		0

		Junior Test Engineer										0		0		0

		Senior Logistics Analyst								1		0		0		2080

		Junior Logistics Analyst								3		0		0		6240

		Training Specialist								1		0		0		2080

		Technical Writer/Editor								3		0		0		6240

				Totals		0		0		43.5		0		0		90480





3.7.2.2

		

		SOW Ref		Work				FTEs

				FRP- Engineering Design Services				SDD		LRIP		FRP

		3.7.2.2		Testing Activities				0		0		27		Total

						TRR						3

						CSIT						10

						EQT						5

						FAT						6

						T&E						3

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer										0		0		0

		Junior Systems Engineer								2		0		0		4160

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist								1		0		0		2080

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist								1		0		0		2080

		Senior Network Engineer								1		0		0		2080

		Junior Network Engineer								5		0		0		10400

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer								1		0		0		2080

		Junior Test Engineer								13		0		0		27040

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst								2		0		0		4160

		Training Specialist										0		0		0

		Technical Writer/Editor								1		0		0		2080

				Totals		0		0		27		0		0		56160





3.7.2.3

		

								FTEs

		SOW Ref		Work				SDD		LRIP		FRP

				FRP- Engineering Design Services				0		0		17.5		Total

		3.7.2.3		System and Application Intergration		Develop or revise specifications						0.5

						technical assistance with lab						2

						technical assistance with application integration						5

						technical assistance for C&A						2

						troubleshooting						1

						stakeholder forums						1

						install procedures for hosted apps						2

						technical reports and studies						2

						assessments and analyses						2

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert								2		0		0		4160

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer								1		0		0		2080

		Junior Systems Engineer										0		0		0

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist										0		0		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist										0		0		0

		Senior Network Engineer								1		0		0		2080

		Junior Network Engineer								9.5		0		0		19760

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer								1		0		0		2080

		Junior Test Engineer								1		0		0		2080

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst										0		0		0

		Training Specialist										0		0		0

		Technical Writer/Editor								2		0		0		4160

				Totals		0		0		17.5		0		0		36400





3.7.2.4

		

		SOW Ref		Work				FTEs

				FRP- Engineering Design Services				SDD		LRIP		FRP

		3.7.2.4		Studies and Analysis				0		0		9		Total

						New / emergering tech						4

						CCE/ACS Intergration						5

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert								2		0		0		4160

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer								1		0		0		2080

		Junior Systems Engineer								2		0		0		4160

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist										0		0		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist										0		0		0

		Senior Network Engineer								1		0		0		2080

		Junior Network Engineer								2		0		0		4160

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer										0		0		0

		Junior Test Engineer								1		0		0		2080

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst										0		0		0

		Training Specialist										0		0		0

		Technical Writer/Editor										0		0		0

				Totals		0		0		9		0		0		18720





3.7.2.5

		

		SOW Ref		Work				FTEs

				FRP- Engineering Design Services				SDD		LRIP		FRP

		3.7.2.5		ILS Design Tasking				0		0		22		Total

						Tech Insertation						3

						TTE Design						5

						ILS Design Tasking						14

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer								1		0		0		2080

		Junior Systems Engineer								2		0		0		4160

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist										0		0		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist										0		0		0

		Senior Network Engineer										0		0		0

		Junior Network Engineer										0		0		0

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer										0		0		0

		Junior Test Engineer										0		0		0

		Senior Logistics Analyst								2		0		0		4160

		Junior Logistics Analyst								10		0		0		20800

		Training Specialist								4		0		0		8320

		Technical Writer/Editor								3		0		0		6240

				Totals		0		0		22		0		0		45760

				Notes:

				1) Provides training for sites

				2) Train the trainer training
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		LABOR CATEGORY		DIRECT LABOR HOURS

				CLIN 0003AA (FY11)		CLIN 1038AA (FY11)		CLIN 2036AA (FY12)		CLIN 3020AA (FY13)

		Senior Program Manager		- 0		520		1,560		7,280

		Junior Program Manager		- 0		650		1,950		23,920

		Information Technology Expert		- 0		2,600		7,800		10,400

		Project Control Specialist		- 0		- 0		- 0		4,160

		Program Administration Specialist		- 0		520		1,560		9,360

		Senior Systems Engineer		4,160		4,160		12,480		18,720

		Junior Systems Engineer		- 0		8,320		24,960		43,680

		Senior Systems Architect		4,160		1,560		4,680		10,400

		Junior Systems Architect		4,160		1,560		4,680		12,480

		Senior Configuration Management Specialist		4,160		1,560		4,680		10,400

		Junior Configuration Management Specialist		4,160		8,840		26,520		52,000

		Senior Information Security Systems Specialist		- 0		1,040		3,120		4,160

		Junior Information Security Systems Specialist		- 0		4,680		14,040		22,880

		Senior Network Engineer		4,160		4,160		12,480		18,720

		Junior Network Engineer		16,640		22,360		67,080		104,000

		Supervisory Installation Technician		- 0		2,080		6,240		8,320

		Senior Installation Technician		- 0		3,120		9,360		12,480

		Installation Technician		- 0		78,000		234,000		520,000

		Senior Test Engineer		4,160		5,200		15,600		20,800

		Junior Test Engineer		16,640		11,440		34,320		45,760

		Senior Logistics Analyst		- 0		2,600		7,800		22,880

		Junior Logistics Analyst		- 0		14,040		42,120		64,480

		Training Specialist		- 0		10,920		32,760		14,560

		Technical Writer/Editor		- 0		6,760		20,280		31,200

		TOTAL HOURS		62,400		196,690		590,070		1,093,040





Worksheet

		

		LABOR CATEGORY		DIRECT LABOR HOURS

				CLIN 0003 (FY11)		CLIN 1038 (FY11)		CLIN 2036 (FY12)		CLIN 3020 (FY13)

		Senior Program Manager		- 0		520		1,560		7,280

		Junior Program Manager		- 0		650		1,950		23,920

		Information Technology Expert		- 0		2,600		7,800		10,400

		Project Control Specialist		- 0		- 0		- 0		4,160

		Program Administration Specialist		- 0		520		1,560		9,360

		Senior Systems Engineer		4,160		4,160		12,480		18,720

		Junior Systems Engineer		- 0		8,320		24,960		43,680

		Senior Systems Architect		4,160		1,560		4,680		10,400

		Junior Systems Architect		4,160		1,560		4,680		12,480

		Senior Configuration Management Specialist		4,160		1,560		4,680		10,400

		Junior Configuration Management Specialist		4,160		8,840		26,520		52,000

		Senior Information Security Systems Specialist		- 0		1,040		3,120		4,160

		Junior Information Security Systems Specialist		- 0		4,680		14,040		22,880

		Senior Network Engineer		4,160		4,160		12,480		18,720

		Junior Network Engineer		16,640		22,360		67,080		104,000

		Supervisory Installation Technician		- 0		2,080		6,240		8,320

		Senior Installation Technician		- 0		3,120		9,360		12,480

		Installation Technician		- 0		78,000		234,000		520,000

		Senior Test Engineer		4,160		5,200		15,600		20,800

		Junior Test Engineer		16,640		11,440		34,320		45,760

		Senior Logistics Analyst		- 0		2,600		7,800		22,880

		Junior Logistics Analyst		- 0		14,040		42,120		64,480

		Training Specialist		- 0		10,920		32,760		14,560

		Technical Writer/Editor		- 0		6,760		20,280		31,200

		TOTAL HOURS		62,400		196,690		590,070		1,093,040

		Rate Per Hour

		$100		$   6,240,000		$   19,669,000		$   59,007,000		$   109,304,000		$   194,220,000

		Fixed Fee										7%

		7%		$   436,800		$   1,376,830		$   4,130,490		$   7,651,280		$   13,595,400

		Fee Per Hour (Labor Only)		$   7.00		$   7.00		$   7.00		$   7.00

		CATEGORY		GOVERNMENT ESTIMATE

				CLIN 0003 (FY11)		CLIN 1038 (FY11)		CLIN 2036 (FY12)		CLIN 3020 (FY13)

		Travel		$   500,000		$   6,500,000		$   8,000,000		$   10,000,000

		Material		$   300,000		$   500,000		$   600,000		$   650,000

		TOTAL ODCs		$   800,000		$   7,000,000		$   8,600,000		$   10,650,000		$   27,050,000

		Fixed Fee

		7%		$   56,000		$   490,000		$   602,000		$   745,500		$   1,893,500

		Fee Per Hour (Labor and ODCs)		$   7.90		$   9.49

		Fee Delta		$   0.90		$   2.49

		Fee % Delta		13%		36%





Beckner - Sect L - ODCs

		CATEGORY		GOVERNMENT NTE

				CLIN 0003AB (FY11)		CLIN 1038AB (FY11)		CLIN 2036AB (FY12)		CLIN 3020AB (FY13)

		TOTAL Other Direct Costs (NTE)		$   800,000		$   7,000,000		$   8,600,000		$   10,650,000

		LABOR CATEGORY		DIRECT LABOR HOURS

				CLIN 0003 (FY11)		CLIN 1038 (FY11)		CLIN 2036 (FY12)		CLIN 3020 (FY13)

		Senior Program Manager		- 0		520		1,560		7,280

		Junior Program Manager		- 0		650		1,950		23,920

		Information Technology Expert		- 0		2,600		7,800		10,400

		Project Control Specialist		- 0		- 0		- 0		4,160

		Program Administration Specialist		- 0		520		1,560		9,360

		Senior Systems Engineer		4,160		4,160		12,480		18,720

		Junior Systems Engineer		- 0		8,320		24,960		43,680

		Senior Systems Architect		4,160		1,560		4,680		10,400

		Junior Systems Architect		4,160		1,560		4,680		12,480

		Senior Configuration Management Specialist		4,160		1,560		4,680		10,400

		Junior Configuration Management Specialist		4,160		8,840		26,520		52,000

		Senior Information Security Systems Specialist		- 0		1,040		3,120		4,160

		Junior Information Security Systems Specialist		- 0		4,680		14,040		22,880

		Senior Network Engineer		4,160		4,160		12,480		18,720

		Junior Network Engineer		16,640		22,360		67,080		104,000

		Supervisory Installation Technician		- 0		2,080		6,240		8,320

		Senior Installation Technician		- 0		3,120		9,360		12,480

		Installation Technician		- 0		78,000		234,000		520,000

		Senior Test Engineer		4,160		5,200		15,600		20,800

		Junior Test Engineer		16,640		11,440		34,320		45,760

		Senior Logistics Analyst		- 0		2,600		7,800		22,880

		Junior Logistics Analyst		- 0		14,040		42,120		64,480

		Training Specialist		- 0		10,920		32,760		14,560

		Technical Writer/Editor		- 0		6,760		20,280		31,200

		TOTAL HOURS		62,400		196,690		590,070		1,093,040





Labor Hours Totals

		

		CANES CLIN Max Labor Hours / Category

		1) Total hours

				SDD		LRIP		FY12		FRP		Totals						SDD		CLIN 1038		NEW 1038

		Senior Program Manager		- 0		2,080		- 0		7,280		9,360						0		520		520

		Junior Program Manager		- 0		2,600		- 0		23,920		26,520						0		650		650

		Information Technology Expert		- 0		10,400		- 0		10,400		20,800						0		2600		2600

		Project Control Specialist		- 0		- 0		- 0		4,160		4,160						0		0		0

		Program Administration Specialist		- 0		2,080		- 0		9,360		11,440						0		520		520

		Senior Systems Engineer		4,160		16,640		- 0		18,720		39,520						4160		4160		8320

		Junior Systems Engineer		- 0		33,280		- 0		43,680		76,960						0		8320		8320

		Senior Systems Architect		4,160		6,240		- 0		10,400		20,800						4160		1560		5720

		Junior Systems Architect		4,160		6,240		- 0		12,480		22,880						4160		1560		5720

		Senior Configuration Management Specialist		4,160		6,240		- 0		10,400		20,800						4160		1560		5720

		Junior Configuration Management Specialist		4,160		35,360		- 0		52,000		91,520						4160		8840		13000

		Senior Information Security Systems Specialist		- 0		4,160		- 0		4,160		8,320						0		1040		1040

		Junior Information Security Systems Specialist		- 0		18,720		- 0		22,880		41,600						0		4680		4680

		Senior Network Engineer		4,160		16,640		- 0		18,720		39,520						4160		4160		8320

		Junior Network Engineer		16,640		89,440		- 0		104,000		210,080						16640		22360		39000

		Supervisory Installation Technician		- 0		8,320		- 0		8,320		16,640						0		2080		2080

		Senior Installation Technician		- 0		12,480		- 0		12,480		24,960						0		3120		3120

		Installation Technician		- 0		312,000		- 0		520,000		832,000						0		78000		78000

		Senior Test Engineer		4,160		20,800		- 0		20,800		45,760						4160		5200		9360

		Junior Test Engineer		16,640		45,760		- 0		45,760		108,160						16640		11440		28080

		Senior Logistics Analyst		- 0		10,400		- 0		22,880		33,280						0		2600		2600

		Junior Logistics Analyst		- 0		56,160		- 0		64,480		120,640						0		14040		14040

		Training Specialist		- 0		43,680		- 0		14,560		58,240						0		10920		10920

		Technical Writer/Editor		- 0		27,040		- 0		31,200		58,240						0		6760		6760

		Totals		62,400		786,760		- 0		1,093,040		1,942,200						62400		196690		259090

		2) Totals for LRIP

		a) By type of work												b) By FY										c) BY FY and Type of work

														Production				Eng Design						FY11 Production & Eng Design		FY12 Production & Eng Design

				Production		Engineering Design				Totals				FY11		FY12		FY11		FY12

		Senior Program Manager		1,040		1,040				2,080				260		780		260		780				520		1,560

		Junior Program Manager		1,560		1,040				2,600				390		1,170		260		780				650		1,950

		Information Technology Expert		2,080		8,320				10,400				520		1,560		2,080		6,240				2,600		7,800

		Project Control Specialist		- 0		- 0				- 0				- 0		- 0		- 0		- 0				- 0		- 0

		Program Administration Specialist		1,040		1,040				2,080				260		780		260		780				520		1,560

		Senior Systems Engineer		8,320		8,320				16,640				2,080		6,240		2,080		6,240				4,160		12,480

		Junior Systems Engineer		14,560		18,720				33,280				3,640		10,920		4,680		14,040				8,320		24,960

		Senior Systems Architect		4,160		2,080				6,240				1,040		3,120		520		1,560				1,560		4,680

		Junior Systems Architect		4,160		2,080				6,240				1,040		3,120		520		1,560				1,560		4,680

		Senior Configuration Management Specialist		4,160		2,080				6,240				1,040		3,120		520		1,560				1,560		4,680

		Junior Configuration Management Specialist		22,880		12,480				35,360				5,720		17,160		3,120		9,360				8,840		26,520

		Senior Information Security Systems Specialist		4,160		- 0				4,160				1,040		3,120		- 0		- 0				1,040		3,120

		Junior Information Security Systems Specialist		12,480		6,240				18,720				3,120		9,360		1,560		4,680				4,680		14,040

		Senior Network Engineer		8,320		8,320				16,640				2,080		6,240		2,080		6,240				4,160		12,480

		Junior Network Engineer		44,720		44,720				89,440				11,180		33,540		11,180		33,540				22,360		67,080

		Supervisory Installation Technician		8,320		- 0				8,320				2,080		6,240		- 0		- 0				2,080		6,240

		Senior Installation Technician		12,480		- 0				12,480				3,120		9,360		- 0		- 0				3,120		9,360

		Installation Technician		312,000		- 0				312,000				78,000		234,000		- 0		- 0				78,000		234,000

		Senior Test Engineer		16,640		4,160				20,800				4,160		12,480		1,040		3,120				5,200		15,600

		Junior Test Engineer		14,560		31,200				45,760				3,640		10,920		7,800		23,400				11,440		34,320

		Senior Logistics Analyst		6,240		4,160				10,400				1,560		4,680		1,040		3,120				2,600		7,800

		Junior Logistics Analyst		35,360		20,800				56,160				8,840		26,520		5,200		15,600				14,040		42,120

		Training Specialist		35,360		8,320				43,680				8,840		26,520		2,080		6,240				10,920		32,760

		Technical Writer/Editor		14,560		12,480				27,040				3,640		10,920		3,120		9,360				6,760		20,280

										786,760														196,690		590,070

		3) Total for FRP

				Production		Engineering Design				Totals

		Senior Program Manager		6,240		1,040				7,280

		Junior Program Manager		22,880		1,040				23,920

		Information Technology Expert		2,080		8,320				10,400

		Project Control Specialist		4,160		- 0				4,160

		Program Administration Specialist		8,320		1,040				9,360

		Senior Systems Engineer		8,320		10,400				18,720

		Junior Systems Engineer		18,720		24,960				43,680

		Senior Systems Architect		6,240		4,160				10,400

		Junior Systems Architect		6,240		6,240				12,480

		Senior Configuration Management Specialist		6,240		4,160				10,400

		Junior Configuration Management Specialist		33,280		18,720				52,000

		Senior Information Security Systems Specialist		4,160		- 0				4,160

		Junior Information Security Systems Specialist		16,640		6,240				22,880

		Senior Network Engineer		10,400		8,320				18,720

		Junior Network Engineer		53,040		50,960				104,000

		Supervisory Installation Technician		8,320		- 0				8,320

		Senior Installation Technician		12,480		- 0				12,480

		Installation Technician		520,000		- 0				520,000

		Senior Test Engineer		16,640		4,160				20,800

		Junior Test Engineer		14,560		31,200				45,760

		Senior Logistics Analyst		16,640		6,240				22,880

		Junior Logistics Analyst		33,280		31,200				64,480

		Training Specialist		4,160		10,400				14,560

		Technical Writer/Editor		12,480		18,720				31,200

										1,093,040





Summary

		I) Assumptions:

		Average Labor Rate		$200,000

		Hours/FTE		2080

		II) Max Values

								FY11		FY12		FY13

						Max FTEs		0		0		0

						Max Hours		0		0		0

						Max value		$0		$0		$0





3.2.6

		

		SOW Ref		Work				FTEs

				SDD				SDD		LRIP		FRP

		3.2.6		Engineering Services				30		0		0		Total

						ECR		4

						Testing		10

						Integration		14

						Stakeholder		2

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist										0				0

		Senior Systems Engineer				2						4160		0		0

		Junior Systems Engineer										0		0		0

		Senior Systems Architect				2						4160		0		0

		Junior Systems Architect				2						4160		0		0

		Senior Configuration Management Specialist				2						4160		0		0

		Junior Configuration Management Specialist				2						4160		0		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist										0		0		0

		Senior Network Engineer				2						4160		0		0

		Junior Network Engineer				8						16640		0		0

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer				2						4160		0		0

		Junior Test Engineer				8						16640		0		0

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst										0		0		0

		Training Specialist										0		0		0

		Technical Writer/Editor										0		0		0

				Totals		30		0		0		62400		0		0

				Notes:

				1) Support government testing

				2) Support ECPs





3.5.1.1

		

		SOW Ref		Work

				LRIP- Production

		3.5.1.1		Maintenance of Established Baselines				FTEs

								SDD		LRIP		FRP		Totals

										25.5		0

						EBL				5

						FBL				9

						DBL				11.5

						Other

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager						0.5				0		1040		0

		Junior Program Manager						0.5				0		1040		0

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist						0.5				0		1040		0

		Senior Systems Engineer						1				0		2080		0

		Junior Systems Engineer						3				0		6240		0

		Senior Systems Architect						1				0		2080		0

		Junior Systems Architect						1				0		2080		0

		Senior Configuration Management Specialist						1				0		2080		0

		Junior Configuration Management Specialist						5				0		10400		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist						2				0		4160		0

		Senior Network Engineer						1				0		2080		0

		Junior Network Engineer						5				0		10400		0

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer										0		0		0

		Junior Test Engineer										0		0		0

		Senior Logistics Analyst						1				0		2080		0

		Junior Logistics Analyst						2				0		4160		0

		Training Specialist										0		0		0

		Technical Writer/Editor						1				0		2080		0

				Totals		0		25.5		0		0		53040		0

				Notes:

				1) maintaince of DDG, NOC and TTE baselines





3.5.1.2

		

		SOW Ref		Work				FTEs

				LRIP- Production				SDD		LRIP		FRP

		3.5.1.2		Integration and Installation Support				0		31.5		0		Totals

						SEMP				3

						ECR				5

						CSAI				5

						Other				2

						Develop or revise specifications				0.5

						technical assistance with lab				2

						technical assistance with application integration				4

						technical assistance for C&A				2

						troubleshooting				1

						stakeholder forums				1

						install procedures for hosted apps				2

						technical reports and studies				2

						assessments and analyses				2

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert						1				0		2080		0

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer						2				0		4160		0

		Junior Systems Engineer						3				0		6240		0

		Senior Systems Architect						1				0		2080		0

		Junior Systems Architect						1				0		2080		0

		Senior Configuration Management Specialist						1				0		2080		0

		Junior Configuration Management Specialist						4				0		8320		0

		Senior Information Security Systems Specialist						2				0		4160		0

		Junior Information Security Systems Specialist						4				0		8320		0

		Senior Network Engineer						1				0		2080		0

		Junior Network Engineer						5.5				0		11440		0

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer						1				0		2080		0

		Junior Test Engineer						2				0		4160		0

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst						1				0		2080		0

		Training Specialist										0		0		0

		Technical Writer/Editor						2				0		4160		0

				Totals		0		31.5		0		0		65520		0





3.5.1.3

		

		SOW Ref		Work				FTEs

				LRIP-Production				SDD		LRIP		FRP

		3.5.1.3		Logistics Manufacturing and Support Activities				0		31.25		0		Total

						Maintenance support				5

						Conduct of Training				18.25

						Sys Admin / Maintianer TTE				4

						ILS Product Updates				4

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager						0.25				0		520		0

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer						1				0		2080		0

		Junior Systems Engineer						1				0		2080		0

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist										0		0		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist										0		0		0

		Senior Network Engineer										0		0		0

		Junior Network Engineer						1				0		2080		0

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer										0		0		0

		Junior Test Engineer										0		0		0

		Senior Logistics Analyst						2				0		4160		0

		Junior Logistics Analyst						9				0		18720		0

		Training Specialist						15				0		31200		0

		Technical Writer/Editor						2				0		4160		0

				Totals		0		31.25		0		0		65000		0

				Notes:

				1) Provides training for sites

				2) Train the trainer training





3.5.1.4

		

								FTEs

		SOW Ref		Work				SDD		LRIP		FRP

				LRIP- Production				0		195		0		Total

		3.5.1.4		Installation Activities		Shipmain process				2

						Shipboard / ship yard Installation				166

						SCD development				2

						AIT planning				2

						Site survey support				5

						Ship Check Plan / Report				4

						Red Line SIDs				4

						Training				3

						SOVT				7

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer										0		0		0

		Junior Systems Engineer										0		0		0

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist						2				0		4160		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist										0		0		0

		Senior Network Engineer						2				0		4160		0

		Junior Network Engineer						10				0		20800		0

		Supervisory Installation Technician						4				0		8320		0

		Senior Installation Technician						6				0		12480		0

		Installation Technician						150				0		312000		0

		Senior Test Engineer						7				0		14560		0

		Junior Test Engineer						5				0		10400		0

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst						5				0		10400		0

		Training Specialist						2				0		4160		0

		Technical Writer/Editor						2				0		4160		0

				Totals		0		195		0		0		405600		0

				Notes:

				1) Support for seven installs: 2 CG, 1 CVN, 2 DDG, 1 LHD, 1 MOC

				Current ISNS install LOE

				Ship Class		Current Install Duration (Weeks)		Average Crew Size		Estimated Man Hours*

				AS		0		0		0

				CG		14		20		14000

				CVN		32		60		96000

				DDG		14		20		14000

				FFG		12		14		8400

				LCC		20		40		40000

				LHA		24		40		48000

				LHD		28		40		56000

				LPD		16		20		16000

				LSD		16		20		16000





3.5.2.1

		

		SOW Ref		Work

				LRIP- Engineering Design Services

		3.5.2.1		New Established Baselines				FTEs

								SDD		LRIP		FRP		Totals

										25.5		0

						EBL				5

						FBL				9

						DBL				11.5

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager						0.5				0		1040		0

		Junior Program Manager						0.5				0		1040		0

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist						0.5				0		1040		0

		Senior Systems Engineer						1				0		2080		0

		Junior Systems Engineer						3				0		6240		0

		Senior Systems Architect						1				0		2080		0

		Junior Systems Architect						1				0		2080		0

		Senior Configuration Management Specialist						1				0		2080		0

		Junior Configuration Management Specialist						5				0		10400		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist						2				0		4160		0

		Senior Network Engineer						1				0		2080		0

		Junior Network Engineer						5				0		10400		0

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer										0		0		0

		Junior Test Engineer										0		0		0

		Senior Logistics Analyst						1				0		2080		0

		Junior Logistics Analyst						2				0		4160		0

		Training Specialist										0		0		0

		Technical Writer/Editor						1				0		2080		0

				Totals		0		25.5		0		0		53040		0

				Notes:

				1) maintaince of DDG, NOC and TTE baselines





3.5.2.2

		

		SOW Ref		Work				FTEs

				LRIP- Engineering Design Services				SDD		LRIP		FRP

		3.5.2.2		Testing Activities				0		27		0		Total

						TRR				3

						CSIT				10

						EQT				5

						FAT				6

						T&E				3

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer										0		0		0

		Junior Systems Engineer						2				0		4160		0

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist						1				0		2080		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist						1				0		2080		0

		Senior Network Engineer						1				0		2080		0

		Junior Network Engineer						5				0		10400		0

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer						1				0		2080		0

		Junior Test Engineer						13				0		27040		0

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst						2				0		4160		0

		Training Specialist										0		0		0

		Technical Writer/Editor						1				0		2080		0

				Totals		0		27		0		0		56160		0





3.5.2.3

		

								FTEs

		SOW Ref		Work				SDD		LRIP		FRP

				LRIP- Engineering Design Services				0		17.5		0		Total

		3.5.2.3		System and Application Intergration		Develop or revise specifications				0.5

						technical assistance with lab				2

						technical assistance with application integration				5

						technical assistance for C&A				2

						troubleshooting				1

						stakeholder forums				1

						install procedures for hosted apps				2

						technical reports and studies				2

						assessments and analyses				2

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert						2				0		4160		0

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer						1				0		2080		0

		Junior Systems Engineer										0		0		0

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist										0		0		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist										0		0		0

		Senior Network Engineer						1				0		2080		0

		Junior Network Engineer						9.5				0		19760		0

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer						1				0		2080		0

		Junior Test Engineer						1				0		2080		0

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst										0		0		0

		Training Specialist										0		0		0

		Technical Writer/Editor						2				0		4160		0

				Totals		0		17.5		0		0		36400		0





3.5.2.4

		

		SOW Ref		Work				FTEs

				LRIP- Engineering Design Services				SDD		LRIP		FRP

		3.5.2.5		Studies and Analysis				0		9		0		Total

						New / emergering tech				4

						CCE/ACS Intergration				5

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert						2				0		4160		0

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer						1				0		2080		0

		Junior Systems Engineer						2				0		4160		0

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist										0		0		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist										0		0		0

		Senior Network Engineer						1				0		2080		0

		Junior Network Engineer						2				0		4160		0

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer										0		0		0

		Junior Test Engineer						1				0		2080		0

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst										0		0		0

		Training Specialist										0		0		0

		Technical Writer/Editor										0		0		0

				Totals		0		9		0		0		18720		0





3.5.2.5

		

		SOW Ref		Work				FTEs

				LRIP- Engineering Design Services				SDD		LRIP		FRP

		3.5.2.5		Logistics Manufacturing and Support Activities				0		16		0		Total

						Tech Insertation				3

						TTE Design				5

						ILS Design Tasking				8

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer						1				0		2080		0

		Junior Systems Engineer						2				0		4160		0

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist										0		0		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist										0		0		0

		Senior Network Engineer										0		0		0

		Junior Network Engineer										0		0		0

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer										0		0		0

		Junior Test Engineer										0		0		0

		Senior Logistics Analyst						1				0		2080		0

		Junior Logistics Analyst						6				0		12480		0

		Training Specialist						4				0		8320		0

		Technical Writer/Editor						2				0		4160		0

				Totals		0		16		0		0		33280		0

				Notes:

				1) Provides training for sites

				2) Train the trainer training





3.7.1.1

		

		SOW Ref		Work

				FRP- Production

		3.7.1.2		Program Management				FTEs

								SDD		LRIP		FRP		Totals

												17

						oversight						17

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager								2		0		0		4160

		Junior Program Manager								10		0		0		20800

		Information Technology Expert										0		0		0

		Project Control Specialist								2		0		0		4160

		Program Administration Specialist								3		0		0		6240

		Senior Systems Engineer										0		0		0

		Junior Systems Engineer										0		0		0

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist										0		0		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist										0		0		0

		Senior Network Engineer										0		0		0

		Junior Network Engineer										0		0		0

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer										0		0		0

		Junior Test Engineer										0		0		0

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst										0		0		0

		Training Specialist										0		0		0

		Technical Writer/Editor										0		0		0

				Totals		0		0		17		0		0		35360

				Notes:

				1) maintaince of DDG, NOC and TTE baselines





3.7.1.2

		

		SOW Ref		Work

				FRP- Production

		3.7.1.2		Maintenance of Established Baselines				FTEs

								SDD		LRIP		FRP		Totals

												47

						EBL						8

						FBL						18

						DBL						21

						Other

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager								1		0		0		2080

		Junior Program Manager								1		0		0		2080

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist								1		0		0		2080

		Senior Systems Engineer								2		0		0		4160

		Junior Systems Engineer								6		0		0		12480

		Senior Systems Architect								2		0		0		4160

		Junior Systems Architect								2		0		0		4160

		Senior Configuration Management Specialist								2		0		0		4160

		Junior Configuration Management Specialist								10		0		0		20800

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist								4		0		0		8320

		Senior Network Engineer								2		0		0		4160

		Junior Network Engineer								10		0		0		20800

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer										0		0		0

		Junior Test Engineer										0		0		0

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst								2		0		0		4160

		Training Specialist										0		0		0

		Technical Writer/Editor								2		0		0		4160

				Totals		0		0		47		0		0		97760

				Notes:

				1) maintaince of DDG, NOC and TTE baselines





3.7.1.3

		

		SOW Ref		Work				FTEs

				FRP- Production				SDD		LRIP		FRP

		3.7.1.3		Integration and Installation Support				0		0		31.5		Totals

						SEMP						3

						ECR						5

						CSAI						5

						Other						2

						Develop or revise specifications						0.5

						technical assistance with lab						2

						technical assistance with application integration						4

						technical assistance for C&A						2

						troubleshooting						1

						stakeholder forums						1

						install procedures for hosted apps						2

						technical reports and studies						2

						assessments and analyses						2

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert								1		0		0		2080

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer								2		0		0		4160

		Junior Systems Engineer								3		0		0		6240

		Senior Systems Architect								1		0		0		2080

		Junior Systems Architect								1		0		0		2080

		Senior Configuration Management Specialist								1		0		0		2080

		Junior Configuration Management Specialist								4		0		0		8320

		Senior Information Security Systems Specialist								2		0		0		4160

		Junior Information Security Systems Specialist								4		0		0		8320

		Senior Network Engineer								1		0		0		2080

		Junior Network Engineer								5.5		0		0		11440

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer								1		0		0		2080

		Junior Test Engineer								2		0		0		4160

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst								1		0		0		2080

		Training Specialist										0		0		0

		Technical Writer/Editor								2		0		0		4160

				Totals		0		0		31.5		0		0		65520





3.7.1.4

		

		SOW Ref		Work				FTEs

				FRP- Production				SDD		LRIP		FRP

		3.7.1.4		Logistics Manufacturing and Support Activities				0		0		9		Total

						Maintenance support						5

						Spares list						4

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer										0		0		0

		Junior Systems Engineer										0		0		0

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist										0		0		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist										0		0		0

		Senior Network Engineer										0		0		0

		Junior Network Engineer										0		0		0

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer										0		0		0

		Junior Test Engineer										0		0		0

		Senior Logistics Analyst								8		0		0		16640

		Junior Logistics Analyst								8		0		0		16640

		Training Specialist										0		0		0

		Technical Writer/Editor										0		0		0

				Totals		0		0		16		0		0		33280

				Notes:

				1) Provides training for sites

				2) Train the trainer training





3.7.1.5

		

								FTEs

		SOW Ref		Work				SDD		LRIP		FRP

				FRP- Production				0		0		295		Total

		3.7.1.5		Installation Activities		Shipmain process						2

						Shipboard / ship yard Installation						250

						SCD development						3

						AIT planning						4

						Site survey support						10

						Ship Check Plan / Report						5

						Red Line SIDs						5

						Training						5

						SOVT						11

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer										0		0		0

		Junior Systems Engineer										0		0		0

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist								2		0		0		4160

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist										0		0		0

		Senior Network Engineer								2		0		0		4160

		Junior Network Engineer								10		0		0		20800

		Supervisory Installation Technician								4		0		0		8320

		Senior Installation Technician								6		0		0		12480

		Installation Technician								250		0		0		520000

		Senior Test Engineer								7		0		0		14560

		Junior Test Engineer								5		0		0		10400

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst								5		0		0		10400

		Training Specialist								2		0		0		4160

		Technical Writer/Editor								2		0		0		4160

				Totals		0				295		0		0		613600

				Notes:

				1) Support for twenty two installs: 2 CVN, 10 DDG, 2 LCC, 1 LHA, 1 LHD, 1 LSD, 1 MOC

				Current ISNS install LOE

				Ship Class		Current Install Duration (Weeks)		Average Crew Size		Estimated Man Hours*

				AS		0		0		0

				CG		14		20		14000

				CVN		32		60		96000		192000

				DDG		14		20		14000		140000

				FFG		12		14		8400

				LCC		20		40		40000

				LHA		24		40		48000		48000

				LHD		28		40		56000		112000

				LPD		16		20		16000

				LSD		16		20		16000		16000

												508000





3.7.2.1

		

		SOW Ref		Work

				FRP- Engineering Design Services

		3.7.2.1		New Established Baselines				FTEs

								SDD		LRIP		FRP		Totals

										0		43.5

						EBL						5

						FBL						9

						DBL						11.5

						RTM						1

						SEMP						12

						Envir Compliance						0.5

						Request for Deviation						0.5

						Request for Waiver						3

						ECR						1

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager								0.5		0		0		1040

		Junior Program Manager								0.5		0		0		1040

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist								0.5		0		0		1040

		Senior Systems Engineer								2		0		0		4160

		Junior Systems Engineer								6		0		0		12480

		Senior Systems Architect								2		0		0		4160

		Junior Systems Architect								3		0		0		6240

		Senior Configuration Management Specialist								2		0		0		4160

		Junior Configuration Management Specialist								8		0		0		16640

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist								2		0		0		4160

		Senior Network Engineer								1		0		0		2080

		Junior Network Engineer								8		0		0		16640

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer										0		0		0

		Junior Test Engineer										0		0		0

		Senior Logistics Analyst								1		0		0		2080

		Junior Logistics Analyst								3		0		0		6240

		Training Specialist								1		0		0		2080

		Technical Writer/Editor								3		0		0		6240

				Totals		0		0		43.5		0		0		90480





3.7.2.2

		

		SOW Ref		Work				FTEs

				FRP- Engineering Design Services				SDD		LRIP		FRP

		3.7.2.2		Testing Activities				0		0		27		Total

						TRR						3

						CSIT						10

						EQT						5

						FAT						6

						T&E						3

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer										0		0		0

		Junior Systems Engineer								2		0		0		4160

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist								1		0		0		2080

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist								1		0		0		2080

		Senior Network Engineer								1		0		0		2080

		Junior Network Engineer								5		0		0		10400

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer								1		0		0		2080

		Junior Test Engineer								13		0		0		27040

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst								2		0		0		4160

		Training Specialist										0		0		0

		Technical Writer/Editor								1		0		0		2080

				Totals		0		0		27		0		0		56160





3.7.2.3

		

								FTEs

		SOW Ref		Work				SDD		LRIP		FRP

				FRP- Engineering Design Services				0		0		17.5		Total

		3.7.2.3		System and Application Intergration		Develop or revise specifications						0.5

						technical assistance with lab						2

						technical assistance with application integration						5

						technical assistance for C&A						2

						troubleshooting						1

						stakeholder forums						1

						install procedures for hosted apps						2

						technical reports and studies						2

						assessments and analyses						2

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert								2		0		0		4160

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer								1		0		0		2080

		Junior Systems Engineer										0		0		0

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist										0		0		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist										0		0		0

		Senior Network Engineer								1		0		0		2080

		Junior Network Engineer								9.5		0		0		19760

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer								1		0		0		2080

		Junior Test Engineer								1		0		0		2080

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst										0		0		0

		Training Specialist										0		0		0

		Technical Writer/Editor								2		0		0		4160

				Totals		0		0		17.5		0		0		36400





3.7.2.4

		

		SOW Ref		Work				FTEs

				FRP- Engineering Design Services				SDD		LRIP		FRP

		3.7.2.4		Studies and Analysis				0		0		9		Total

						New / emergering tech						4

						CCE/ACS Intergration						5

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert								2		0		0		4160

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer								1		0		0		2080

		Junior Systems Engineer								2		0		0		4160

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist										0		0		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist										0		0		0

		Senior Network Engineer								1		0		0		2080

		Junior Network Engineer								2		0		0		4160

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer										0		0		0

		Junior Test Engineer								1		0		0		2080

		Senior Logistics Analyst										0		0		0

		Junior Logistics Analyst										0		0		0

		Training Specialist										0		0		0

		Technical Writer/Editor										0		0		0

				Totals		0		0		9		0		0		18720





3.7.2.5

		

		SOW Ref		Work				FTEs

				FRP- Engineering Design Services				SDD		LRIP		FRP

		3.7.2.5		ILS Design Tasking				0		0		22		Total

						Tech Insertation						3

						TTE Design						5

						ILS Design Tasking						14

						FTEs						Hours

						SDD		LRIP		FRP		SDD		LRIP		FRP

		Senior Program Manager										0		0		0

		Junior Program Manager										0		0		0

		Information Technology Expert										0		0		0

		Project Control Specialist										0		0		0

		Program Administration Specialist										0		0		0

		Senior Systems Engineer								1		0		0		2080

		Junior Systems Engineer								2		0		0		4160

		Senior Systems Architect										0		0		0

		Junior Systems Architect										0		0		0

		Senior Configuration Management Specialist										0		0		0

		Junior Configuration Management Specialist										0		0		0

		Senior Information Security Systems Specialist										0		0		0

		Junior Information Security Systems Specialist										0		0		0

		Senior Network Engineer										0		0		0

		Junior Network Engineer										0		0		0

		Supervisory Installation Technician										0		0		0

		Senior Installation Technician										0		0		0

		Installation Technician										0		0		0

		Senior Test Engineer										0		0		0

		Junior Test Engineer										0		0		0

		Senior Logistics Analyst								2		0		0		4160

		Junior Logistics Analyst								10		0		0		20800

		Training Specialist								4		0		0		8320

		Technical Writer/Editor								3		0		0		6240

				Totals		0		0		22		0		0		45760

				Notes:

				1) Provides training for sites

				2) Train the trainer training






