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1)     For the production of the T-AGS ship sets, will a production level TDP be provided?
	As stated in Section 2.1 - There are no level 3 (production level) drawings available. 

2)     Are respondents encouraged to include alternatives to the existing design that may provide a performance or cost benefit?
Yes, as long as you can identify any technical deltas your company may have to fully integrate an AUV on a US Navy Submarine, in accordance with vehicle performance specifications. 

3)     What is the period of performance for maintaining the AUVs?
	The awardee will be responsible for maintaining the AUVs for the life of the contract, 5 years.

4)     Section 2.2 states that maintenance of the AUVs procured in the previous contract should be included.  How many AUVs were procured under the previous contract? 
	7 - AN/WSQ-43 (V) 1
6 - AN/WSQ-43(V) 2 

5)     Section  2.2 states that the first AUVs are required to be delivered in FY19 and section 3.0 paragraph 1 has another schedule.  Which should be used? 
The schedule in section 3.0 is the 5 year ordering schedule.  Delivery will be required within 18 months of ordering.

6)     Section 3.0 paragraph 3 contains a delivery requirement of 18 months.  Is the assumption that this is 18 months after contract award correct? 
	Correct – delivery of the first two units is required within 18 months of contract award.

7)     Section 4.3.5 section 3 asks for a ROM cost.  What is to be included in the ROM besides the vehicles themselves - Production, maintenance, training, spares?  
For the ROM please include all production activities including material procurement, system integration, test, and delivery of vehicles only.  Also include a separate ROM for maintenance, training and spares.  


For the equipment deliverables, what we are assuming based on the documentation is:
.       LBS-AUV (QTY 2 per system)
.       Vehicle Cart
.       Mission Van (ISO 20ft)
.       Maintenance Van (ISO 20ft)
.       Launch and Recovery System
.       Long Baseline Transponder System
.       Support Tools
For the equipment deliverables, assume AUV vehicles only.  ROM costs for other items listed above are not required.	
       
Will any of the above besides the LBS-AUV and its support tools be GFE? 
	None of the items listed above will be provided as GFE.

8)     Please confirm that the set of 2 units referred to in Section 3.0, Item 1 is actually a ship set that consists of 2 vehicles, a mission van, a maintenance van, a LARS, a LBL system, and support tools.
	The set of 2 units referred to in Section 3.0 only refers to two (2) vehicles.

9)     Please confirm how many of the ship sets delivered over 5 years are for deployment on a T-AGS and how many are for deployment on a sub.
	FY18 – 2 submarine launched
FY19 – 2 submarine launched 
FY20 – 2 submarine launched & 2 T-AGS launched
FY21 – 2 submarine launched & 2 T-AGS launched
FY22 – 2 submarine launched & 2 T-AGS launched

10) In which years will the sub launched variants be initially delivered?
	FY19
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