N00039-16-R-0028 / ADNS FULL RATE PRODUCTION BASE CDRL CATALOG / Contract Data Requirements List (CDRL) DD1423
	CDRL #

(Block 1)
	CDRL Title

(Block 2/3)
	SOW Reference

(Block 5)
	DID

(Block 4)
	Initial Submit

(Block 16)
	Frequency

(Block 10)
	Subsequent Submit
	CLIN
	CLIN CDRL Applicable to

	A001
	Presentation Materials
	3.1.1, 3.1.2, 3.1.3, 3.1.4, 3.1.5
	DI-ADMN-81373
	5 Business Days Before ASREQ Event
	ASREQ
	N/A
	0007
	0001, 0002, 0003, 0004, and 0006

	A002
	Report, Record of Meeting / Minutes
	3.1.1, 3.1.2, 3.1.3, 3.1.4, 3.1.5
	DI-ADMN-81505
	5 Business Days After ASREQ Event
	ASREQ
	N/A
	0007
	0001, 0002, 0003, 0004, and 0006

	A003
	Contractor’s Progress, Status, and Management Report
	3.1.6
	DI-MGMT-80227
	15 Calendar DAO
	Monthly
	Monthly
	0007
	0001, 0002, 0003, 0004, and 0006

	A004
	Integrated Master Schedule
	3.1.2, 3.1.6
	DI-MGMT-818861
	5 Business DAO
	ONE
	N/A
	0007
	0001, 0002, 0003, 0004, and 0006

	B001
	Engineering Change Proposal
	4.1.1, 4.1.2
	DI-CMAN-80639C
	ASREQ


	ASREQ



	N/A


	0007
	0001, 0004, and 0006

	B002
	Quality Assurance Plan 
	3.1.14
	FAA-PM-QA-ISO9002
	30 Calendar Days After Receipt of DO Award
	ONE
	N/A
	0007
	0001, 0004, and 0006

	B003
	Quality Inspection Test, Demonstration, and evaluation Report
	3.3.4.2
	DI-QCIC-81200
	At Unit Delivery
	ASREQ
	N/A
	0007
	0001, 0004, and 0006

	B004
	Test/Inspection Report (Factory Acceptance Test Report)
	3.3.4.1
	DI-NDTI-80809B
	30 Calendar Days After Test Completion For Each Unit
	ASREQ
	N/A
	0007
	0001, 0004, and 0006

	B005
	Failure Analysis and Competitive Action Request
	3.1.10
	DI-SESS-81315A
	Concurrent With CDRL B004 Delivery
	ASREQ
	N/A
	0007
	0001, 0004, and 0006

	B006
	As-Built Configuration List (ABCL)
	3.3.4.3
	DI-CMAN-81516 and Block 16
	At Unit Delivery
	ASREQ
	N/A
	0007
	0001, 0004, and 0006

	B007
	Bar Code Identification Report
	3.3.4.4
	DI-MGMT-801177B
	At Unit Delivery
	ASREQ
	N/A
	0007
	0001, 0002, 0003, 0004, and 0006

	B008
	Technical Report-Study/Services (IUID Compliance Plan)
	3.1.13
	DI-MISC-80508B
	5 Calendar DAO
	ONE
	N/A
	0007
	0001, 0002, 0003, 0004, and 0006

	B009
	Hazardous Material Management Program (HMMP) Report
	3.1.9
	DI-MISC-81397A
	10 Business Days After Receipt Of Unit GAT Acceptance
	ASREQ
	N/A
	0007
	0001, 0004, and 0006

	B010
	Source Data for Forecasting Diminishing Manufacturing Sources and Material Shortages (DMSMS) (DMSMS Quarterly Report)
	3.1.11
	DI-SESS-81656
	30 Calendar DAO
	ASREQ
	Every 90 Days
	0007
	0001, 0004, and 0006

	B011
	License Keys at Unit Delivery
	3.3.1, 3.3.2, 3.3.3
	PMW 160 License Key Information Form
	At Unit Delivery
	ASREQ
	N/A
	0007
	0001, 0002, 0003, 0004, and 0006

	B012
	Warranty Item Report
	3.1.12
	CONTRACTOR FORMAT
	10 Business Days After Receipt Of Unit GAT Acceptance
	ASREQ
	N/A
	0007
	0001, 0004, and 0006

	B013
	Warranty Performance Report
	3.1.12
	DI-SESS-81639
	30 Calendar DAO
	ONE/R
	ASREQ
	0007
	0001, 0004, and 0006

	B014
	Technical Report – Study Services (Certification of Component Authenticity)
	3.1.15
	DI-MISC-80508B
	At Unit Delivery
	ASREQ
	N/A
	0007
	0001, 0002, 0003, 0004, and 0006

	B015
	Technical Report – Study Services (Competitive Subcontracts Report)
	3.1.6
	DI-ADMIN-80426
	45 Calendar Days After Delivery Order Award
	Quarterly
	Quarterly
	0007
	0001, 0002, 0003, 0004, and 0006

	B016
	Technical Report – Study Services (Material Safety Data Sheets)
	3.1.9
	DI-MISC-80508B
	10 business days after receipt of unit GAT acceptance
	ASREQ
	N/A
	0007
	0001, 0004, and 0006

	B017
	Technical Report – Study Services (Packaging, Handling, Storage, and Transportability Requirements)
	3.3.4.6
	CONTRACTOR FORMAT
	At Unit Delivery
	ASREQ
	N/A
	0007
	0001, 0002, 0003, 0004, and 0006

	B018
	Post Notification Alert
	3.1.15
	DI-MISC-80508B
	ASREQ
	ASREQ
	N/A
	0007
	0001, 0004, and 0006

	B019
	Technical Report – Study Services (Production Plan)
	3.1.1, 3.1.2
	DI-MISC-80508B
	5 Calendar DAO
	ONE
	N/A
	0007
	0001, 0004, and 0006

	B020
	Technical Report – Study Services (Product End of Life (EOL)/Recall Announcement Report)
	4.1.1, 4.1.2
	DI-MISC-80508B
	Within 24 hours of receiving notification from OEM/Vendor/SubContractor
	ASREQ
	N/A
	0007
	0001, 0002, 0003, 0004, and 0006

	B021
	Technical Report – Study Services (Product Validation Report)
	3.1.15
	DI-MISC-80508B
	At Unit Delivery
	ASREQ
	N/A
	0007
	0001, 0002, 0003, 0004, and 0006

	B022
	SCRM Plan
	3.1.15
	DI-MISC-80508B
	5 Calendar DAO
	ONE
	N/A
	0007
	0001, 0004, and 0006
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