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	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY
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	R&D  

	D. SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI/A&D
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	A001
	SOFTWARE DEVELOPMENT PLAN (SDP)


	SOFTWARE ENGINEERING DEVELOPMENT METHODOLOGY AND APPROACH

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	SEE SDP CONTENT EMBEDDED IN BLK 16
	PARA 3.1.3, 3.1.5, 4.4, 4.4.2, 5.1,5.2.3
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	SEE BLK 16
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	A
	
	
	SEE BLK 16
	
	
	Reg
	Repro

	16. REMARKS
	COR
	
	1
	

	1.  BLK 4:  THE CONTENT OF THE SDP SHALL BE AS DESCRIBED IN THE EMBEDDED DOCUMENT (BELOW).  


[image: image1.emf]SDP Description  v1.docx


2. BLK 10: THE INITIAL SUBMISSION OF THE SDP IS EXPECTED AS PART OF THE CONTRACTOR’S PROPOSAL IN RESPONSE TO THE SOLICITATION.  3. BLK: 12:  FOLLOWING CONTRACT AWARD, THE PROPOSAL SDP SHALL BE UPDATED BASED ON GOVERNMENT FEEDBACK AND INPUTS.  The SDP shall be UPDATED TO describE the final software development methodology and approach, DUE 20 BUSINESS DAYS PRIOR TO THE SYSTEM REQUIREMENTS REVIEW (SRR) AS PART OF THE SRR PREPARATION. 
4. BLK 13:  Subsequent updates shall be provided AS REQUIRED AND AGREED TO BY THE CONTRACTOR AND THE GOVERNMENT in support of activities for each increment or software release as DESCRIBED IN THIS DEVELOPMENT PLAN. THE GOVERNMENT WILL REVIEW, AND PROVIDE CORRECTIONS AS REQUIRED WITHIN 10 BUSINESS DAYS OF SUBMITTAL. THE CONTRACTOR WILL REVIEW, AND COMPLETE CORRECTIONS AND/OR RESPOND TO GOVERNMENT QUESTIONS WITHIN 10 BUSINESS DAYS OF RECEIPT OF GOVERNMENT REVIEW.  THE GOVERNMENT WILL ACKNOWLEDGE ACCEPTANCE OR REJECTION OF REPLY WITHIN 2 BUSINESS DAYS OF RECEIPT.

5.  blk 14:  DELIVERY METHOD: SUBMISSION SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.
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	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.
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	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D 
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	A002
	SYSTEM/SUBSYSTEM SPECIFICATION (SSS)


	(SSS)

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	DI-IPSC-81431A
	PWS PARA  3.1.1,  5.2.3
	PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	SEE BLK 16
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	A
	
	
	SEE BLK 16
	
	
	Reg
	Repro

	16. REMARKS

	COR
	
	1
	

	1.  BLK 4:  CONTRACTOR FORMAT IS ACCEPTABLE.  REPORT SHALL INCLUDE COVER PAGE WITH DATE AND SERIALIZATION.

2.  BLKS 10 AND 12: A DRAFT SSS WILL BE PROVIDED AS GOVERNMENT FURNISHED PROPERTY. THE CONTRACTOR SHALL UPDATE AND PROVIDE A FINAL SSS, DUE 20 BUSINESS DAYS PRIOR TO THE SRR/SFR MEETING.  

a. MUST FOLLOW THE ORDER AND FORMAT SPECIFIED IN SECTION 4 OF THE DID.  ALL SECTIONS MUST BE INCLUDED WHETHER OR NOT THEY WILL BE USED IN THE FINAL DRAFT.

b. SECTION 3, REQUIREMENTS - SSS MUST BE DEFINED IN DETAIL.  ANY SECTIONS THAT ARE UNKNOWN AT THIS POINT MUST BE IDENTIFIED.  EACH REQUIREMENT STATEMENT IDENTIFIED IN SECTION 3 MUST CONTAIN ONE DISCRETE AND TESTABLE REQUIREMENT (COMPOUND REQUIREMENTS MUST BE DECOMPOSED, AND UNTESTABLE REQUIREMENTS MUST BE RE-WRITTEN).

c. SECTION 4, QUALIFICATION PROVISIONS - QUALIFICATION METHODS (BEST GUESSES) FOR ALL REQUIREMENTS KNOWN AND STATED IN SECTION 3 MUST BE PRESENTED IN A TABLE.

d. SECTION 5, REQUIREMENTS TRACEABILITY - ALL SYSTEM REQUIREMENTS MUST BE TRACED TO THE FUNCTIONAL REQUIREMENTS DOCUMENT (FRD) REQUIREMENTS, AND MUST BE PRESENTED IN A TABLE, AND ALL CURRENTLY KNOWN SOFTWARE REQUIREMENTS FROM SECTION 3 THAT SATISFY A SYSTEM REQUIREMENT MUST BE IDENTIFIED.
3.  BLK 13:  A SUBSEQUENT UPDATE, AS NECESSARY DUE TO REQUIREMENTS CHANGES, DUE AS PART OF THE CRITICAL DESIGN REVIEW (CDR) PREPARATION; DUE 20 BUSINESS DAYS PRIOR TO THE CDR MEETING

a. CONTAINS NO UNKNOWNS IN SECTION 3

b. ANY SECTIONS THE DID RECOMMENDS BUT WEREN'T USED HAVE BEEN STRICKEN OR THE HEADER IS LEFT BUT IT IS STATED THAT THERE ARE NO ITEMS (REQUIREMENTS) FOR THAT SECTION.

c. THE TABLE IN SECTION 4 CONTAINS ALL SRS REQUIREMENTS, AND CONTAINS AT LEAST ONE QUALIFICATION METHOD PER REQUIREMENT.

d. THE TABLE IN SECTION 5 HAS AT LEAST ONE SOFTWARE REQUIREMENT CORRELATED TO EACH AND EVERY SYSTEM REQUIREMENT.
4.  BLK 14:  EACH SUBMISSION SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.

5.  THE GOVERNMENT WILL REVIEW, AND PROVIDE CORRECTIONS AS REQUIRED WITHIN 10 BUSINESS DAYS OF SUBMITTAL.  THE CONTRACTOR WILL REVIEW, AND COMPLETE CORRECTIONS AND/OR RESPOND TO GOVERNMENT QUESTIONS WITHIN 8 BUSINESS DAYS OF RECEIPT OF GOVERNMENT REVIEW.  THE GOVERNMENT WILL ACKNOWLEDGE ACCEPTANCE OR REJECTION OF REPLY WITHIN 2 BUSINESS DAYS OF RECEIPT.
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	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.
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	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	A003
	SOFTWARE REQUIREMENTS SPECIFICATION (SRS)
	(SRS)

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	DI-IPSC-81433A
	PWS PARA  3.1.1, 5.2.3
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	SEE BLK 16
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final
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	SEE BLK 16
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	16. REMARKS
	COR
	
	1
	

	1.  blk 2:  The SRS shall include a decomposition of the SYSTEM/SUBSYSTEM SPECIFICATION (SSS) DOCUMENT TO SOFTWARE REQUIREMENTS.

2.  BLK 4:  CONTRACTOR FORMAT IS ACCEPTABLE.  REPORT SHALL INCLUDE COVER PAGE WITH DATE AND SERIALIZATION. The report shall also include Interface REquirements.
3.  BLK 12:  FIRST Submission shall be due 10 BUSINESS days prior to THE srr/sfr MEETING.  tHE srs SHALL BE PLACED UNDER CONTRACTOR CONFIGURATION MANAGEMENT AFTER GOVERNMENT ACCEPTANCE OF THE SUBMISSION.

4. BLK 13:  SECOND SUBMISSION SHALL BE DUE 10 BUSINESS DAYS PRIOR TO THE pRELIMINARY DESIGN REVIEW (pDR) MEETING.  SECOND SUBMISSION will INCORPORATE updateS based on 1) GOVERNMENT CRS APPROVED PER THE CONTRACTOR CONFIGURATION MANAGEMENT PROCESS 2) CONTRACTOR REVISIONS.  

5.  BLK 14:  SUBMISSIONS SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.

6.  THE GOVERNMENT SHALL HAVE 10 BUSINESS DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF SUBMISSION.  ACCEPTANCE IS BASED ON TECHNICAL CONTENT.
7.  THE CONTRACTOR SHALL HAVE 10 BUSINESS DAYS FOR REVISION TO EACH SUBMISSION IF THE SUBMISSION IS REJECTED.
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(1 Data Item)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.
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	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	A004
	INTERFACE REQUIREMENT SPECIFICATION (IRS)
	INTERFACE REQUIREMENT SPECIFICATION (IRS) DEVELOPMENT

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	DI-IPSC-81434
	PWS PARA  5.2.3, 5.2.4 
	PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	TWICE
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final
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	SEE BLK 16
	
	
	Reg
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	16. REMARKS
	COR
	
	1
	

	1.  BLK 4:  CONTRACTOR FORMAT IS ACCEPTABLE.  REPORT SHALL INCLUDE COVER PAGE WITH DATE AND SERIALIZATION.

2.  BLK 12:  FIRST Submission shall be due 10 BUSINESS DAYS PRIOR TO THE sYSTEM FUNCTIONAL REVIEW (Sfr) mEETING.  tHIS SUBMISSION SHALL BE ACCEPTED AS DELIVERED. THE IRS SHALL BE PLACED UNDER CONFIGURATION MANAGEMENT AND CHANGES SHALL BE BASED ON GOVERNMENT change requests (CRS) APPROVED PER THE CONFIGURATION MANAGEMENT PROCESS.

3. blk 13:  FINALIZED Submission OF THE IRS shall be due 10 BUSINESS DAYS PRIOR TO THE CRITICAL DESIGN REVIEW (CDR) MEETING.

4.  BLK 14:  SUBMISSIONS SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.

5.  THE GOVERNMENT SHALL HAVE 10 BUSINESS DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF THE FINAL SUBMISSION.  ACCEPTANCE IS BASED ON TECHNICAL CONTENT.

6.  THE CONTRACTOR SHALL HAVE 10 BUSINESS DAYS FOR REVISION TO EACH SUBMISSION IF THE SUBMISSION IS REJECTED.
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	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.
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	E. CONTRACT/PR NO.
	F. CONTRACTOR
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	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	A005
	SOFTWARE REQUIREMENTS TRACEABILITY MATRIX (RTM)
	RTM



	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	PMW 240 SYSTEMS ENGINEERING PROCESS
	     PWS PARA 3.1.1, 5.2.3, 5.2.3.1
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	
	
	SEE BLK 16
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	
	
	
	SEE BLK 16
	
	
	Reg
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	16. REMARKS
	COR
	
	1
	

	1.  BLK 4:  CONTRACTOR SHALL SUPPORT THE USE OF THE PMW 240 REQUIREMENTS MANAGEMENT TOOL, DOORS.  THE CONTRACTOR SHALL ENSURE ALL REQUIREMENTS INFORMATION IS ENTERED IN DOORS. THE CONTRACTOR SHALL USE THE DOORS TOOL FOR TRACKING REQUIREMENTS AND TO GENERATE THE needed REQUIREMENTS TRACEABILITY MATRIx (RTM) per pmw240 process and instruction.  IF THE CONTRACTOR DOES NOT HAVE DIRECT ACCESS TO DOORS, THE CONTRACTOR SHALL PROVIDE THE DESIGNATED GOVERNMENT REPRESENTATIVE WITH THE NECESSARY INFORMATION FOR ENTRY INTO THE DOORS TOOL. INFORMATION SHALL BE PRESENTED TO THE GOVERNMENT IN A MANNER CONSISTENT WITH STANDARD PMW 240 RTM FORMATS.
2. BLK 4: THE CONTRACTOR SHALL ENSURE THAT the RTM CAPTUREs THE INFORMATION IN ENOUGH DETAIL TO IDENTIFY THE RELATIONSHIPS BETWEEN REQUIREMENTS, design, TEST, AND IMPLEMENTATION OF A SYSTEM.  The RTM SHALL ALLOW THE ABILITY TO TRACE THE LIFE OF A REQUIREMENT IN BOTH FORWARDS AND BACKWARDS DIRECTIONS.  The RTM should be categorized by design or Computer Software Configuration IteMS (CSCI) beginning with the Software Requirements Specification (SRS) related delivery (see para 3.b.).

3. BLK 10, 12, & 13:   CONTRACTOR SHALL DELIVER the RTM AS necessary FOR TECHNICAL EVENTS/REVIEWS AS FOLLOWS:

A. RTM FOR FUNCTIONAL REQUIREMENTS DOCUMENT (FRD) to SYSTEM/SUBSYSTEM SPECIFICATION (sss) DUE 20 DAYS PRIOR TO SYSTEM REQUIREMENTS REVIEW/SYSTEM FUNCTIONAL REVIEW (SRR/SFR); WITH FINAL UPDATE AS SPECIFIED TO CLOSE OUT SRR/SFR.

B. RTM Including SSS to SRS traceability is DUE 20 DAYS PRIOR TO PDR; WITH FINAL UPDATE AS SPECIFIED TO CLOSE OUT PDR.

C. RTM including SRS to TEST SCRIPTS traceability is DUE 20 DAYS PRIOR TO CDR; WITH FINAL UPDATE AS SPECIFIED TO CLOSE OUT CDR.

d. subsequent revisions to the rtm shall be provided as identified in the integrated master plan (imp) and accomplished via the configuration management process. 

4.  blk 14:  DELIVERY METHOD: SUBMISSION SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.
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OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.
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	3. SUBTITLE
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	SOFTWARE DESIGN DESCRIPTION (SDD)
	(SDD)

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	DI-IPSC-81435A
	PWS PARA  3.1.2, 5.2.3
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
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	1.  BLK 4:  CONTRACTOR FORMAT IS ACCEPTABLE.  REPORT SHALL INCLUDE COVER PAGE WITH DATE AND SERIALIZATION. IN ADDITION TO THE SOFTWARE DESIGN INFORMATION, THE SDD SHALL INCLUDE THE DATABASE DESIGN DESCRIPTION
2.  blk 12:  FIRST SUBMISSION SHALL BE DUE 10 BUSINESS DAYS PRIOR TO PDR meeting.  tHE sdd SHALL BE PLACED UNDER CONTRACTOR CONFIGURATION MANAGEMENT AFTER GOVERNMENT ACCEPTANCE OF THE SUBMISSION.

3. BLK 13:  SECOND SUBMISSION SHALL BE DUE 10 BUSINESS DAYS PRIOR TO THE CRITICAL DESIGN REVIEW (CDR) MEETING.  SECOND SUBMISSION will INCORPORATE updateS based on 1) GOVERNMENT CRS APPROVED PER THE CONTRACTOR CONFIGURATION MANAGEMENT PROCESS 2) CONTRACTOR REVISIONS.

4.  BLK 14:  SUBMISSIONS SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.
5.  THE GOVERNMENT SHALL HAVE 10 BUSINESS DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF SUBMISSION.  ACCEPTANCE IS BASED ON TECHNICAL CONTENT.
6.  THE CONTRACTOR SHALL HAVE 10 BUSINESS DAYS FOR REVISION TO EACH SUBMISSION IF THE SUBMISSION IS REJECTED.
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OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY

	
	A
	TDP
	 FORMCHECKBOX 

	TM
	 FORMCHECKBOX 

	OTHER
	 FORMCHECKBOX 
:
	R&D    FORMCHECKBOX 


	D. SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	A007
	INTERFACE DESIGN DESCRIPTION (IDD)
	INTERFACE DESIGN DESCRIPTION DEVELOPMENT

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	DI-IPSC-81436A
	PWS PARA 3.1.2, 5.2.3, 5.2.4
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	TWICE
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	A
	
	
	SEE BLK 16
	
	
	Reg
	Repro

	16. REMARKS
	COR
	
	1
	

	1.  BLK 4:  CONTRACTOR FORMAT IS ACCEPTABLE.  REPORT SHALL INCLUDE COVER PAGE WITH DATE AND SERIALIZATION.

2.  BLK 12:  FIRST Submission shall be due 10 BUSINESS DAYS PRIOR TO THE PRELIMINARY DESIGN REVIEW (PDR) MEETING 

3. blk 13:  SECOND Submission shall be due 10 BUSINESS DAYS PRIOR TO THE CRITICAL DESIGN REVIEW (CDR) MEETING. THE IDD SHALL BE PLACED UNDER CONFIGURATION MANAGEMENT AFTER GOVERNMENT ACCEPTANCE OF THE SUBMISSION. SUBSEQUENT UPDATES SHALL BE BASED ON GOVERNMENT change requests (CRS) APPROVED PER THE CONFIGURATION MANAGEMENT PROCESS.

4.  BLK 14:  EACH SUBMISSION SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.

5.  THE GOVERNMENT SHALL HAVE 10 BUSINESS DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF THE FINAL SUBMISSION OF THE IDD.  ACCEPTANCE IS BASED ON TECHNICAL CONTENT.

6.  THE CONTRACTOR SHALL HAVE 10 BUSINESS DAYS FOR REVISION TO EACH SUBMISSION IF THE SUBMISSION IS REJECTED.
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	0
	1
	4

	G.  PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	
	
	
	

	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY

	
	A
	TDP
	
	TM
	
	OTHER
	:
	R&D

	D. SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	A008
	TECHNICAL REPORT 
	COTS SOFTWARE STUDY AND RESULTS

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	SEE BLK 16
	PWS PARA 3.2.2
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	SEE BLK 16
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	A
	
	
	SEE BLK 16
	
	
	Reg
	Repro

	16. REMARKS
	COR
	
	1
	

	1.  BLK 2:  THE CONTACTOR SHALL PROVIDE A TECHNICAL REPORT WITH THE RESULT OF AN ANALYSIS OF COMMERCIAL OFF-THE-SHELF (COTS) SOFTWARE PRODUCTS. THE REPORT SHALL INCLUDE:

   A) IDENTIFICATION OF COTS SOFTWARE PRODUCT CANDIDATES FOR USE BY THE RMI RMI A&D PROGRAM.

   B) CRITERIA USED FOR PRODUCT EVALUATION AND COMPARISON

   C) COMPARISON OF CANDIDATE PRODUCTS BASED ON AN EVALUATION OF THEIR EFFECTIVENESS AT SATISFYING THE RMI A&D REQUIREMENTS, THE COST FOR THE PRODUCTS (INCLUDING ENTERPRISE LICENSE AND MAINTENANCE FOR SIX YEARS AFTER THE PRODUCT IS OPERATIONAL) AND RISKS ASSOCIATED WITH THE PRODUCT IN REGARD TO USE FOR THE RMI A&D PROGRAM

   D) A DOWN SELECT TO THE TOP TWO OR THREE PRODUCTS BASED ON OVERALL COMPARISON 

   E) A RECOMMENDATION TO THE GOVERNMENT FOR THE SELECTION OF A PRODUCT
2.  BLK 4:  CONTRACTOR FORMAT IS ACCEPTABLE.  REPORT SHALL INCLUDE COVER PAGE WITH DATE AND SERIALIZATION. A summary of the report shall be provided as power point slides.
3.  BLK 10:  THE CONTRACTOR SHALL PROVIDE THE REPORT IN TWO PORTIONS. THE FIRST PORTION SHALL INCLUDE PARTS A AND B IDENTIFIED IN PARAGRAPH 1 ABOVE. THE SECOND PORTION SHALL BE THE RESULTS OF THE EVALUATION AS IDENTIFIED IN PARTS C, D, AND E OF PARAGRAPH 1 ABOVE.

4. BLK 12: THE FIRST SUBMISSION (PARTS A AND B) shall be due 5 business DAYS AFTER CONTRACT AWARD. THE GOVERNMENT SHALL HAVE 5 BUSINESS DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF THE CANDIDATES AND CRITERIA.
5.  BLK 13:  AFTER ACCEPTANCE BY THE GOVERNMENT, THE CONTRACTOR SHALL HAVE 15 BUSINESS DAYS TO CONDUCT THE EVALUATION AND SUBMIT THE SECOND PORTION OF THE REPORT (PARTS C, D, AND E).
6.  BLK 14:  BOTH SUBMISSIONS SHALL BE IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL.
7.  THE GOVERNMENT SHALL HAVE 5 BUSINESS DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF EACH SUBMISSION.

8.  THE CONTRACTOR SHALL HAVE 5 BUSINESS DAYS FOR REVISION TO EACH SUBMISSION IF THE SUBMISSION IS REJECTED.
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	G.  PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	
	
	
	


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY

	
	A
	TDP
	 FORMCHECKBOX 

	TM
	 FORMCHECKBOX 

	OTHER
	 FORMCHECKBOX 
:
	R&D   FORMCHECKBOX 


	D. SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D 
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	A009
	DoD ARCHITECTURE FRAMEWORK (DoDAF) DOCUMENTATION
	(DODAF)

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	DI-MGMT-81644A
	PWS PARA 3.1.2, 5.2.2, 5.2.3
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	SEE BLK 16
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	A
	
	
	SEE BLK 16
	
	
	Reg
	Repro

	16. REMARKS

	COR
	
	1
	

	1.  BLK 2:  DODAF VIEWS REQUIRED ARE IDENTIFIED IN THE INTEGRATED MASTER PLAN (IMP). THE MINIMUM DODAF VIEWS REQUIRED FOR THIS CONTRACT INCLUDE:
SV-1, SV-4,  SV-5A, SV-6, SV-7, 

ADDITIONAL dODAF VIEWS THAT MAY BE NEEDED TO SUPPORT THE DEVELOPMENT OF OTHER TECHNICAL DOCUMENTATION INCLUDE:
AV-1

AV-2
OV-1

OV-2

OV-3

OV-4

OV-5B

CV-2

CV-4

CV-6
DIV-2

DIV-3

SV-5B

2.  BLK 4:  CONTRACTOR FORMAT IS ACCEPTABLE.  REPORT SHALL INCLUDE COVER PAGE WITH DATE AND SERIALIZATION.  REFERENCE DI-ADMN-80925 for revisions to existing government documents.

3.  BLK 12:  FIRST Submission shall be DUE 10 BUSINESS DAYS PRIOR TO Preliminary DESIGN REVIEW (PDR) Meeting.  tHE DODAF VIEWS SHALL BE PLACED UNDER CONTRACTOR CONFIGURATION MANAGEMENT AFTER GOVERNMENT ACCEPTANCE OF THE SUBMISSION.

4. BLK 13:   SECOND SUBMISSION shall be due 10 business days prior to Critical Design Review (CDR) meeting.  sECOND SUBMISSION will INCORPORATE updateS based on: 1) GOVERNMENT CRS APPROVED PER THE CONTRACTOR CONFIGURATION MANAGEMENT PROCESS;  2) CONTRACTOR REVISIONS.

5.  BLK 14:  EACH SUBMISSION SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.
6.  THE GOVERNMENT SHALL HAVE 10 BUSINESS DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF EACH SUBMISSION.  ACCEPTANCE IS BASED ON TECHNICAL CONTENT.

7.  THE CONTRACTOR SHALL HAVE 10 BUSINESS DAYS FOR REVISION TO EACH SUBMISSION IF THE SUBMISSION IS REJECTED.
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	G.  PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	
	
	
	


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY

	
	A
	TDP
	 FORMCHECKBOX 

	TM
	 FORMCHECKBOX 

	OTHER
	 FORMCHECKBOX 
:
	R&D   FORMCHECKBOX 


	D. SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D 
	
	B

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	A00A
	SOFTWARE TRANSITION PLAN (STrP)
	TRANSITION FROM EXISTING SYSTEMS

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	DI-IPSC-81429A
	     PWS PARA 5.2.3, 5.2.5
	     

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	ASREQ
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	A
	
	
	
	
	
	Reg
	Repro

	16. REMARKS

	COR
	
	1
	

	1.  BLK 4:  CONTRACTOR FORMAT IS ACCEPTABLE.  REPORT SHALL INCLUDE COVER PAGE WITH DATE AND SERIALIZATION. THIS TRANSITION PLAN ALSO INCLUDES A PLAN FOR DATA MIGRATION.
2.  BLK 12:  DUE AS PART OF THE PRELIMINARY DESIGN REVIEW (PDR) PREPARATION; DUE 20 BUSINESS DAYS PRIOR TO THE PDR MEETING.
3.BLK 13: SUBSEQUENT SUBMISSIONS ARE REQUIRED FOR CRITICAL DESIGN REVIEW (CDR) AND IN PREPARATION FOR APPLICATION TEST READINESS REVIEW (ATRR). SUBMISSIONS ARE REQUIRED 20 DAYS PRIOR TO THE REVIEWS.

3.  BLK 14:  SUBMISSION SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.
4.  THE GOVERNMENT WILL REVIEW, AND PROVIDE CORRECTIONS AS REQUIRED WITHIN 10 BUSINESS DAYS OF SUBMITTAL.  THE CONTRACTOR WILL REVIEW, AND COMPLETE CORRECTIONS AND/OR RESPOND TO GOVERNMENT QUESTIONS WITHIN 8 BUSINESS DAYS OF RECEIPT OF GOVERNMENT REVIEW.  THE GOVERNMENT WILL ACKNOWLEDGE ACCEPTANCE OR REJECTION OF REPLY WITHIN 2 BUSINESS DAYS OF RECEIPT.
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	G.  PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	
	
	
	


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY

	
	A
	TDP
	 FORMCHECKBOX 

	TM
	 FORMCHECKBOX 

	OTHER
	 FORMCHECKBOX 
:
	R&D    FORMCHECKBOX 


	D. SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	A00B
	SOFTWARE TEST PLAN (STP)/SOVT
	SYSTEM OPERATIONAL VERIFICATION TEST (SOVT) PLAN

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	SOVT PREPARATION GUIDE (PROVIDED AS GFP)
	PWS PARA 3.1.5, 5.2.3
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	SEE BLK 16
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	A
	
	
	SEE BLK 16
	
	
	Reg
	Repro

	16. REMARKS
	COR
	
	1
	

	1.  BLK 2 THE STP SHALL be the initial SYSTEM OPERATIONAL VERIFICATION TEST (sovt) PLAn.  the contractor SHALL COmplete sections 2.0 – inspection and validation tests (stage 1), 5.0 – intra-system tests (stage 4), and 6.0 – inter-system tests (stage 5) of the sovt plan.  contractor shall not complete any other sections.  

2.  BLK 4:  SOvt TEMPLATE and SOVT Preparation Guide.pdf will be provided as GOVERNMENT FURNISHED DATA.
3.  BLK 12:  Submission shall be due 10 business days prior to the APPLICATION TEST READINESS REVIEW (ATRR) meeting.

4.  BLK 14:  SUBMISSION SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.
5.  THE GOVERNMENT SHALL HAVE 10 BUSINESS DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF SUBMISSION.  ACCEPTANCE OF THE SOVT PLAN IS LIMITED TO THE ACCEPTANCE OF SECTIONS 2.0, 5.0, AND 6.0.

6.  THE CONTRACTOR SHALL HAVE 10 BUSINESS DAYS FOR REVISION TO EACH SUBMISSION IF THE SUBMISSION IS REJECTED.
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	G.  PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	
	
	
	


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY

	
	A
	TDP
	 FORMCHECKBOX 

	TM
	 FORMCHECKBOX 

	OTHER
	 FORMCHECKBOX 
:
	R&D    FORMCHECKBOX 


	D. SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	A00C
	TECHNICAL REPORT – STUDY/SERVICES
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	SEE BLK 16
	PWS PARA  3.1.1, 3.2.1
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	SEE BLK 16
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	A
	
	
	SEE BLK 16
	
	
	Reg
	Repro

	16. REMARKS
	COR
	
	1
	

	1.  BLK 2:  CONTRACTOR SHALL PERFORM TECHNICAL STUDIES AND ANALYSIS AS REQUIRED. DELIVER OF PLANS, ASSESSMENTS, AND REPORTS ASSOCIATED WITH STUDIES, ANALYSES, ASSESSMENTS AND PROTOTYPING/PILOTING.

EXAMPLES OF EFFORTS THAT RESULT IN TECHNICAL REPORTS AND REOCMMENDATIONS CAN INCLUDE BUT ARE NOT LIMITED TO:

· REQUIREMENTS ANALYSIS

· FIT GAP ASSESSMENTS

· COTS PRODUCT ANALYSIS

· BUSINESS PROCESS ASSESSMENTS

· PROTOTYPING/PILOTING
2.  BLK 4:  CONTRACTOR FORMAT IS ACCEPTABLE.  REPORT SHALL BE IN ACCORDANCE WITH AN OUTLINE SUBMITTED TO AND APPROVED BY THE GOVERNMENT. 

3.  BLK 12 & 13:  Submission shall be due IN ACCORDANCE WITH THE PROGRAM SCHEDULE WITH DELIVERIES AS SPECIFIED IN THE TO.
4.  BLK 14:  SUBMISSIONS SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.

6.  THE GOVERNMENT SHALL HAVE 10 BUSINESS DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF EACH SUBMISSION.

7.  THE CONTRACTOR SHALL HAVE 10 BUSINESS DAYS FOR REVISION TO EACH SUBMISSION IF THE SUBMISSION IS REJECTED.
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	G.  PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	
	
	
	


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY

	
	A
	TDP
	 FORMCHECKBOX 

	TM
	 FORMCHECKBOX 

	OTHER
	 FORMCHECKBOX 
:
	R&D    FORMCHECKBOX 


	D. SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	A00D
	CONFIGURATION STATUS ACCOUNTING INFORMATION
	CONFIGURATION MANAGEMENT RECORDS/REPORTS

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	DI-CMAN-81253A
	PWS PARA 4.4.1
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	DD
	
	ASREQ
	ASREQ
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	
	
	
	
	
	
	Reg
	Repro

	16. REMARKS
	COR
	
	1
	

	1.  BLK 4:  CONTRACTOR FORMAT IS ACCEPTABLE.  REPORT SHALL INCLUDE COVER PAGE WITH DATE AND SERIALIZATION.  the following information shall be addressed.

HARDWARE CONFIGURATION ITEMS (hwcI) TO BE AUDITED INCLUDE:

A) nOMENCLATURE

b) sPECIFICATION IDENTIFICATION NUMBER

C) SERIAL NUMBER

D) sPECIFICATION IDENTIFICATION NUMBER

E) oTHER IDENTIFICATION NUMBERS

COMPUTER SOFTWARE CONFIGURATION ITEMS (CSCI) TO BE AUDITED INCLUDE:

A) sOFTWARE TITLE

B) CODE IDENTIFICATION NUMBER

c) SOFTWARE INVENTORY NUMBERING SYSTEM

D) DRAWING AND PART NUMBER

E) SPECIFICATION IDENTIFICATION NUMBER

F) OTHER IDENTIFICATION NUMBERS

DOCUMENTATION TO BE AUDITED INCLUDE:

A) ENGINEERING DRAWINGS

b) aPPLICABLE sPECIFICATIONS

c) ENGINEERING CHANGE PROPOSALS

D) TEST PLANS AND PROCEDURES

E) OPERATING AND SUPPORT MANUALS

F) CONFiguration documentation release procedures

G) Quality assurance DOCUMENTATION and procedures

h) requests for DEVIATIONS/waivers

i) software descriptions, flowcharts, manuals, and lists.

Reference materials, as applicable:

a) system engineering technical data

B) trade study results

c) producibility analysis results

D) risk analysis results

e) reports

g) Hardware and software mock-ups

h) minutes of related prior reviews

scope of audit shall include:

a) summary of hardware and SOFTWARE contractual requirements against which the audit will be conducted, as specified in work statements, specifications, and approved plans.

B) outline of proposed audit procedures for each item to be audited.

Location(s) and date(s) of audit(s).

team composition by contractor representatives and audit function, as well as proposed government participation and audit functions.

administrative requirements including security, support to be provided, and FACILITY description.

2.  BLK 12:  Submission shall be due AS GOVERNMENT-REQUIRED AUDITS REQUIRE CONTRACTOR SUPPORT. A csci REPORT IS REQUIRED FOR SPECIFIED TECHNICAL EVENTS PER THE PMW 240 SYSTEMS ENGINEERING PROCESS, FOR EACH SOFTWARE DELIVERY, AND FOR CONFIGURATION MANAGEMENT STATUS REPORTS
3.  BLK 14:  SUBMISSION SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.
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	0
	1
	3

	G.  PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	
	
	
	


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY

	
	A
	TDP
	 FORMCHECKBOX 

	TM
	 FORMCHECKBOX 

	OTHER
	 FORMCHECKBOX 
:
	R&D    FORMCHECKBOX 


	D. SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D 
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	A00E
	INTERFACE CONTROL DOCUMENT (ICD)
	INTERFACE CONTROL DOCUMENT (ICD) DEVELOPMENT

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	DI-CMAN-81248A
	PWS PARA 5.2.3, 5.2.4
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	TWICE
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	A
	
	
	SEE BLK 16
	
	
	Reg
	Repro

	16. REMARKS
	COR
	
	1
	

	1.  BLK 4:  CONTRACTOR FORMAT IS ACCEPTABLE.  REPORT SHALL INCLUDE COVER PAGE WITH DATE AND SERIALIZATION. The Contractor shall coordinate with the government on the number of interfaces that need ICDs. THE ICD SHALL INCLUDE THE SCHEMA AND WSDL.
2.  BLK 12:  FIRST Submission shall be due 10 BUSINESS days prior to PDR meeting.  THE icdS SHALL BE PLACED UNDER CONTRACTOR CONFIGURATION MANAGEMENT AFTER GOVERNMENT ACCEPTANCE OF THE SUBMISSION.  SECOND SUBMISSION SHALL BE DUE 10 BUSINESS DAYS PRIOR TO THE CRITICAL DESIGN REVIEW (CDR) MEETING.

3.  blk 13:  SECOND SUBMISSION will INCORPORATE updateS based on 1) GOVERNMENT CRS APPROVED PER THE CONTRACTOR CONFIGURATION MANAGEMENT PROCESS 2) CONTRACTOR REVISIONS.

4.  BLK 14:  EACH SUBMISSION SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.
5.  THE GOVERNMENT SHALL HAVE 10 BUSINESS DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF SUBMISSION.  

6.  THE CONTRACTOR SHALL HAVE 10 BUSINESS DAYS FOR REVISION TO EACH SUBMISSION IF THE SUBMISSION IS REJECTED.
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	1
	4

	G.  PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	
	
	
	


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY

	
	A
	TDP
	
	TM
	
	OTHER
	:
	R&D   

	D. SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	A00F
	COMPUTER SOFTWARE CONFIGURATION ITEMS (CSCI) LIST
	CSCI LIST

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	PER PMW 240 SYSTEMS ENGINEERING PROCESS AND EXAMPLE
	PWS PARA 4.4.2, 5.2.3
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	DD
	
	SEE BLK 16
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT 
SEE BLK 16
	
	Draft
	Final

	
	
	
	
	
	
	Reg
	Repro

	16. REMARKS
	COR
	
	1
	

	1.  BLK 4:  a csci is an aggregate of software (INCLUDING COMMERCIAL OFF-THE-SHELF (COTS) OR CUSTOM SOFTWARE) that satisfieS an end use function and is designated for THE purpose of specification, interfacing, qualification testing, configurmation management, or other purposes. a csci is composed of one or more software units which may consist of: (1) source code, object code, control code, control data, or a collection of these items (2) an aggregation of software, such as a computer program or database (3) identifiable part of a sofware product. (adapted from iso/iec 24765:2009)

2.blk 4: CONTRACTOR SHALL DELIVER A CSCI LIST AS A REPORT THAT SHALL INCLUDE COVER PAGE WITH DATE AND SERIALIZATION.  THE CSCI LIST SHOULD BE PROVIDED AS A TABLE SIMILAR TO THE BELOW EXAMPLE.


[image: image2.emf]Worksheet in  CSCI_CDRL_20140918.xlsx


3. BLK 4: THE CSCI LIST SHALL BE REFERENCED IN OTHER SYSTEMS ENGINEERING DOCUMENTATION DELIVERABLES RATHER THAN DUPLICATED. 

4.  BLK 12:  Submission shall be due AS SPECIFIED BY THE GOVERNMENT FOR SYSTEMS ENGINEERING TECHNICAL EVENTS AS IDENTIFIED IN THE Program’s Systems Engineering Plan (SEP)). 

A.  CONTRACTOR SHALL DELIVER A DRAFT CSCI LIST AT SYSTEMS REQUIREMENTS REVIEW/SYSTEM FUNCTIONAL REVIEW (srr/sfr). 

B. CONTRACTOR SHALL DELIVER AN UPDATED CSCI LIST 20 DAYS PRIOR TO PRELIMINARY DESIGN REVIEW (pdr).

C. CONTRACTOR SHALL DELIVER A FINAL CSCI LIST 20 DAYS PRIOR TO CRITICAL DESIGN REVIEW, AND IT SHALL BE PLACED UNDER CONFIGURATION MANAGEMENT.

D. IF REQUIRED, SUBSEQUENT REVISIONS SHALL BE DELIVERED AND APPROVED VIA THE CONFIGURATION MANAGEMENT PROCESS.

5.  BLK 14:  SUBMISSION SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.
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	3

	G.  PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	
	
	
	


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY

	
	A
	TDP
	 FORMCHECKBOX 

	TM
	 FORMCHECKBOX 

	OTHER
	 FORMCHECKBOX 
:
	R&D   FORMCHECKBOX 


	D. SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D 
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	A00G
	COMPUTER SOFTWARE PRODUCT END ITEMS
	IT SYSTEM DELIVERY

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	DI-IPSC-80590B
	PWS PARA 3.2.3.1, 4.3.4, 5.3
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	SEE BLK 16
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	A
	
	
	SEE BLK 16
	
	
	Reg
	Repro

	16. REMARKS
	COR
	
	1
	

	1.  BLK 2: THE COMPUTER SOFTWARE PRODUCT END ITEMS SHALL INCLUDE RMI  system COMPUTER SOURCE CODE, EXECUTABLE SOURCE CODE AND ALL RELATED OPERATIONS, TRAINING AND MAINTENANCE DOCUMENTATION.

2.  BLK 4:  CONTRACTOR FORMAT IS ACCEPTABLE.  REPORT SHALL INCLUDE COVER PAGE WITH DATE AND SERIALIZATION.

3.  BLK 12:  Submission shall be due IN PREPARATION FOR APPLICATION UNIT TESTING (AUT).
4.  bLK 13:  SUBSEQUENT SUBMISSIONS SHALL BE DUE 10 BUSINESS DAYS PRIOR TO THE START OF THE APPLICATION TEST READINESS REVIEW (ATRR) AND 10 BUSINESS DAYS PRIOR TO PRODUCTION READINESS REVIEW (prr). ADDITIONAL revisions shall be based on the results of the TESTS.

5.  BLK 14:  EACH SUBMISSION SHALL BE BY FILE TRANSFER PROTOCOL (FTP) AT A GOVERNMENT SPECIFIED FTP SITE.

6.  THE GOVERNMENT SHALL HAVE 10 BUSINESS DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF SUBMISSION.

7.  THE CONTRACTOR SHALL HAVE 10 BUSINESS DAYS FOR REVISION TO EACH SUBMISSION IF THE SUBMISSION IS REJECTED.
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	G.  PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	
	
	
	


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY

	
	A
	TDP
	 FORMCHECKBOX 

	TM
	 FORMCHECKBOX 

	OTHER
	 FORMCHECKBOX 
:
	R&D   FORMCHECKBOX 


	D. SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D 
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	A00H
	SOFTWARE VERSION DESCRIPTION (SVD)
	(SVD)

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	DI-IPSC-81442A
	PWS PARA  4.4.2, 5.2.3, 5.3
	PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	SEE BLK 16
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	A
	
	
	SEE BLK 16
	
	
	Reg
	Repro

	16. REMARKS
	COR
	
	1
	

	1.  BLK 4:  CONTRACTOR FORMAT IS ACCEPTABLE.  REPORT SHALL INCLUDE COVER PAGE WITH DATE AND SERIALIZATION. THE SVD SHALL ALSO INCLUDE INSTALLATION INSTRUCTIONS.
2.  BLK 12:  Submission shall be due IN PREPARATION FOR APPLICATION UNIT TESTING (AUT).
3.  bLK 13:  SUBSEQUENT SUBMISSIONS SHALL BE DUE 10 BUSINESS DAYS PRIOR TO THE START OF THE APPLICATION TEST READINESS REVIEW (ATRR) AND 10 BUSINESS DAYS PRIOR TO PRODUCTION READINESS REVIEW (prr). ADDITIONAL revisions shall be based on the DELIVER OF SYSTEM UPDATES.

4.  BLK 14:  EACH SUBMISSION SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.
5.  THE GOVERNMENT SHALL HAVE 10 BUSINESS DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF EACH SUBMISSION.  ACCEPTANCE IS BASED ON TECHNICAL CONTENT.
6.  THE CONTRACTOR SHALL HAVE 10 BUSINESS DAYS FOR REVISION TO EACH SUBMISSION IF THE SUBMISSION IS REJECTED.
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	1
	3

	G.  PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	
	
	
	


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)(17Jun14)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY

	
	B
	TDP
	
	TM
	
	OTHER
	:
	R&D   

	D. SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	A00J
	DATA MIGRATION PLAN (DMP)
	SYSTEM DATA MIGRATION PLAN - TRANSITION FROM EXISTING SYSTEMS

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	DI-MGMT-81117
	 PWS PARA 3.1.4, 3.2.3.3, 5.2.5
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	SEE BLK 16
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	A
	
	
	SEE BLK 16
	
	
	Reg
	Repro

	16. REMARKS
	COR
	
	1
	

	1.  BLK 4:  CONTRACTOR FORMAT IS ACCEPTABLE.  The DMP SHALL INCLUDE COVER PAGE WITH DATE AND SERIALIZATION. The plan shall identify the approach and processes for the migration of data from the current systems to the new system.  This includes a description of the data, method of migration, and the approach for incrementally migrating the data as needed. The DMP shall identify any special handling for controlled information if necessary

2.  BLK 12:  DRAFT Submission shall be due 10 BUSINESS days PRIOR TO THE PRELIMINARY DESIGN REVIEW (PDR) MEETING. an update shall be submitted 10 days prior to cdr.
3.  blk 13:  the contractor shall SUBMIt updated dmp information as necessary to support incremental tests aS SPECIFIED IN THE PROGRAM’S INTEGRATED MASTER SCHEDULE (IMS). 

4.  BLK 14:  SUBMISSION SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.

5.  THE GOVERNMENT SHALL HAVE 10 BUSINESS DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF SUBMISSION.

6.  THE CONTRACTOR SHALL HAVE 10 BUSINESS DAYS FOR REVISION TO EACH SUBMISSION IF THE SUBMISSION IS REJECTED.
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	G.  PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	
	
	
	


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)(17Jun14)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY

	
	A
	TDP
	
	TM
	
	OTHER
	:
	R&D  

	D. SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D
	
	B

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	A00K
	SOFTWARE METRICS 
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	SEE BLK 16
	 PWS PARA 4


	     

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	ASREQ
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	A
	
	
	SEE BLK 16
	
	
	Reg
	Repro

	16. REMARKS


	COR
	
	1
	

	BLK 4:  CONTRACTOR FORMAT IS ACCEPTABLE.  REPORT SHALL INCLUDE COVER PAGE WITH DATE AND SERIALIZATION.  The following metrics will be reported:

·  Performance Measurement Baseline (PMB) – Total number of story points planned for a release (PRP).

· Development Schedule Baseline – The total number of planned iterations multiplied by iteration length.

· Planned Percent Complete (PPC) – The number of current iterations divided by the total number of planned iterations.

· Actual Percent Complete (APC) – The total number of story points completed (potentially shippable increments) divided by the total number of story points planned.

· Iteration/Sprint velocity

· Story points per iteration/sprint (including iteration/sprint duration) 

· Total stories per iteration/sprint (including iteration/sprint duration) 

· Total software requirements completed per iteration/sprint (including iteration/sprint duration) 

· Software requirement volatility (%) 

· System requirement volatility (%) 

· Software requirements completed to date (%) 

· Estimate to Complete (ETC) based on requirements remaining


BLK 10/12/13:  rEPORT WILL BE BRIEFED DURING THE DEMONSTRATION AT THE CONCLUSION OF EACH ITERATION OR SPRINT.

BLK 14:  SUBMISSION SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.

THE GOVERNMENT WILL REVIEW, AND PROVIDE CORRECTIONS AS REQUIRED WITHIN 10 BUSINESS DAYS OF SUBMITTAL.  THE government WILL EXECUTE THE DATA MIGRATION AND INSTALLATION INSTRUCTIONS IN PREPARATION OF GOVERNMENT TESTING.  THE CONTRACTOR WILL REVIEW, AND COMPLETE CORRECTIONS AND/OR RESPOND TO GOVERNMENT QUESTIONS WITHIN 8 BUSINESS DAYS OF RECEIPT OF GOVERNMENT REVIEW.  THE GOVERNMENT WILL ACKNOWLEDGE ACCEPTANCE OR REJECTION OF REPLY WITHIN 2 BUSINESS DAYS OF RECEIPT.
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	0
	1
	3

	G.  PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	
	
	
	


CDR
CDRL
	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY

	
	B
	TDP
	
	TM
	
	OTHER
	:
	R&D   

	D. SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	B001
	CONTRACTOR’S PROGRESS, STATUS AND MANAGEMENT REPORT
	MONTHLY STATUS REPORT (MSR)

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	DI-MGMT-80227 AND 81468
	PWS PARA 4.1, 4.1.1, 4.3.5, 4.6
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	MTHLY
	SEE BLOCK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	
	
	15th day of following month
	SEE BLK 16
	
	
	Reg
	Repro

	16. REMARKS
	COR
	
	1
	

	BLOCK 4: The MSR shall be submitted electronically and consist of three parts.  The first two parts shall be provided in the Excel format of CDRL Attachment 1 and 2  (below) with all cells filled in. 


[image: image3.emf]MSR_CDRL_Staffing _Plan_Att_1 v.1.xls

       
[image: image4.emf]MSR_CDRL_Staffing _Plan_Att_2_NEW_050913.xls


The third part shall  be provided in Word format and consist of a narrative addressing, at a minimum:

a. Performance Status – Identify significant accomplishments and  progress made during the affected reporting period by SOW/PWS paragraph.  Also identify significant challenges or risks encountered that impact the successful delivery of required services.

b. Schedule Status – Identify schedule for and status of all deliverables. If the efforts are not on schedule, indicate the reason for the delay and provide a revised completion /delivery date.

c. Financial Status –Identify at a summary level and by SOW/PWS paragraph the total amount planned by appropriation, total amount received to date by appropriation, planned vs actual burn rate by appropriation and Estimate At Completion (EAC).  In addition to the reporting requirements identified in Attachment 1, identify any travel accomplished with sufficient detail to support costs and provide a detailed description of the ODC’s authorized at time of award  and ODC costs incurred to date. This description does not waive the requirement for formal Limitation of Funds/Cost notifications, when warranted.

d. Personnel Status/Staffing Plan – Identify labor hours planned for each employee charging to the contract/task order by SOW/PWS paragraph, the actual cumulative total to date, CAC and training status per Attachment 1. Identify by Employee Code, labor category, fully burdened labor rate per Attachment 2. This requirement applies to the Prime and any sub- contractors supporting this effort. Subcontractors may provide the information directly to the Contracting Officer and COR.

e. Government Furnished Property (GFP)/ Government Furnished Equirement (GFE) – Maintain a running list of GFP/GFE provided by the Government to assist in accomplishing the tasking.  The Contractor shall identify new property/equipment added to the list each month.  The Contractor shall maintain a status of the property/equipment showing the disposition, and identify any concerns regarding the receipt of the GFP/GFE. The list may be in Contractor’s format as approved by the Government.
BLOCK 12 & 13: The Contractor shall deliver the initial monthly report 45 DACA. Subsequent submissions due no later than 15 days after the end of the prior month. No Government response to the Report within 30 days of submission constitutes approval.  
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	0
	1
	2

	G.  PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	
	
	
	


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valide OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY

	
	B
	TDP
	 FORMCHECKBOX 

	TM
	 FORMCHECKBOX 

	OTHER
	 FORMCHECKBOX 
:
	R&D    FORMCHECKBOX 


	D. SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D 
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	B002
	CONTRACTOR PROGRESS, STATUS, AND MANAGEMENT REPORT
	CPARS DRAFT APPROVAL DOCUMENT (CDAD) REPORT PREPARATION

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	DI-MGMT 80227
	PWS PARA 4.2
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	MTHLY
	 SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	A
	
	
	SEE BLK 16
	
	
	Reg
	Repro

	16. REMARKS
	COR
	
	1
	

	1.  THE CONTRACTOR SHALL SUBMIT A MONTHLY REPORT IDENTIFYING ITS PERFORMANCE ACHIEVEMENTS DURING THE REPORTING PERIOD.  

2.  REPORTS SHALL BE SUBMITTED ON THE ATTACHED WORD DOCUMENT.  REPORTS SHALL INCLUDE THE TITLE “CPARS DRAFT APPROVAL DOCUMENT REPORT,” THE NAME OF THE PRIME CONTRACTOR, AS WELL AS THE SUBMITTAL DATE.  THE FOLLOWING FILE NAMING CONVENTION SHALL BE USED:  CDAD CDRL REPORT - XYZ INC - 18 AUG 12.DOC.

[image: image5.emf]IDIQ_CDADAttach2  Feb.doc


3.  THE REPORT SHALL BE DELIVERED TO THE GOVERNMENT ON THE 10TH DAY OF EACH MONTH FOR THE WORK PERFORMED DURING THE PREVIOUS MONTH.  NEGATIVE REPORTS ARE REQUIRED.    

4.  THE REPORT SHALL BE SUBMITTED AS AN ELECTRONIC MAIL ATTACHMENT TO THE COR AND CONTRACTING OFFICER FOR THE SAP, CONTRACT OR ORDER.  THE COR’S EMAIL ADDRESS SHALL BE IDENTIFIED IN THE SAP, CONTRACT OR ORDER.  

5.  THE CONTRACTOR SHALL SUBMIT A SEPARATE REPORT FOR EACH SAP, CONTRACT OR ORDER.  

6.  THE REASONABLE AND ALLOCABLE COSTS FOR PREPARING SUBMISSIONS PURSUANT TO THIS CDRL ARE CONSIDERED ALLOWABLE COSTS.  CONTRACTORS SHOULD BE SURE TO INCLUDE SUCH COSTS WHEN SUBMITTING PROPOSALS FOR ASSOCIATED SAPS, CONTRACTS OR TASK ORDERS.

7.  THE GOVERNMENT WILL REVIEW, AND PROVIDE CORRECTIONS AS REQUIRED WITHIN 10 BUSINESS DAYS OF SUBMITTAL.  THE CONTRACTOR WILL REVIEW, AND COMPLETE CORRECTIONS AND/OR RESPOND TO GOVERNMENT QUESTIONS WITHIN 10 BUSINESS DAYS OF RECEIPT OF GOVERNMENT REVIEW.  THE GOVERNMENT WILL ACKNOWLEDGE ACCEPTANCE OR REJECTION OF REPLY WITHIN 5 BUSINESS DAYS OF RECEIPT.
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	0
	1
	2

	G.  PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	
	
	
	


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY

	
	B
	TDP
	 FORMCHECKBOX 

	TM
	 FORMCHECKBOX 

	OTHER
	 FORMCHECKBOX 
:
	R&D   FORMCHECKBOX 


	D. SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D 
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	B003
	MANAGEMENT PLAN
	MANAGEMENT PLAN DEVELOPMENT AND MAINTENANCE

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	DI-MGMT-80004A
	PWS PARA 4.3, 4.3.4
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	OTIME/ASREQ
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	A
	
	
	ASREQ
	
	
	Reg
	Repro

	16. REMARKS
	COR
	
	1
	

	1.  BLK 2:  tHE MANAGEMENT PLAN SHALL INCLUDE THE SOFTWARE DESIGN/dEVELOPMENT/IMPLEMENTATION PLAN AND ASSOCIATED PROCESSES, RISK MANAGEMENT PLAN, QUALITY MANAGEMENT PLAN, SUBCONTRACTOR MANAGEMENT PLAN, and requirements plan.

2.  BLK 4:  CONTRACTOR FORMAT IS ACCEPTABLE.  REPORT SHALL INCLUDE COVER PAGE WITH DATE AND SERIALIZATION.  fOR DI-MGMT-80227, ALL BUT 3.2 F, J, M AND 3.6 A APPLY.  IN ADDITION, DI-CMAN-80858b AND di-MGMT-81808 SHALL BE UTILIZED AS REFERENCES IN PREPARING THE CONFIGURATION AND RISK MANAGEMENT PORTIONS OF THE pROGRAM MANAGEMENT PLAN, RESPECTIVELY.

3.  BLK 12:  Submission shall be due 30 CALENDAR days after POST AWARD CONFERENCE.

4.  BLK 13:  SUBSEQUENT SUBMISSIONS SHALL BE SUBMITTED WHEN SIGNIFICANT CHANGES OCCUR.

5.  BLK 14:  SUBMISSION SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.
6.  THE GOVERNMENT SHALL HAVE 10 BUSINESS DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF SUBMISSION.

7.  THE CONTRACTOR SHALL HAVE 10 BUSINESS DAYS FOR REVISION TO EACH SUBMISSION IF THE SUBMISSION IS REJECTED.
	PMW 240 APM
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	0
	1
	2

	G.  PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	
	
	
	


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY

	
	B
	TDP
	 FORMCHECKBOX 

	TM
	 FORMCHECKBOX 

	OTHER
	 FORMCHECKBOX 
:
	R&D    FORMCHECKBOX 


	D. SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	B004
	QUALITY ASSURANCE PROGRAM PLAN
	QUALITY MANAGEMENT PLAN

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	DI-QCIC-81794
	PWS PARA 4.3.1
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	OTIME
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	A
	
	
	
	
	
	Reg
	Repro

	16. REMARKS
	COR
	
	1
	

	1.  BLK 4:  CONTRACTOR FORMAT IS ACCEPTABLE.  REPORT SHALL INCLUDE COVER PAGE WITH DATE AND SERIALIZATION.  paragraphs 3.4 and 3.9 do not apply.

2.  BLK 12:  Submission shall be due 30 CALENDAR days after POST AWARD CONFERENCE.

3.  BLK 14:  SUBMISSION SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.
4.  THE GOVERNMENT SHALL HAVE 10 BUSINESS DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF SUBMISSION.

5.  THE CONTRACTOR SHALL HAVE 10 BUSINESS DAYS FOR REVISION IF THE SUBMISSION IS REJECTED.
	PMW 240 APM
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	PMW 240 PCO
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	0
	1
	2

	G.  PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	
	
	
	


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY

	
	B
	TDP
	 FORMCHECKBOX 

	TM
	 FORMCHECKBOX 

	OTHER
	 FORMCHECKBOX 
:
	R&D    FORMCHECKBOX 


	D. SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	B005
	CONTRACTOR’S RISK MANAGEMENT PLAN
	RISK MANAGEMENT IMPLEMENTATION PLAN DEVELOPMENT AND MAINTENANCE

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	DI-MGMT-81808
	PWS PARA 4.3.2
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	OTIME
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	A
	
	
	
	
	
	Reg
	Repro

	16. REMARKS
	COR
	
	1
	

	1.  BLK 4:  CONTRACTOR FORMAT IS ACCEPTABLE.  REPORT SHALL INCLUDE COVER PAGE WITH DATE AND SERIALIZATION.

2.  BLK 12:  Submission shall be due 30 CALENDAR days after POST AWARD CONFERENCE.

3.  BLK 14:  SUBMISSION SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.
4.  THE GOVERNMENT SHALL HAVE 10 BUSINESS DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF SUBMISSION.

5.  THE CONTRACTOR SHALL HAVE 10 BUSINESS DAYS FOR REVISION IF THE SUBMISSION IS REJECTED.
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	PMW 240 PCO
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	0
	1
	2

	G.  PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	
	
	
	


	CONTRACT DATA REQUIREMENTS LIST (CDRL)

(1 Data Item)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188).  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:

	     
	A ASK  \* MERGEFORMAT 
	       TDP  ____
	TM  _____
	OTHER     

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR

	RMI A&D
	     
	     

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE

	B006
	SMALL BUSINESS SUBCONTRACTOR REPORT
	DEVELOPMENT AND MAINTENANCE FORMTEXT 


	
	
	

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE

	DI-MGMT-81642
	PWS PARA 4.3.3
	     

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                     DISTRIBUTION

	LT
	REQUIRED
	     
	See BLK 16
	       a. ADDRESSEE
	      b. COPIES

	 8. APP CODE
	        A
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	
	Draft
	      Final

	     
	
	     
	See BLK 16
	
	
	Reg
	Repro

	 16.  REMARKS
	COR
	     
	1
	     

	1.  FORMAT.  THE REPORT SHALL BE IN CONTRACTOR’S FORMAT.

2.  CONTENT.  THE REPORT SHALL CONTAIN THE FOLLOWING:

     2.1 SECTION I - NAME OF THE SMALL BUSINESS SUBCONTRACTOR, WHETHER THE SUBCONTRACTOR IS:

     (1) SMALL BUSINESS;

     (2) VETERAN-OWNED SMALL BUSINESS;

     (3) SERVICE-DISABLED VETERAN-OWNED SMALL BUSINESS;

     (4) HUBZONE SMALL BUSINESS;

     (5) SMALL DISADVANTAGED BUSINESS;

     (6) WOMEN-OWNED SMALL BUSINESS;

     (7) HISTORICALLY AFRICAN-AMERICAN COLLEGES AND

           UNIVERSITIES AND MINORITY INSTITUTIONS;

ALSO BRIEFLY DESCRIBE THE SUBCONTRACTOR EFFORTS PERFORMED.

    2.2 SECTION II - THIS SECTION SHALL PROVIDE:

     (a) DIRECT COSTS PER CLIN ASSOCIATED WITH EACH SCHEDULED AVAILABILITY, MINUS THE COSTS OF ANY DIRECTED SUBCONTRACTS AND EXECUTION PLANNING EFFORTS.

     (b) TOTAL DOLLARS WITH CORRESPONDING PERCENTAGES OF DIRECT COSTS DESCRIBED ABOVE, SUBCONTRACTED FOR EACH SCHEDULED AVAILABILITY FOR THE FOLLOWING:

     (1) SMALL BUSINESS CONCERNS;

     (2) VETERAN-OWNED SMALL BUSINESS CONCERNS;

     (3) SERVICE-DISABLED VETERAN-OWNED SMALL BUSINESS CONCERNS;

     (4) HUBZONE SMALL BUSINESS CONCERNS;

     (5) SMALL DISADVANTAGED BUSINESS CONCERNS;

     (6) WOMEN-OWNED SMALL BUSINESS CONCERNS;

     (7) HISTORICALLY AFRICAN-AMERICAN COLLEGES AND UNIVERSITIES AND MINORITY INSTITUTIONS CONCERNS;
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	  15.  TOTAL   ▬▬▬▬►
	     
	1
	3

	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE

	     
	     
	    
	     


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY

	
	B
	TDP
	 FORMCHECKBOX 

	TM
	 FORMCHECKBOX 

	OTHER
	 FORMCHECKBOX 
:
	R&D    FORMCHECKBOX 


	D. SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D 
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	B007
	CONFERENCE AGENDA
	MEETING AGENDAS PREPARATION

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	DI-ADMN-81249A
	PWS PARA 4.5, 4.5.1
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	ASREQ
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	
	
	
	SEE BLK 16
	
	
	Reg
	Repro

	16. REMARKS
	COR
	
	1
	

	1.  BLK 4:  CONTRACTOR FORMAT IS ACCEPTABLE.  REPORT SHALL INCLUDE COVER PAGE WITH DATE AND SERIALIZATION

2.  BLK 12:  Submission shall be due 3 BUSINESS days prior to MEETING.  Major reviews to include SRR, PDR, CDR, and TRR shall be due 20 business days prior to the review MEETING.

3.  BLK 14:  EACH SUBMISSION SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.
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	G.  PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	
	
	
	


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY

	
	B
	TDP
	 FORMCHECKBOX 

	TM
	 FORMCHECKBOX 

	OTHER
	 FORMCHECKBOX 
:
	R&D   FORMCHECKBOX 


	D. SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D 
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	B008
	REPORT, RECORD OF MEETING MINUTES
	MEETING ATTENDANCE AND DOCUMENTATION

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	DI-ADMN-81505
	PWS PARA 4.5, 4.5.1, 5.2.3
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10.FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	ASREQ
	SEE BLOCK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	
	
	
	SEE BLK 16
	
	
	Reg
	Repro

	16. REMARKS
	COR
	
	1
	

	1.  BLK 4:  CONTRACTOR FORMAT IS ACCEPTABLE.  REPORT SHALL INCLUDE COVER PAGE WITH DATE AND SERIALIZATION

2.  BLK 12:  Submission shall be due 5 BUSINESS days after MEETING.

3.  BLK 14:  EACH SUBMISSION SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.
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	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY

	
	A
	TDP
	
	TM
	
	OTHER
	:
	R&D  

	D. SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	B00B
	Function Point (FP) Analysis Report


	UFP count.

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	SEE BLK 16
	     PARA 4.3.5
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	
	
	ONE/R
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	
	
	
	SEE BLK 16
	
	
	Reg
	Repro

	16. REMARKS
	COR
	
	1
	

	1.  BLK 4:  CONTRACTOR FORMAT IS ACCEPTABLE.  Function point analysis shall be performed according to IFPUG standard practices with final REPORT that INCLUDEs: Diagram and/or description of Internal Logical Files (ILFs), External Interface Files (eifs) and associated Data element Types (dets) and Record element types (rets), identification of External Inputs (eis), External Outputs (eos), External Inquiries (eqs) and associated dets and ftrs. The report shall include an explanation of counts and calculations for UFPs, a final ufp count, and a table showing the relationship of UFPs to Functional Requirements.

2.  Blk 12:  progress on satisfaction of functional requirements in terms of ufps shall be included in the monthly Contractor’s Progress, Status, and Management Report. 

3. blk 13:  A FP Analysis report with the final ufp count for the software system is DUE as part of the documentation with the delivery of the final software product.  

4.  blk 14:  DELIVERY METHOD: SUBMISSION SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.
	PMW 240 APM
	
	
	1

	
	PMW 240 PCO
	
	
	1

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	0
	1
	3

	G.  PREPARED BY
	H. DATE
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	J. DATE

	
	
	
	


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)


	           Form Approved

OMB No. 0704-0188

	The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services and Communications Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

	 A. CONTRACT LINE ITEM NO.

     All Data Items
	 B.  EXHIBIT

      A          
	 C. CATEGORY

 TDP________   TM_________ OTHER

	 D. SYSTEM / ITEM

  RMI A&D
	 E. CONTRACT / PR NO.
  
	 F. CONTRACTOR
        

	 1. DATA ITEM NO.

     B00A
	 2. TITLE OF DATA ITEM

  Certification/Data Report
	 3. SUBTITLE
 Subcontracting Status report

	 4. AUTHORITY  (Data Acquisition Document No.)
DI-MISC-80678
	 5. CONTRACT REFERENCE

   4.3.3.1
	 6. REQUIRING OFFICE

   

	 7. DD 250 REQ


	 9. DIST STATEMENT

    REQUIRED

N/A
	 10. FREQUENCY

Every 3 months
	 12. DATE OF FIRST SUBMISSION:  

105 DACA
	 14.                    DISTRIBUTION

	
	
	
	
	a. ADDRESSEE
	b. COPIES

	
	
	
	
	
	DRAFT
	Final

	 8. APP CODE

       
	
	 11. AS OF DATE:

15th day after every third month 
	 13. DATE OF SUBSEQUENT SUBMISSION   

See Block 11
	
	
	

	
	
	
	
	
	
	Reg
	Repro

	 16. REMARKS  

BLOCK 2: Certification/Data Report – shall be submitted electronically and shall provide the following information:

1) Identify whether the subcontracting methodology is a percent of contract value or percent of subcontracted value;  

2) Identify the subcontracting credit (Tier 1, Tier 2, Tier 3, or All Tiers) in accordance with contract/task order; 

3) Identify all subcontractors by name, socio-economic categories, prime vendor purchase order number, percent of contract value or percent of subcontracted value, whichever is applicable, dollar amount, NAICS code to include a description of significant events and how they were a benefit to small business (IAW CPARS Guidance - Attachment A2-2); 

4) Identify the  total percent of contract value or percent of subcontracted value, whichever is applicable, that was expended.

The Government reserves the right to perform spot checks and/or request copies of supporting documentation. The report format may be in an Excel spreadsheet or Word document.

BLOCK 12 & 13: The required reporting covers every three month period and is an accumulation of the subcontracting efforts to date. The subcontracting information in this report shall be provided in accordance with 52.219-14 as prescribed in 19.508(e) or 19.811-3(e).
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	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY
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	TM
	 FORMCHECKBOX 

	OTHER
	 FORMCHECKBOX 
:
	R&D   FORMCHECKBOX 


	D. SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D 
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	D001
	INTEGRATED LOGISTICS SUPPORT PLAN (ILSP)
	LIFE CYCLE SUSTAINMENT PLAN

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	PDUSD(AT&L) MEMO 14 SEP 2011 LIFE CYCLE SUSTAINMENT PLAN
	PWS PARA 5.4.1
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	ASREQ
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	A
	
	
	SEE BLK 16
	
	
	Reg
	Repro

	16. REMARKS
	COR
	
	1
	

	1.  BLK 4:  CONTRACTOR FORMAT IS ACCEPTABLE BUT SHOULD BE IAW PdUSD (AT&L) MEMO 14 SEP 2011 “DOCUMENT STREAMLINING-LIFE CYCLE SUSTAINMENT PLAN (LCSP).  REPORT SHALL INCLUDE COVER PAGE WITH DATE AND SERIALIZATION.

2.  bLK 12:  DRAFT Submission shall be due 10 CALENDAR DAYS BEFORE PRELIMINARY DESIGN REVIEW (PDR). 

3.  BLK 13:  UPDATED SUBMISSIONS SHALL BE DUE 10 CALENDAR DAYS PRIOR TO CDR, ATRR, AND TRR.  FINAL SUBMISSION DUE 10 CALENDAR DAYS PRIOR TO PRR.

4.  BLK 14:  SUBMISSION SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.

5.  THE GOVERNMENT will HAVE 10 BUSINESS DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF SUBMISSION.

6.  THE CONTRACTOR SHALL HAVE 10 BUSINESS DAYS FOR REVISION TO EACH SUBMISSION IF THE SUBMISSION IS REJECTED.
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	H. DATE
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	J. DATE
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(1 Data Item)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY
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	 FORMCHECKBOX 
:
	R&D   FORMCHECKBOX 


	D. SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	D002
	Software Center Operator Manual
	System Start-up Document or System Administration Guide

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	D1-IPSC-81444
	PWS PARA 5.2.3, 5.4.2
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	ASREQ
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	A
	
	
	SEE BLK 16
	
	
	Reg
	Repro

	16. REMARKS
	COR
	
	1
	

	1.  BLK 4:  CONTRACTOR FORMAT IS ACCEPTABLE.  REPORT SHALL INCLUDE COVER PAGE WITH DATE AND SERIALIZATION.

2.  bLK 12:  Submission shall be due AT ATRR.

3.  BLK 13:  SUBMISSION SHALL BE DUE AT PRR.

4.  INCREMENTAL deliveries shall be during Agile development

5. BLK 14:  SUBMISSION SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.

6.  THE GOVERNMENT will HAVE 10 BUSINESS DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF SUBMISSION.

7.  THE CONTRACTOR SHALL HAVE 10 BUSINESS DAYS FOR REVISION TO EACH SUBMISSION IF THE SUBMISSION IS REJECTED.
	PMW 240 RMI  APM
	
	
	1

	
	PMW 240 PCO
	
	
	1

	
	PMW 240 APML
	
	
	1

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	0
	1
	3

	G.  PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	
	
	
	


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY

	
	B
	TDP
	 FORMCHECKBOX 

	TM
	 FORMCHECKBOX 

	OTHER
	 FORMCHECKBOX 
:
	R&D   FORMCHECKBOX 


	D. SYSTEM/ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	RMI A&D 
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	D003
	Validation Report
	SCOM VALIDATION/VERIFICATION REPORT

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	DI-CMAN-80792
	PWS PARA 5.4.2.1
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	ASREQ
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	
	Draft
	Final

	A
	
	
	SEE BLK 16
	
	
	Reg
	Repro

	16. REMARKS
	COR
	
	1
	

	1.  BLK 4:  CONTRACTOR FORMAT IS ACCEPTABLE.  REPORT SHALL INCLUDE COVER PAGE WITH DATE AND SERIALIZATION.

2.  bLK 12:  DRAFT Submission shall be due in concert with System Start-up Document deliveries.

3.  BLK 13:  UPDATED SUBMISSIONS SHALL BE due in concert with System Start-up Document deliveries.

4.  BLK 14:  SUBMISSION SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.

5.  THE GOVERNMENT will HAVE 10 BUSINESS DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF SUBMISSION.

6.  THE CONTRACTOR SHALL HAVE 10 BUSINESS DAYS FOR REVISION TO EACH SUBMISSION IF THE SUBMISSION IS REJECTED.
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	J. DATE

	
	
	
	


	CONTRACT DATA REQUIREMENTS LIST
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	Form Approved

OMB No. 0704-0188

	The public reporting burden for this for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed in Block E.
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	F. CONTRACTOR

	RMI A&D 
	
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE

	E001
	EVALUATION OF COMMERCIAL OFF-THE-SHELF (COTS) MANUALS AND PREPARATION OF SUPPLEMENTAL DATA
	COMMERCIAL OFF-THE-SHELF (COTS) MANUALS AND SUPPLEMENTAL DATA DELIVERY

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6.  REQUIRING OFFICE

	MIL-PRF-32216A
	    PWS PARA 5.4.2.2
	     PMW 240

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.                  DISTRIBUTION

	LT
	
	OTIME
	SEE BLK 16
	a. ADDRESSEE
	b. COPIES

	8. APP CODE
	B


	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
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	Final
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	16. REMARKS


	COR
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	1.  BLK 12:  SUBMISSION AT TEST READINESS REVIEW (TRR).

2.  BLK 14:  DELIVERY METHOD: SHALL BE POSTED TO THE PEO-EIS PORTAL IN A FORMAT THAT IS COMPATIBLE WITH MICROSOFT® OFFICE 2010.  THE CONTRACTOR SHALL SUBMIT VIA EMAIL CONFIRMATION OF POSTING.
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Software Development Plan Description



General Instructions

a. Alternate presentation styles. 

Diagrams, tables, matrices, and other presentation styles are acceptable substitutes for text when they make required data more readable.

b. Table of contents. 

Provide a table of contents with the number, title, and page number of each titled paragraph (level 3 and above), figure, table, and appendix.  For data in a database or other alternative form, provide an internal or external table of contents with access instructions for each paragraph, figure, table, and appendix or their equivalents.

c. Page numbering/labeling. 

Use a unique page number and display the document number, including version, volume, and date, as applicable.  For data in a database or other alternative form, assign names or numbers for files, screens, or other entities in such a way that users can index and access desired data.

d. Not applicable paragraphs. 

If a paragraph does not apply in the context of this plan, reference the corresponding paragraph number and title and thoroughly explain why it does not apply.  

e. Multiple paragraphs and subparagraphs. 

Any section, paragraph, or subparagraph in this instruction may be written as multiple paragraphs or subparagraphs to enhance readability.

f. Standard data descriptions. 

If a data description required by this instruction has been published in a standard data element dictionary specified in the contract, include the description itself and a reference to the data dictionary.



Content requirements 

Content requirements begin after the table of contents.  The numbers shown designate the paragraph numbers to be used in the document.
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[bookmark: _Toc400014503]Scope.

Divide this section into the following paragraphs.

[bookmark: _Toc400014504]Identification.

Include a full identification of the system and the software to which this document applies, including, as applicable, identification number(s), title(s), abbreviation(s), version number(s), release number(s) and programming language used.

[bookmark: _Toc400014505]System overview.

Briefly state the purpose of the system and the software to which this document applies.  Describe the general nature of the system and software; summarize the history of system development, operation, and maintenance; identify the project sponsor, acquirer, user, developer, and support agencies; identify current and planned operating sites; and list other relevant documents.

[bookmark: _Toc400014506]Document overview.

Summarize the purpose and contents of this document and describe any security or privacy considerations associated with its use.

[bookmark: _Toc400014507]Relationship to other plans.

Describe the relationship, if any, of the SDP to other project management plans.

[bookmark: _Toc400014508]Overview of required work.

Divide this section into paragraphs as needed to establish the context for the planning described in later sections.  Include, as applicable, an overview of:

a. Requirements and constraints on the system and software to be developed

b. Requirements and constraints on project documentation

c. Requirements and constraints on project schedules and resources

d. An overview of the project life cycle as defined in the project’s Systems Engineering Plan (SEP)

e. Other requirements and constraints, such as on project security, privacy, methods, standards, interdependencies in hardware and software development, etc.

[bookmark: _Toc400014509]Plans for performing general software development activities.

Divide this section into the following paragraphs.  If a paragraph does not apply in the context of this plan, reference the corresponding paragraph number and title and thoroughly explain why it does not apply.  If different builds (including sprints, iterations, increments and releases) or different software on the project require different planning, note these differences in the paragraphs.  In addition to the content specified below, identify applicable risks/uncertainties and explain plans for dealing with them.



Throughout this document, term “development” applies to any effort that modifies existing functionality or code or implements new functionality or code. The modifications may be implemented via any of the following activities: sustainment, Commercial Off The Shelf (COTS) configuration, COTS customization, Government Off The Shelf (GOTS) configuration, GOTS customization, prototyping, piloting, modernization or development.

[bookmark: _Toc400014510]Software development process.

Describe the software development process to be used.  The planning shall cover identifying planned builds, if applicable, their objectives, and the software development activities to be performed in each build.  A build may be a sprint, iteration, increment or release.  An increment consists of one or more sprints or iterations.  A release consists of one or more increments.  A release is a production candidate.  This section may include a release plan or product roadmap that lists the builds with the high-level functionality planned for each build.

[bookmark: _Toc400014511]General plans for software development.

Divide this paragraph into the following subparagraphs.

[bookmark: _Toc400014512]Software development methods.

Describe the software development methods to be used and project assessment and control processes.  Include descriptions of methodologies employed, any manual or automated tools, and processes and procedures to be used in support of these methods.  Reference other paragraphs in this plan if the methods are better described in context with the activities to which they will be applied.

Development Procedures and Tools

Test Procedures and Tools

Project Assessment and Control Processes

Describe the approach to be followed for project assessment and control processes for the technical aspects of the project.  In this section, progress is technical progress (planned, complete and remaining) that may be represented by work, capability, functionality or the like.  If a product backlog is used, describe how the backlog is managed and how it is made visible to the acquirer.  Include, at a minimum, a description of how:

a. Progress of the project is monitored and reported;

b. Interfaces between elements in the project, and with other project and organizational units, are monitored;

c. Actions to correct deviations from the plan and to prevent recurrence of problems identified in the project are taken when project targets are not achieved; and

d. Project objectives are achieved and recorded.

[bookmark: _Toc400014513]Standards for software products.

Describe the standards to be followed for representing requirements, design, code, test cases, test procedures, and test results.  Reference other paragraphs in this plan if the standards are better described in context with the activities to which they will be applied.  



Provide standards for code for each programming language to be used.  Standards will include at a minimum:

a. Format (indentation, spacing, capitalization, order of information, etc.)

b. Header comments (name/identifier of the code, version identification, modification history, purpose, requirements and design decisions implemented, etc.); notes on the processing (algorithms used, assumptions, constraints, limitations, side effects, etc.); and notes on the data (inputs, outputs, variables, data structures, etc.)

c. Comments (required number and content expectations)

d. Naming conventions for variables, parameters, packages, procedures, files, etc.

e. Error handling

f. Elimination of proprietary markings

g. Restrictions, if any, on the use of programming language constructs or features

h. Restrictions, if any, on the complexity of code aggregates

[bookmark: _Toc400014514]Reusable software products.

Divide this paragraph into the following subparagraphs.

Incorporating reusable software products.

Describe the required approach for identifying, evaluating, and incorporating reusable software products, including the scope of the search for such products and the criteria to be used for their evaluation.  Identify and describe candidate or selected reusable software products known at the time this plan is prepared or updated, together with benefits, drawbacks, and restrictions, as applicable, associated with their use.

Developing reusable software products.

Describe the required approach for identifying, evaluating, and reporting opportunities for developing reusable software products.  

[bookmark: _Toc400014515]Handling Cyber Security requirements.

Divide this section into the following paragraphs to describe the required approach to support Cyber Security requirements.  Development, test, deployment, and maintenance activities must support these requirements.  Activities may include:

Information Systems (IS)/Networks Physical Security assurance

If using a contractor’s IS, describe the required approach to configure the contractor’s IS/networks in accordance with all most recent DISA-prepared Security Technical Implementation Guides (STIGs), Security Requirements Guides, and other DoD-mandated secure configuration guides.  IS/Networks security is required during the development, test, deployment, and maintenance activities.  Additional activities may include:

· Physical Security Audit (PSA) of the Contractor's internal information management infrastructure, performed by the Acquirer.  Describe how the Contractor will correct any deficiencies of the contractor's physical security posture identified by the Acquirer.

· Implementation of IS/network baselines

Assurance of Cyber Security activities integrated within development activities, for example

· Application of all applicable Security Technical Implementation Guides (STIGs)

· Application of all applicable Information Assurance Vulnerability Alerts (IAVAs)

· Implementation of third party anti-virus and Host Based Security software 

· Implementation of code reviews

· Implementation of vulnerability scans (ex. FUZZ testing)

· Implementation of an Incident Response Program (IRP)

Assurance of other Cyber Security requirements

a. Overview of activities required to support DoD 8570 Cyber Security Workforce Requirements including CompTIA Security Plus (Continuing Education)





[bookmark: _Toc400014516]Computer hardware resource utilization.

Describe the required approach for allocating computer hardware resources and monitoring their utilization.  

[bookmark: _Toc400014517]Access for acquirer review.

Describe the required approach for providing the acquirer or its authorized representative access to developer and subcontractor facilities and resources for review of software products and activities.  If necessary, include how product demonstrations will be accessed.  Additionally, this section may include access to dashboards, project management tools, requirement management tools, configuration management tools, risk management tools and other resources.

[bookmark: _Toc400014518]Plans for performing detailed software development activities.

Divide this section into the following paragraphs.  If a paragraph does not apply in the context of this plan, reference the corresponding paragraph number and title and thoroughly explain why it does not apply.  If different builds (including sprints, iterations, increments and releases) or different software on the project require different planning, note these differences in the paragraphs.  The discussion of each activity shall include the approach (methods / procedures / tools) to be applied to: 1) the analysis or other technical tasks involved, 2) the recording of results, and 3) the preparation of associated deliverables, if applicable.  The discussion shall also identify applicable risks/uncertainties and plans for dealing with them.  Reference 4.2.1 if applicable methods are described there.



If there is only one build, there will be only one sprint or iteration, one increment and one release.  If an iterative development methodology is used and there are multiple builds, there will be an iteration testing instance for each iteration and an increment testing instance for each increment.  The Product Code Completion testing occurs once for each release that may move into production.

[bookmark: _Toc400014519]Project planning and oversight.

Divide this paragraph into the following subparagraphs to describe the approach to be followed for project planning and oversight.

[bookmark: _Toc400014520]Software development planning (covering updates to this plan)

Estimation Methodology

Explain the methods and tools used to estimate the work effort and any assumptions.  Detail the unit of measure used to quantify the level of effort and how the work effort is normalized across the project lifecycle.

Validation of Estimates (examples from previous experiences are preferred)

Cite examples from previous experience to communicate the accuracy of the estimates.  If no previous experience exists, provide other justification for the estimates and schedule risk mitigation options.

[bookmark: _Toc400014521]Sprint, iteration, increment and release planning

[bookmark: _Toc400014522]Iteration test planning

[bookmark: _Toc400014523]Increment test planning

[bookmark: _Toc400014524]Software installation planning

[bookmark: _Toc400014525]Software transition planning

[bookmark: _Toc400014526]Following and updating plans, including the intervals for management review

[bookmark: _Toc400014527]Establishing a software development environment.

Divide this paragraph into the following subparagraphs to describe the approach to be followed for establishing, controlling, and maintaining a software development environment.  Specifically state the required resources (ex. environments, certifications, licenses, etc.) and who (acquirer or contractor) will provide each resource.

[bookmark: _Toc400014528]Software engineering environment

[bookmark: _Toc400014529]Software test environment

[bookmark: _Toc400014530]Software development library

[bookmark: _Toc400014531]Software development files

[bookmark: _Toc400014532]Non-deliverable software

[bookmark: _Toc400014533]System requirements analysis.

Describe the required approach for participating in system requirements analysis to include how to:  

a. Define a set of system functional and non-functional requirements describing the problem to be solved;

b. Perform the appropriate techniques to optimize the preferred project solution;

c. Analyze system requirements for correctness and testability;

d. Understand the impact of the system requirements on the operating environment;

e. Prioritize, approve, and update the requirements as needed;

f. Establish consistency and traceability between the system requirements and the customer’s requirements baseline;

g. Evaluate changes to the baseline for cost, schedule and technical impact; and

h. Baseline and communicate the system requirements to all affected parties.

[bookmark: _Toc400014534]System design.

Divide this paragraph into the following subparagraphs to describe the required approach for participating in system design.  

[bookmark: _Toc400014535]System-wide design decisions

[bookmark: _Toc400014536]System architectural design

[bookmark: _Toc400014537]Department of Defense Architecture Framework (DoDAF) artifacts

Describe how the DoDAF artifacts are used to document the design and when (which event or activity) each artifact will be delivered.  The DoDAF artifacts may support the System Design Description (SDD) and System/Subsystem Design Description (SSDD) as appropriate.

[bookmark: _Toc400014538]Software requirements analysis.

Describe the Software Requirements Analysis Process to include how to:

a. Define the requirements allocated to the software elements of the system and their interfaces;

b. Analyze software requirements for correctness and testability;

c. Understand the impact of software requirements on the operating environment;

d. Establish consistency and traceability between the software requirements and system requirements;

e. Define prioritization for implementing the software requirements;

f. Approve and update the software requirements as needed;

g. Evaluate changes to the software requirements for cost, schedule and technical impact; and

h. Baseline and communicate the software requirements to all affected parties.

[bookmark: _Toc400014539]Software design.

Divide this paragraph into the following subparagraphs to describe the required approach for software design.  

[bookmark: _Toc400014540]CSCI-wide design decisions

[bookmark: _Toc400014541]CSCI architectural design

[bookmark: _Toc400014542]CSCI detailed design

[bookmark: _Toc400014543]DoDAF artifacts

Describe how the DoDAF artifacts are used to document the design and when (which event or activity) each artifact will be delivered.  The DoDAF artifacts may support the project documentation, as appropriate.

[bookmark: _Toc400014544]Iteration testing.

Divide this paragraph into the following subparagraphs to describe the approach to be followed for iteration testing.  This phase is executed for each iteration and is performed by the Developer in the Developer test/QA environment.  This phase verifies that the code for each the iteration is free from defects and ready to be demonstrated.

[bookmark: _Toc400014545]Preparing for iteration testing

[bookmark: _Toc400014546]Performing iteration testing

[bookmark: _Toc400014547]Revision and retesting

[bookmark: _Toc400014548]Analyzing and recording iteration test results



[bookmark: _Toc400014549]Software product demonstration (or evaluation).

Describe the required approach for software product demonstrations.  A demonstration should occur at the completion of each sprint or iteration.  If there is only one release, there will be only one iteration and this paragraph should state when the demonstrations will occur during the iteration.  This should include, but not be limited to, frequency of the demonstrations, demonstration logistics, tools used, methodology to assess feedback, deliverables provided and reporting.

[bookmark: _Toc400014550]Deliverables.

Describe the required approach to provide deliverables (CDRLs).  If providing interim deliverables, recommend the deliverables to be provided during the project lifecycle, the timing of the delivery, the method of delivery and the scope of the deliverables.  For example, if using agile development state which artifacts would be redelivered at the end of each sprint or iteration.

[bookmark: _Toc400014551]Preparing for software transition.

Divide this paragraph into the following subparagraphs to describe the approach to be followed for preparing for software transition from the contractor’s site to the acquirer site.  If an acquirer site is used for development, this paragraph may not be applicable

[bookmark: _Toc400014552]Preparing the executable software

[bookmark: _Toc400014553]Preparing source files

[bookmark: _Toc400014554]Preparing version descriptions for the support site

[bookmark: _Toc400014555]Installation at user sites

[bookmark: _Toc400014556]Transition to the designated support site



[bookmark: _Toc400014557]Increment (or CSCI/HWCI integration) testing.

Divide this paragraph into the following subparagraphs to describe the required approach for participating in increment testing.  This phase includes all testing completed in the Acquirer QA/Test environment and is based on the Increment deliveries (such as test scripts and traceability matrix for iterations completed for increment) by the Developer.  Scheduled Increments will be determined as part of the development of the Product Roadmap. This testing is lead and coordinated by the PMW 240 test team.  This phase does not include any informal support or testing performed in the Developer environment.  

[bookmark: _Toc400014558]Preparing for increment testing

[bookmark: _Toc400014559]Performing increment testing

[bookmark: _Toc400014560]Revision and retesting

[bookmark: _Toc400014561]Analyzing and recording increment test results

[bookmark: _Toc400014562]Product Code Complete (PCC) (or System qualification) testing.

Describe the approach to be followed to support PCC testing.  PCC provides a final test and evaluation phase to reduce the risk associated with the final deployment and release of the system.  This phase also provides an opportunity for end-users of the system to test and provide feedback, as well as make recommendations on future enhancements to the system.  This phase is led by the functional users and supported by the PMW 240 test coordinator.

[bookmark: _Toc400014563]Preparing for PCC testing including data migration or data population

[bookmark: _Toc400014564]Revision and retesting

[bookmark: _Toc400014565]Software configuration management.

Divide this paragraph into the following subparagraphs to describe the required approach for software configuration management.  

[bookmark: _Toc400014566]Configuration identification

Describe the approach to establish baselines and approved changes.

The purpose of Configuration Identification is to define the functional and physical characteristics of a CI in sufficient detail so that it may be developed, tested, evaluated, produced, competitively procured, accepted, operated, maintained, and supported.  Configuration Identification includes the selection, creation, and specification of the products that are delivered to the client.

[bookmark: _Toc400014567]Configuration control

Describe the process of evaluating, approving or disapproving, and managing changes to controlled items.  

This includes tracking the configuration of each of the CIs, approving a new configuration if necessary, and updating the baseline

[bookmark: _Toc400014568]Configuration status accounting

Describe the process of creating and organizing the information necessary for the performance of configuration management.  An element of configuration management consisting of the recording and reporting of information needed to manage a configuration effectively.  This information includes a listing of the approved configuration identification, the status of proposed changes to the configuration, and the implementation status of approved changes.

[bookmark: _Toc400014569]Internal CM Tool/Repository Usage

[bookmark: _Toc400014570]Packaging, storage, handling, and delivery

[bookmark: _Toc400014571]Systems engineering technical review.

Describe the required approach to support the PMW 240 Systems Engineering Technical Reviews (SETR).  This section may include recommendations for tailoring the process, entry criteria, exit criteria and deliverables.  The tailoring consists of adding and removing criteria, deliverables and specific document content.  If an item does not apply in the context of this approach and should be tailored out, provide a thorough explanation of why it does not apply.  A list of the reviews is listed below for reference.

[bookmark: _Toc400014572]System Requirements Review/System Functional Review (SRR/SFR):

a. Review the scope of the project 

· Prioritized Requirements

· As-Is Interface Diagram

· To-Be Interface Diagram

b. Review planning for the project

· Program Integrated Master Schedule (IMS) populated

· PMW 240 Competencies engaged

· Interface Partners engaged

· Data Center POCs engaged

c. Key deliverables (not a complete list):

· System / Subsystem Specification (SSS) or equivalent 

· DoDAF artifacts

· Software Requirements Traceability Matrix

· CSCI List

· User Stories for the first Increment

[bookmark: _Toc393886338][bookmark: _Toc400014573]Preliminary Design Review (PDR):

a. Review planning for the project

· Product Roadmap / Backlog 

i. Functions assigned to iterations, 

ii. Iterations assigned to increments

· Test Planning Review

i. Duration of each test event

ii. Environments used for testing

iii. Data prerequisites

iv. Test & Evaluation Master Plan (TEMP)

b. Review design of the proposed solution

c. Key deliverables (not a complete list):

· User Stories for the first Increment (revised, as necessary)

· [bookmark: _Toc393886345]Product Roadmap

[bookmark: _Toc400014574]Critical Design Review (CDR): 

a. Finalize design of the solution

b. Finalize planning for remaining increments

c. Review status of the project

d. Key deliverables (not a complete list):

· Design documents finalized

· User Stories for the remaining Increment(s)

· [bookmark: _Toc393886352]Finalize Product Code Completion Test planning

[bookmark: _Toc400014575]Test Readiness Review (TRR): 

a. Attain approval to enter Product Code Completion testing (Go / No-Go)

b. Review status of the project

c. Key deliverables (not a complete list):

· Test planning and test case artifacts

[bookmark: _Toc400014576]Production Readiness Review (PRR):

a. Attain approval to deploy into production (Go / No-Go)

b. Review status of the project

[bookmark: _Toc400014577]Other required events

[bookmark: _Toc400014578]Other software development activities.

Divide this paragraph into the following subparagraphs to describe the required approach for other software development activities.  

[bookmark: _Toc400014579]Risk management, including known risks and corresponding strategies

[bookmark: _Toc400014580]Software management indicators, including indicators to be used

[bookmark: _Toc400014581]Security and privacy

[bookmark: _Toc400014582]Subcontractor management

[bookmark: _Toc400014583]Interface with testers and test agents

[bookmark: _Toc400014584]Coordination with associate developers

[bookmark: _Toc400014585]Improvement of project processes

[bookmark: _Toc400014586]Other activities not covered elsewhere in the plan

[bookmark: _Toc400014587]Schedules and activity network.

This section shall present:

a. Schedule(s) identifying the tasks/activities in each build (including sprints, iterations, increments or releases) and showing initiation of each activity, duration, completion, accounting for draft and final deliverables and project milestones.  The schedule(s) tasks/activities should be resource loaded, time-phased and mapped to the level 1 Government Work Breakdown Structure (GWBS) and proposed Contractors Work Breakdown Structure (CWBS).

b. An activity network, depicting sequential relationships and dependencies among activities and identifying those activities that impose the greatest time restrictions on the project.

[bookmark: _Toc400014588]Project organization and resources.

Divide this section into the following paragraphs to describe the project organization and resources to be applied in each build.

[bookmark: _Toc400014589]Project organization.

Describe the organizational structure to be used on the project, including the organizations involved, their relationships to one another, and the authority and responsibility of each organization for carrying out required activities.

[bookmark: _Toc400014590]Project resources.

Describe the resources to be applied to the project.  It shall include, as applicable:

a. Personnel resources, including:

i. The estimated staff-loading for the project (number of personnel over time)

ii. The breakdown of the staff-loading numbers by responsibility (for example, management, software engineering, software testing, software configuration management, software product evaluation, software quality assurance)

iii. A breakdown of the skill levels, geographic locations, and security clearances of personnel performing each responsibility

b. Overview of developer facilities to be used, including geographic locations in which the work will be performed, facilities to be used, and secure areas and other features of the facilities as applicable to the contracted effort.

c. Acquirer-furnished equipment, software, services, documentation, data, and facilities required for the contracted effort.  A schedule detailing when these items will be needed shall also be included.

d. Other required resources, including a plan for obtaining the resources, dates needed, and availability of each resource item.

[bookmark: _Toc400014591]Notes.

Provide any general information that aids in understanding this document (e.g., background information, glossary, rationale).  Include an alphabetical listing of all acronyms, abbreviations, and their meanings as used in this document and a list of any terms and definitions needed to understand this document.

[bookmark: _Toc400014592]Appendixes.

Appendixes may be used to provide information published separately for convenience in document maintenance (e.g., charts, classified data).  As applicable, each appendix shall be referenced in the main body of the document where the data would normally have been provided.  Appendixes may be bound as separate documents for ease in handling.  Appendixes shall be lettered alphabetically (A, B, etc.).
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EXAMPLE

		Program Name				Revised: 9/18/2014



		Software Name 		Version		Date Purchased 		Renewal Date 				Assignd to 

		Altova XML Spy + 1 year SMP (Pro)

vhammond: vhammond:
4/7/14-Received Rel 2 update and gave to Val K. to install on 4/11/14

		Version 2014 release 2 (v2014r2)		1/1/20		1/1/21		1		sneezy

		Altova XML Spy + 1 year SMP (Pro)

vhammond: vhammond:
4/7/14-Received Rel 2 update and gave to Kevin H. to install on 4/09/14		Version 2014 release 2 (v2014r2)		1/1/20		1/1/21		1		doc

		Oxygen XML Developer Pro + SMP (support & maintenace pkg)		V15		1/1/20		1/1/21		1		sleepy

		Oxygen XML Developer Pro + SMP (support & maintenace pkg)		V15		1/1/20		1/1/21		2		dopey

		Architect Ultimate Edition - Corp. License includes: MDG Integration with Visual Studio,MG SysML included in EA Ultimate                                                   		Unlimited Edition 		1/1/20		1/1/21		2		bashful







		MDG Doors Link Standard Edition		Standard Edition 		1/1/20		1/1/21		2		happy

		Creative Cloud Subscriptions		automatic updates / inc. most recent 		1/1/20		Mo. Subscriptions		3		grumpy

		Creative Cloud Subscriptions		automatic updates / inc. most recent 		1/1/20		Mo. Subscriptions 		1		daisy

		Creative Cloud Subscriptions		automatic updates / inc. most recent 		1/1/20		Mo. Subscriptions 		1		minnie

		Creative Cloud Subscriptions		automatic updates / inc. most recent 		1/1/20		Mo. Subscriptions 		1		pluto

		Liferay Enterprise Edition (10 Dev) Subscription Support-Gold              Scope of use: Production            Scope of use: Non-Production 		6.2		1/1/20		1/1/21		1		goofy

		Red Hat Enterprise Server, STD Support  (eSTS Location)		V6		1/1/20		1/1/21		3		donald

		Red Hat Enterprise Server, STD Support  (NPRST Location)		V6		1/1/20		1/1/21		3		mickey

		Apache Tomcat		7.0.42

		Apache http server		Httpd-2.2.15-30.el6_5(x86_64)

		Hibernate 		3.6.10 FINAL 										 



		Returns:
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