



	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001, 0002, 0003, 0004 & 0005
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A001
	Contract Performance Report
	
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	DI-MGMT-81466
	SOW Para 3.1.1, 3.1.2, & 3.3.5.5
4.1
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	QTRLY
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	N/A
	
	N/A
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   Variance thresholds are established as follows:

SCHEDULE: +/- 5% AND +/- $25,000

COST:  +/- 5% AND +/- $25000 

COMPLETION: +/- 5% AND +/- $25000

Variance analysis will be provided for each variance exceeding the preceding criteria.

Format 2, Functional Categories: Not Required.

Format 4, Staffing: Not required.

The CPR shall provide standalone visibility of major subcontractors on Format 1.

Block 9: Distribution Statement D:  Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 12: First submission shall be based on data from inception through the end of the first quarter and is due NLT the last day of the following month.

Block 13:  Subsequent submissions are due quarterly, NLT 30 calendar days after the final day of the Contractor’s accounting period shown in the report.

SEE EXHIBIT A, CDRL INSTRUCTIONS
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	15.  Total
	      
	4
  
	   

	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001, 0002, 0003, 0004 & 0005
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A002
	Funds Status Report (FSR)
	
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	Contractor Format 
	SOW Para 3.1.1, 3.1.2, 3.3.5.5
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	MTHLY
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	N/A
	
	N/A
	15 DARP
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   Contractor Format is acceptable.  
Block 9: Distribution Statement D:  Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 10: Funds Status Report (FSR) shall submit monthly and  include the following data for each task order (TO):

TO Number 

Description 

CLIN

ACRN

Total TO Value

Funding to Date

Current Month Incurred 

Cumulated Incurred 

Estimate at Completion (EAC) 

Variance

Budgeted

Hours

Current Month Hours

Cumulated Hours

Block 12, 13: First submission and subsequent submissions shall be NLT 30 calendar days after the last day of the month of each reporting month.  
SEE EXHIBIT A, CDRL INSTRUCTIONS
	SPAWAR 2.1C4
	
	1
	

	
	PMS 485G
	
	1
	

	
	NG, San Diego
	
	1
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15.  Total
	      
	4
  
	   

	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001, 0002, 0003, 0004 & 0005
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A003
	Earned Value Management System (EVMS) Plan
	
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	Contractor Format
	SOW Para 3.1.1
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	ASREQ
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	A
	
	N/A
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   Contractor Format shall be acceptable.  
Block 8: Change pages, new or replacement documentation shall be provided as specified in the SOW/Task Order.  Allow 60 days after receipt for Navy review cycle, which includes Navy review.  Contractor response, comment resolution, and resubmission are due 30 days after receipt of Navy comments.  Approval is for technical content of document or change pages.

Block 9: Distribution Statement “D”: Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational Use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 12 and 13:  NLT 30 days after receipt of approval of Block 8 deliverable.

SEE EXHIBIT A, CDRL INSTRUCTIONS
	SPAWAR 2.1C4
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	15.  Total
	      
	4
	   

	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009

	DD FORM 1423-1, JUN 90 (EG)
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001, 0002, 0003 & 0004
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A004
	Management Plan
	Integrated Common Processor 

Subcontract Management Plan
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	DI-MGMT-80004A
	SOW Para 3.1.3 & 3.3.5.3
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	ASREQ
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	A
	
	N/A
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   Contractor Format shall be acceptable.

Block 8: Change pages, new or replacement documentation shall be provided as specified in the Task Order.  Allow 60 days after receipt for Navy review cycle, which includes Navy review.  Contractor response, comment resolution, and resubmission are due 30 days after receipt of Navy comments.  Approval is for technical content of document or change pages.

Block 9: Distribution Statement “D”: Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational Use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 12 and 13:  NLT 30 days after receipt of approval of Block 8 deliverable.

SEE EXHIBIT A, CDRL INSTRUCTIONS
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	15.  Total
	      
	4

  
	   

	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001, 0002, 0003 & 0005
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A005
	Technical Report – Study/Services
	SEE BLOCK 16
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	DI-MISC-80508B
	SEE BLOCK 16
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	SEE BLOCK 16
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	N/A
	
	N/A
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 3: Reviews, Meetings; System Engineering Analysis; RMA; Environmental, Safety and Health; Hazardous Materials; Task Analysis; Software Integrity; Information Assurance Vulnerability Program; Task Allocation Report; SW Integrity Certification; Environmental Safety, Health.
Block 5: SOW Paras, 3.1.4; 3.2.1, 3.2.1.1.1, 3.2.1.1.2.1, 3.2.1.1.2.2, 3.2.1.1.2.3, 3.2.1.1.5, 3.2.1.1.5.4, 3.2.1.1.6.4, 3.2.6.3, 3.2.6.3.3, 3.2.6.3.5
Block 9: Distribution Statement D:  Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 10, 12 and 13: Shall be submitted as specified in the Task Order.

SEE EXHIBIT A, CDRL INSTRUCTIONS
	SPAWAR 2.1C4
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	15.  Total
	      
	4

  
	   

	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009

	DD FORM 1423-1, JUN 90 (EG)
	Previous editions are obsolete
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001, 0002, 0003 & 0005
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A006
	Metrics Plan / Measurement Plan
	Integrated Common Processor Management Documentation
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	Contractor Format
	SOW Para 3.1.5.1, 3.1.5.2 & 3.1.5.3
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	ASREQ
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	A
	
	N/A
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   Contractor Format shall be acceptable.

Block 8: Change pages, new or replacement documentation shall be provided as specified in the Task Order.  Allow 60 days after receipt for Navy review cycle, which includes Navy review.  Contractor response, comment resolution, and resubmission are due 30 days after receipt of Navy comments.  Approval is for technical content of document or change pages.

Block 9: Distribution Statement “D”: Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational Use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 12 and 13:  NLT 30 days after receipt of approval of Block 8 deliverable.

SEE EXHIBIT A, CDRL INSTRUCTIONS
	SPAWAR 2.1C4
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	15.  Total
	      
	4

  
	   

	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001, 0002, 0003, 0004 & 0005
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A007
	Integrated Master Schedule (IMS)
	Integrated Common Processor Management Documentation
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	DI-MGMT-81650
	SOW Para 3.1.6
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	ASREQ
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	A
	
	N/A
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   Contractor Format shall be acceptable.

Block 8: Change pages, new or replacement documentation shall be provided as specified in the Task Order.  Allow 60 days after receipt for Navy review cycle, which includes Navy review.  Contractor response, comment resolution, and resubmission are due 30 days after receipt of Navy comments.  Approval is for technical content of document or change pages.

Block 9: Distribution Statement “D”: Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational Use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.
Block 12 and 13:  NLT 30 days after receipt of approval of Block 8 deliverable.

SEE EXHIBIT A, CDRL INSTRUCTIONS
	SPAWAR 2.1C4
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	15.  Total
	      
	4

  
	   

	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001, 0002, 0003 & 0004
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A008
	Staffing Plan
	
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	Contractor Format
	SOW Para 3.1.6, 3.1.7, 3.2 & 3.2.8
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	ASREQ
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	A
	
	N/A
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   Contractor Format shall be acceptable.

Block 8: Change pages, new or replacement documentation shall be provided as specified in the Task Order.  Allow 60 days after receipt for Navy review cycle, which includes Navy review.  Contractor response, comment resolution, and resubmission are due 30 days after receipt of Navy comments.  Approval is for technical content of document or change pages.

Block 9: Distribution Statement “D”: Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational Use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 12 and 13:  NLT 30 days after receipt of approval of Block 8 deliverable.

SEE EXHIBIT A, CDRL INSTRUCTIONS
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	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001, 0002, 0003, 0004 & 0005
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A009
	Contract Work Breakdown Structure (WBS)
	Integrated Common Processor Management Documentation
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	DI-MGMT-81334C
	SOW Para 3.1.7
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	ASREQ
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	A
	
	N/A
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   Contractor Format shall be acceptable. Use DI-MGMT-81334C as a guide.  
Block 8: Change pages, new or replacement documentation shall be provided as specified in the Task Order.  Allow 60 days after receipt for Navy review cycle, which includes Navy review.  Contractor response, comment resolution, and resubmission are due 30 days after receipt of Navy comments.  Approval is for technical content of document or change pages.

Block 9: Distribution Statement “D”: Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational Use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 12 and 13:  NLT 30 days after receipt of approval of Block 8 deliverable.

SEE EXHIBIT A, CDRL INSTRUCTIONS
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	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001, 0002, 0003 & 0005
	A
	TDP
	
	TM
	
	OTHER

	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A010
	Risk Management Plan
	Integrated Common Processor Management Documentation
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	Contractor Format
	SOW Para 3.2.1
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	ASREQ
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	A
	
	N/A
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   Contractor Format shall be acceptable.

Block 8: Change pages, new or replacement documentation shall be provided as specified in the Task Order.  Allow 60 days after receipt for Navy review cycle, which includes Navy review.  Contractor response, comment resolution, and resubmission are due 30 days after receipt of Navy comments.  Approval is for technical content of document or change pages.

Block 9: Distribution Statement “D”: Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational Use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 12 and 13:  NLT 30 days after receipt of approval of Block 8 deliverable.

SEE EXHIBIT A, CDRL INSTRUCTIONS
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	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001 & 0003
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A011
	Requirements Traceability Matrix
	
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	Contractor Format
	SOW Para 3.2.1(h)
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	ASREQ
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	A
	
	N/A
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   Contractor Format shall be acceptable.

Block 8: Change pages, new or replacement documentation shall be provided as specified in the Task Order.  Allow 60 days after receipt for Navy review cycle, which includes Navy review.  Contractor response, comment resolution, and resubmission are due 30 days after receipt of Navy comments.  Approval is for technical content of document or change pages.

Block 9: Distribution Statement “D”: Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational Use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 12 and 13:  NLT 30 days after receipt of approval of Block 8 deliverable.

SEE EXHIBIT A, CDRL INSTRUCTIONS
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	4

  
	   

	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001, 0002, & 0003
	A
	TDP
	
	TM
	
	OTHER

	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A012
	Quality Management Plan
	
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	Contractor Format
	SOW Para 3.2.1.1.4 & 3.2.10.3
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	ASREQ
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	A
	
	N/A
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   Contractor Format shall be acceptable.

Block 8: Change pages, new or replacement documentation shall be provided as specified in the Task Order.  Allow 60 days after receipt for Navy review cycle, which includes Navy review.  Contractor response, comment resolution, and resubmission are due 30 days after receipt of Navy comments.  Approval is for technical content of document or change pages.

Block 9: Distribution Statement “D”: Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational Use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 12 and 13:  NLT 30 days after receipt of approval of Block 8 deliverable.

SEE EXHIBIT A, CDRL INSTRUCTIONS
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	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009
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	Previous editions are obsolete
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001, 0002, 0003, 0004 & 0005
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A013
	Integrated Logistics Support Plan (ILSP)
	SEE BLOCK 16
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	DI-ILSS-80095
	SEE BLOCK 16
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	ASREQ
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	A
	
	N/A
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   Contractor Format shall be acceptable.

Block 3:  The ILSP Plan will address System Safety and Health, HSI Planning, HFE Tasking, 

Human Engineering (HE) Planning, HE Design Documentation, HE Reporting, HE Test Plan, HE Description, HE Test Reporting, ILS, Design Influence, Maintenance Planning, LORA, Built-in Test; LSA Candidate List and Control Numberings, Readiness Based Sparing, Provisioning Documentation, Spares, Demilitarization and Disposal, Obsolescence and DMSMS Management, Parts Management, Tools/Test and Support Equipment, Transportation and Handling, Facilities, Computer Resources, Technical Data/Documentation, System Problem Resolution Process and Failure Review Process.  

Block 5: 3.2.1.1.5.3, 3.2.1.1.6.1, 3.2.1.1.6.2, 3.2.1.1.6.3, 3.2.1.1.6.6, 3.2.1.1.6.7, 3.3.1, 3.3.2, 3.3.3, 3.3.3.1, 3.3.1.1, 3.3.3.2, 3.3.3.3, 3.3.3.3.1, 3.3.4.1, 3.3.4.2, 3.3.4.3, 3.3.4.4, 3.3.5, 3.3.5.1, 3.3.7, 3.3.8, 3.3.9, 3.3.10, 3.3.12, 3.14.1, 3.14.2
Block 8: Change pages, new or replacement documentation shall be provided as specified in the Task Order.  Allow 60 days after receipt for Navy review cycle, which includes Navy review.  Contractor response, comment resolution, and resubmission are due 30 days after receipt of Navy comments.  Approval is for technical content of document or change pages.

Block 9: Distribution Statement “D”: Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational Use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 12 and 13:  NLT 30 days after receipt of approval of Block 8 deliverable.

SEE EXHIBIT A, CDRL INSTRUCTIONS
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	15.  Total
	      
	4  
	   

	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001 & 0003
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A014
	Software Development Plan (SDP)
	Integrated Common Processor Software Documentation
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	DI-IPSC-81427A
	SOW Para 3.2.3.1.1, 3.2.4 & 3.2.5
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	ASREQ
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	A
	
	N/A
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   Contractor Format shall be acceptable.

Block 8: Change pages, new or replacement documentation shall be provided as specified in the Task Order.  Allow 60 days after receipt for Navy review cycle, which includes Navy review.  Contractor response, comment resolution, and resubmission are due 30 days after receipt of Navy comments.  Approval is for technical content of document or change pages.

Block 9: Distribution Statement “D”: Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational Use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.
Block 12 and 13:  NLT 30 days after receipt of approval of Block 8 deliverable.

SEE EXHIBIT A, CDRL INSTRUCTIONS
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	15.  Total
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	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001 & 0003
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A015
	Software Requirements Specification (SRS)
	Integrated Common Processor Software Documentation
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	DI-IPSC-81433A
	SOW Para 3.2.4 & 3.2.5
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	ASREQ
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	A
	
	N/A
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   Contractor Format shall be acceptable.

Block 8: Change pages, new or replacement documentation shall be provided as specified in the Task Order.  Allow 60 days after receipt for Navy review cycle, which includes Navy review.  Contractor response, comment resolution, and resubmission are due 30 days after receipt of Navy comments.  Approval is for technical content of document or change pages.

Block 9: Distribution Statement “D”: Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational Use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.
Block 12 and 13:  NLT 30 days after receipt of approval of Block 8 deliverable.

SEE EXHIBIT A, CDRL INSTRUCTIONS
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	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001,  0002 & 0003
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A016
	Version Description Document
	Integrated Common Processor Software Documentation
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	DI-IPSC-81442A
	SOW Para 3.2.4, 3.2.5 & 3.2.10.4
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	ASREQ
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	A
	
	N/A
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   Contractor Format shall be acceptable.

Block 8: Change pages, new or replacement documentation shall be provided as specified in the Task Order.  Allow 60 days after receipt for Navy review cycle, which includes Navy review.  Contractor response, comment resolution, and resubmission are due 30 days after receipt of Navy comments.  Approval is for technical content of document or change pages.

Block 9: Distribution Statement “D”: Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational Use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 12 and 13:  NLT 30 days after receipt of approval of Block 8 deliverable.

SEE EXHIBIT A, CDRL INSTRUCTIONS
	SPAWAR 2.1C4
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	15.  Total
	      
	  4
	   

	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009

	DD FORM 1423-1, JUN 90 (EG)
	Previous editions are obsolete
	Page
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	of
	33
	Pages


	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001, 0002 & 0003
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A017
	Procedures, Acceptance Test
	Integrated Common Processor - LBTS
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	Contractor Format
	SOW Para 3.2.4 & 3.2.5
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	SEE BLOCK 16
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	A
	
	SEE BLOCK 16
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   Contractor format is acceptable.

Block 9: Distribution Statement D:  Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 10, 11, 12 and 13: The Contractor shall submit the test procedures for Government review no later than 60 days prior to scheduled testing.  Government review cycle is thirty (30) days.  Contractor shall resubmit final procedures within fifteen (15) days of receipt of Government comments for approval.

SEE EXHIBIT A, CDRL INSTRUCTIONS
	SPAWAR 2.1C4
	
	1
	

	
	PMS 485G
	
	1
	

	
	NG, San Diego
	
	1
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15.  Total
	      
	4

  
	   

	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009

	DD FORM 1423-1, JUN 90 (EG)
	Previous editions are obsolete
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001, 0002 & 0003
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A018
	Acceptance Test Report
	Integrated Common Processor - LBTS
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	Contractor Format
	SOW Para 3.2.4 & 3.2.5
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	SEE BLOCK 16
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	N/A
	
	SEE BLOCK 16
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   Contractor format is acceptable.

Block 9: Distribution Statement D:  Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 10, 11, 12 and 13: The Contractor shall submit the test report for Government review no later than 30 days following completion of testing.  Government review cycle is thirty (30) days.  Contractor shall resubmit final procedures within fifteen (15) days of receipt of Government comments for approval.

SEE EXHIBIT A, CDRL INSTRUCTIONS
	SPAWAR 2.1C4
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	15.  Total
	      
	4

  
	   

	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009

	DD FORM 1423-1, JUN 90 (EG)
	Previous editions are obsolete
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001, 0002 & 0003
	A
	TDP
	
	TM
	
	OTHER

	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A019
	Engineering Change Proposal
	Class I and Class II
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	DI-CMAN-80639C
	SOW Para 3.2.5
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	ASREQ
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	A
	
	N/A
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   Contractor format is acceptable.  See DI-CMAN-80639C as a guide.  
Block 8:  Class I ECPs are approved by the COR via contract mod.  Class II ECPs are reviewed by the COR for concurrence in classification only.
Block 9: Distribution Statement D:  Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 12 and 13: Submission of Class I ECPs no later than 30 days after need for change becomes known or when specified by the COR.  Allow 90 days for Government review of routine priority changes and 30 days for urgent priority changes.  Resubmittal shall be upon request from the COR.  Submission of Class II ECPs shall be accomplished no later than the Contractor’s formal release of the engineering change.  Allow 15 working days for COR review for concurrence or non-concurrence in classification.

SEE EXHIBIT A, CDRL INSTRUCTIONS
	SPAWAR 2.1C4
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	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009

	DD FORM 1423-1, JUN 90 (EG)
	Previous editions are obsolete
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001, 0002 & 0003
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A020
	Quality Deficiency Report
	Government Furnished Property/

Government Furnished Information Deficiency
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	DI-QCIC-80736
	SOW 3.2.10.3
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	ASREQ
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	N/A
	
	N/A
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 9: Distribution Statement D:  Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 12 AND 13: Shall be submitted as required.

SEE EXHIBIT A, CDRL INSTRUCTIONS
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	4

  
	   

	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009

	DD FORM 1423-1, JUN 90 (EG)
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001, 0002, 0003 & 0005
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A021
	Test/Inspection Report
	FCA/PCA Audit Report
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	DI-NDTI-80809B
	SOW Para 3.2.10.4
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	ASREQ
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	A
	
	N/A
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   Contractor Format shall be acceptable.

Block 8: Change pages, new or replacement documentation shall be provided as specified in the Task Order.  Allow 60 days after receipt for Navy review cycle, which includes Navy review.  Contractor response, comment resolution, and resubmission are due 30 days after receipt of Navy comments.  Approval is for technical content of document or change pages.

Block 9: Distribution Statement “D”: Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational Use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 12 and 13:  NLT 30 days after receipt of approval of Block 8 deliverable.

SEE EXHIBIT A, CDRL INSTRUCTIONS
	SPAWAR 2.1C4
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	15.  Total
	      
	4

  
	   

	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009

	DD FORM 1423-1, JUN 90 (EG)
	Previous editions are obsolete
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0002
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A022
	Training Conduct Support Document
	Instructional Visual Aids 

(Operator and Maintenance)
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	DI-SESS-81523B
	SOW Para 3.3.11, 3.3.11.1, 3.3.11.2, 3.3.11.2.1 & 3.3.11.3
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	SEE BLOCK 16
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	A
	
	SEE BLOCK 16
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   The Contractor shall prepare an operator and maintenance package using 
DI-SESS-81523B and MIL-HDBK-29612A as a guide.

Block 9: Distribution Statement D:  Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 8, 10, 11, 12 and 13: Shall be submitted for Government review no later than 45 days prior to scheduled training conduct.  Government review cycle is thirty (30) days.  Contractor shall resubmit corrections with 15 days of receipt of Government review comments, and final (based on changes found during training conduct) 15 days after completion of scheduled training conduct.

SEE EXHIBIT A, CDRL INSTRUCTIONS
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	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0002
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A023
	Training Conduct Support Document
	Lesson Plan 

(Operator and Maintenance)
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	DI-SESS-81523B
	SOW Para 3.3.11, 3.3.11.1, 3.3.11.2, 3.3.11.2.1 & 3.3.11.3
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	SEE BLOCK 16
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	A
	
	SEE BLOCK 16
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   The Contractor shall prepare an operator and maintenance package using 
DI-SESS-81523B and MIL-HDBK-29612A as a guide.

Block 9: Distribution Statement D:  Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 8, 10, 11, 12 and 13: Shall be submitted for Government review no later than 45 days prior to scheduled training conduct.  Government review cycle is thirty (30) days.  Contractor shall resubmit corrections within 15 days of receipt of Government review comments, and final (based on changes found during training conduct) 15 days after completion of scheduled training conduct.

SEE EXHIBIT A, CDRL INSTRUCTIONS
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	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE
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	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0002
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A024
	Training Conduct Support Document
	Trainee Materials 
(Operator and Maintenance)
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	DI-SESS-81523B
	SOW Para 3.3.11, 3.3.11.1, 3.3.11.2, 3.3.11.2.1 & 3.3.11.3
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	SEE BLOCK 16
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	A
	
	SEE BLOCK 16
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   The Contractor shall prepare an operator and maintenance package using 
DI-SESS-81523B and MIL-HDBK-29612A as a guide.

Block 9: Distribution Statement D:  Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 8, 10, 11, 12 and 13: Shall be submitted for Government review no later than 45 days prior to scheduled training conduct.  Government review cycle is thirty (30) days.  Contractor shall resubmit corrections with 15 days of receipt of Government review comments, and final (based on changes found during training conduct) 15 days after completion of scheduled training conduct.

SEE EXHIBIT A, CDRL INSTRUCTIONS

	SPAWAR 2.1C4
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	15.  Total
	      
	4 
	   

	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001, 0002 & 0003
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A025
	Instructional Media Package
	Technical Publication (System Operator and Maintenance IETMs)
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	DI-SESS-81526B
	SOW Para 3.3.11.2.2
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	DD
	D

(SEE BLK 16)
	SEE BLOCK 16
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	N/A
	
	SEE BLOCK 16
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   The Contractor shall prepare an operator and maintenance package using 
DI-SESS-81526B and MIL-HDBK-29612A as a guide.

Block 9: Distribution Statement D:  Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 8, 10, 11, 12 and 13:  Contractor/Government shall conduct review at 33%, 66% and 95% per NAVSEA 4160.3A.  
SEE EXHIBIT A, CDRL INSTRUCTIONS
	SPAWAR 2.1C4
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	15.  Total
	      
	4
	   

	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0002
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A026
	Product Drawings/Models and Associated Lists
	Integrated Common Processor Hardware Installation Drawings
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	DI-SESS-81000C
	SOW Para 3.3.13.1, 3.3.13.2
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	F
(SEE BLK 16)
	SEE BLOCK 16
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	A
	
	SEE BLOCK 16
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   The hardware installation drawings and associated lists for each system shall be prepared using DI-SESS-81000C as a guide.  Contractor format is acceptable

Block 9: Distribution Statement F:  Further dissemination only as otherwise directed.  
Block 10, 11, 12 and 13: The Contractor shall submit no later than 60 days prior to initiation of installation.  Government review cycle is 30 days.  The Contractor shall resubmit drawings within 15 days after receipt of Government comments and 90 days after completion of installation.

SEE EXHIBIT A, CDRL INSTRUCTIONS 
	SPAWAR 2.1C4
	
	1
	

	
	PMS 485G
	
	1
	

	
	NG, San Diego
	
	1
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15.  Total
	      
	4

  
	   

	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0002
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A027
	Base Electronic System Engineering Plan (BESEP)
	Integrated Common Processor – Installation Plan
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	DI-MISC-81506
	SOW 3.3.13.1 & 3.3.13.2
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	F
(SEE BLK 16)
	ASREQ
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	A
	
	N/A
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   Contractor format is acceptable.  DI-MISC-81506 is for guidance only.  
Block 8: Change pages, new or replacement documentation shall be provided as specified in the Task Order.  Allow 60 days after receipt for Navy review cycle, which includes Navy review.  Contractor response, comment resolution, and resubmission are due 30 days after receipt of Navy comments.  Approval is for technical content of document or change pages.

Block 9: Distribution Statement F:  Further dissemination only as otherwise directed by PMS 485.  
Block 12: The Contractor shall submit BESEP as required per Build installation schedule.  Specific BESEP delivery schedule will be negotiated with PMS 485G.  
Block 13:  The Contractor shall resubmit within 30 days after receipt of Government comments.  Final BESEP is required 60 days before modification of facility is initiated.
SEE EXHIBIT A, CDRL INSTRUCTIONS
	SPAWAR 2.1C4
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	15.  Total
	      
	4
	   

	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0003
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A028
	Engineering and Technical Services Accomplishment Report
	SEE BLOCK 16
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	DI-MGMT-80061A
	SOW 3.2.8
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	SEE BLOCK 16
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	N/A
	
	N/A
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 3:  Report(s) Subtitles - Site Grooms Trip Report; Software Installation; Shipping Documentation and Hardware Listing; Site Engineers Report.  
Block 4:  Contractor format is acceptable.  
Block 9: Distribution Statement D:  Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Blocks 10, 12 AND 13: Shall be submitted as required.

SEE EXHIBIT A, CDRL INSTRUCTIONS
	SPAWAR 2.1C4
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	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001, 0002, 0003 & 0005
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A029
	Notice of Change (NOR)
	
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	DI-CMAN-80642C
	SOW 3.2.5
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	ASREQ
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	
	
	N/A
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 9: Distribution Statement “D”: Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational Use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.
Block 10, 12 and 13: Whenever an approved engineering change affects this document forward NOR.  
SEE EXHIBIT A, CDRL INSTRUCTIONS
	SPAWAR 2.1C4
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	4
	   

	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	31 March 2009
	Roderick MacKinnon, PMS 485B
	31 March 2009
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001, 0002 & 0003
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A030
	Monthly Software Measurement Report
	
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	Contractor Format
	SOW 3.1.5.2
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	MTHLY
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	N/A
	
	N/A
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   Contractor Format shall be acceptable.  Data content shall be in accordance with the approved Metrics Plan/Measurement Plan (CDRL A006).  

Block 9: Distribution Statement “D”:   Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational Use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 12: First submission shall be based on data from inception through the end of the first month after the Metrics Plan/Measurement Plan (CDRL A006) is approved and is due NLT the last day of the following month.
Block 13:  Subsequent submissions are due monthly, no later than 25 calendar days after the final day of the contractor’s data collection period shown in the report.  In cases where software measurement data are not available at the time of software delivery, data shall continue to be reported as scheduled until the complete data set has been reported.  
SEE EXHIBIT A, CDRL INSTRUCTIONS
	SPAWAR 2.1C4
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	15.  Total
	      
	  4
	   

	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	12 May 2009
	Roderick MacKinnon, PMS 485B
	12 May  2009
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001, 0002, & 0003
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A031
	Data Accession  List
	
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	DI-MGMT-81453
	SOW 3.1.8
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	ASREQ
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	A
	
	N/A
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   Contractor Format shall be acceptable.

Paragraph 10.2: Total funds expended by task shall include itemized costs for labor categories, materials, and other direct costs.
Block 9: Distribution Statement “D”: Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational Use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 12 and 13:  First submission shall be no later than 25 days after the last day of the month of contract award.  
SEE EXHIBIT A, CDRL INSTRUCTIONS
	SPAWAR 2.1C4
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	15.  Total
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	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	12 May 2009
	Roderick MacKinnon, PMS 485B
	12 May 2009
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001, 0002, 0003 & 0005
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A032
	Status of Government Furnished Equipment, Report
	GFE Inventory and Status Report
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	DI-MGMT-80269
	SOW 4.1(i)
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	ANNUAL
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	N/A
	
	N/A
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   Contractor Format shall be acceptable, using DI-MGMT-80269 as a guide. 
Block 9: Distribution Statement “D”: Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational Use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 12 and 13:  The contractor shall provide an electronic inventory and status report in accordance with SOW contract section 4.1, no later than 15 days after 1st full calendar quarter after contract award, annually thereafter.
SEE EXHIBIT A, CDRL INSTRUCTIONS
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	15.  Total
	      
	  4
	   

	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	12 May 2009
	Roderick MacKinnon, PMS 485B
	12 May 2009
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	CONTRACT DATA REQUIREMENTS LIST
	
	Form Approved

	
(1 Data Item)

	
	OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract|PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B. EXHIBIT
	C. CATEGORY:

	0001, 0002, 0003 & 0005
	A
	TDP
	
	TM
	
	OTHER
X
	X

	D. SYSTEM|ITEM
	E. CONTRACT/PR NO.
	F. CONTRACTOR

	Integrated Common Processor
	N00039-09-PR-EJ001
	Lockheed Martin MS2

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	A033
	Logistics Management Information Data Product 
	Item Unique Identification (IUID) Candidate List
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	DI-ALSS-81529
	SOW 3.3.6
	PMS 485
	
	

	7. DD 250 REQ
	9. DIST STATEMENT REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14.      DISTRIBUTION
	
	

	LT
	D

(SEE BLK 16)
	ASREQ
	SEE BLOCK 16
	
	b. COPIES
	
	

	8. APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a. ADDRESSEE
	DRAFT
	FINAL

	A
	
	N/A
	SEE BLOCK 16
	
	
	Reg
	Repro

	16. REMARKS
	PMS 485 MSS IDE
	
	1
	

	Block 4:   Contractor Format shall be acceptable, using DI-ALSS-81529 as a guide.

Block 9: Distribution Statement “D”: Distribution authorized to DOD Agencies and their Contractors for Administrative/Operational Use (March 2009).  Other requests for this document shall be referred to NAVSEA PMS 485G.

Block 12 and 13:  Prior to implementation, submit a candidate list for IUID marking review and concurrence.  The contractor shall address the timing of meeting the requirement to transmit the IUID data set as part of its IUID implementation.  
This data will be used by the contractor to load the U.S. DoD IUID Registry via best means [Wide Area Work Flow (WAWF) or like recognized vehicle].  Submitted IUID data records will apply to the IUID marked part and any embedded IUID records for sub-tier suppliers. 

Submit 30 days after contract (DAC) to PMS 485G/L.  Government will respond after 60 day review and concur period.
Revised Candidate list submitted to PMS 485G/L 30 days after Government response, then submitted as required.  
SEE EXHIBIT A, CDRL INSTRUCTIONS
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	15.  Total
	      
	  5
	   

	G. PREPARED BY
	H. DATE
	I. APPROVED BY
	J. DATE

	Julie Hudson, PMS 485G
	30 June 2009
	Roderick MacKinnon, PMS 485B
	30 June 2009

	DD FORM 1423-1, JUN 90 (EG)
	Previous editions are obsolete
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Contract Data Requirements List, Exhibit A
PR:  N00039-09-PR-EJ001

Revised 30 June 2009
	CDRL
	DID Description
	DID Number
	SOW Section

	A001
	Contract Performance Report
	DI-MGMT-81466
	3.1.1, 3.1.2, 3.3.5.5, 4.1

	A002
	Funds Status Report (FSR)
	Contractor Format
	3.1.1, 3.1.2, 3.3.5.5

	A003
	Earned Value Management System (EVMS) Plan
	Contractor Format
	3.1.1

	A004
	Management Plan, Subcontracts
	DI-MGMT-80004A
	3.1.3, 3.3.5.3

	A005
	Technical Report / Study/Services
	DI-MISC-80508B
	3.1.4, 3.2.1, 3.2.1.1.1, 3.2.1.1.2.1, 3.2.1.1.2.2, 3.2.1.1.2.3, 3.2.1.1.5, 3.2.1.1.5.4, 3.2.1.1.6.4, 3.2.6.3, 3.2.6.3.3,  3.2.6.3.5

	A006
	Metrics Plan / Measurement Plan
	Contractor Format
	3.1.5.1, 3.1.5.2, 3.1.5.3

	A007
	Integrated Master Schedule (IMS)
	DI-MGMT-81650
	3.1.6

	A008
	Staffing Plan
	Contractor Format
	3.1.6, 3.1.7, 3.2, 3.2.8

	A009
	Work Breakdown Structure (WBS)
	Contractor Format DI-MGMT-81334B
	3.1.7

	A010
	Risk Management Plan
	Contractor Format
	3.2.1(b); 3.2.1(f)

	A011
	Requirements Traceability Matrix
	Contractor Format
	3.2.1(h)

	A012
	Quality Management Plan
	Contractor Format 
	3.2.1.1.4, 3.2.10.3

	A013
	Integrated Logistics Support Plan (ILSP)
	DI-ILSS-80095
	3.2.1.1.5.3, 3.2.11.16.1, 3.2.1.1.6.2, 3.2.1.1.6.3, 3.2.1.1.6.6, 3.2.1.1.6.7, 3.3.1, 3.3.2, 3.3.3, 3.3.3.1, 3.3.3.2, 3.3.3.3, 3.3.3.3.1, 3.3.4.2, 3.3.4.3, 3.3.4.4, 3.3.5, 3.3.5.1, 3.3.7, 3.3.8, 3.3.9, 3.3.10, 3.3.12, 3.14.1, 3.14.2

	A014
	Software Development Plan (SDP)
	DI-IPSC-81427A
	3.2.1.1, 3.2.4, 3.2.5

	A015
	Software Requirements Specification (SRS)
	DI-IPSC-81433A
	3.2.4, 3.2.5

	A016
	Version Description Document 
	DI-IPSC-81442A
	3.2.4, 3.2.5, 3.2.10.4

	A017
	Procedures, Acceptance Test
	Contractor Format
	3.2.4, 3.2.5

	A018
	Acceptance Test Report
	Contractor Format
	3.2.4, 3.2.5

	A019
	Engineering Change Proposal
	DI-CMAN-80639C
	3.2.5

	A020
	Quality Deficiency Report
	DI-QCIC-80736
	3.2.10.3

	A021
	Test/Inspection Report, 

FCA/PCA Audit Report
	DI-NDTI-80809B
	3.2.10.4

	A022
	Training Conduct Support Document
Instructional Visual Aids 
(Operator and Maintenance)
	DI-SESS-81523B
	3.3.11, 3.3.11.1, 3.3.11.2, 3.3.11.2.1, 3.3.11.3

	A023
	Training Conduct Support Document
Lesson Plan (Operator and Maintenance)
	DI-SESS-81523B
	3.3.11, 3.3.11.1, 3.3.11.2, 3.3.11.2.1, 3.3.11.3

	A024
	Training Conduct Support Document 
Trainee Materials 
(Operator and Maintenance)
	DI-SESS-81523B
	3.3.11, 3.3.11.1, 3.3.11.2, 3.3.11.2.1, 3.3.11.3

	A025
	Instructional Media Package

Technical Publication (System Operator and Maintenance IETMs)
	DI-SESS-81526B
	3.3.11.2.2

	A026
	Production Drawings/Models and Associated Lists
	DI-SESS-81000C
	3.3.13.1, 3.3.13.2

	A027
	Base Electronic Systems Engineering Plan (BESEP), ICP Installation Plan
	DI-MISC-81506
	3.3.13.1, 3.3.13.2

	A028
	Engineering and Technical Services Accomplishment Report; Report(s)
	DI-MGMT-80061A
	3.2.8

	A029
	Notice of Change (NOR)
	DI-ADMN-80925
	3.2.5

	A030
	Monthly Software Measurement Report
	Contractor Format 
	3.1.5.2

	A031
	Data Accession List
	DI-MGMT-81453
	3.1.8

	A032
	Status of GFE, Report
	DI-MGMT-80269
	4.1(i)

	A033
	Logistics Management Information Data Product (IUID Candidate List)  
	DI-ALSS-81529
	3.3.6


Contract Data Requirements List (CDRL) 

Exhibit A Instructions

1) All electronic copies of deliverables shall be submitted in a format readable using Microsoft (MS) Word, MS Excel, MS Project or an electronic output from a scheduling tool that is in PDF format or readable by a product in the MS suite, MS PowerPoint, unless otherwise called out in the specific CDRL. If the contractor believes these formats are inappropriate, the contractor shall provide rationale and the application needed to read the electronic copy. 

2) Unclassified and FOUO CDRLs will be posted on PMS 485’s ICP Program IDE Website, where an auto-generated email will be sent to Stakeholders listed in Table 1 informing them of the formal delivery/posting. The contractor’s Contracting Officer shall e-mail documents directly to the distribution list in Table 1 until the program Website is available. If for any reason after the Website is established the program Website is malfunctioning or the CDRL cannot be downloaded from the Website, the contractor shall, immediately upon notification of difficulties, e-mail the documents directly to the distribution list in Table 1. 

3) Classified sections of CDRLs or Classified CDRLs will be posted to the Classified side of the ICP Program IDE Website with a follow-on CD ROM release or diskettes via mail or courier until the information can be transmitted directly to PMS 485 using a classified network with an e-mail sent to parties listed in Table 2 informing them of the posting.  

4) All revised documentation will be submitted using MS Word’s "Revisions" tool, which will clearly highlight all changes from the previous version. Documents shall not be password protected. Documents will identify, on the title sheet and the footer of each page, the revision number and date submitted and the electronic file name.

5) PMS 485 shall provide an electronic notice of acceptability or a notice of unacceptability with specific comments for the First and Subsequent Submissions containing revisions not more than thirty (30) calendar days after receipt of each submission unless otherwise stated on the data form. The contractor shall incorporate PMS 485 comments in the subsequent submissions.

6) The contractor will respond to Government notice of unacceptability with specific comments not more than fifteen (15) calendar days after receipt of comments unless otherwise stated on the data form.

7) All classified documentation and corresponding soft copy will be processed and marked in accordance with the DoD instructions. All unclassified documentation and corresponding soft copies will be provided separately where possible.

8) All “days” referred to in the CDRLs shall be “calendar days”.

9) The CDRLs shall be submitted in accordance with the contractor’s internal Quality Assurance standards.

10) Multi-level privileges will be enforced on the ICP Program IDE Website.  All contractor shall provide CAC access be provided to members of the PMS 485 team approved by the Program Manager. The initial list of PMS 485 team members who are approved by the Contracting Officer will be provided at contract award. The Program Manager will notify the contractor when members of the team need to be added or removed.

11) The Website will provide the following features and information.

12) A written notification of receipt is required for all CDRLs by Contracting Officer.

Table 1:
CDRL Delivery Method

	Item
	Distribution Method
	Notification of Posting/Mailing

	Unclassified/
FOUO CDRLs
	CDRL posted on Program Website

If difficulties with the Website are experienced by contractor or if requested by SPO, e-mail CDRL to:

MSS PMS 485

Contracting Officer@navy.mil 
Deputy Program Manager@navy.mil
Configuration Manager@navy.mil

	Contracting Officer:  

Contracting Officer@navy.mil 
PMS 485

Deputy Program Manager@navy.mil
Director@navy.mil

Configuration Manager@navy.mil


	SECRET CDRLs or Attachments
	CD ROMs or Diskettes sent via US Mail or Fed Ex to ESC. Unless indicated in the CDRL send two (2) copies to ESC or classified electronic submission to:

Attn: Program Manager
Program Executive Office (PEO)

Littoral and Mine Warfare

Detachment San Diego (PMS-485)
4301 Pacific Highway
San Diego, California 92110-3127
	Contracting Officer:  

Contracting Officer@navy.mil 



Table 2:
CDRL Delivery Addresses

	Distribution – 
Hard Copy
	Address Unclassified/SECRET
	Address  for TOP SECRET/SCI

	PMS 485 MSS
	Attn: Program Manager
Program Executive Office (PEO)

Littoral and Mine Warfare

Detachment San Diego (PMS-485)
4301 Pacific Highway
San Diego, California 92110-3127
	Attn: Program Manager
Program Executive Office (PEO)

Littoral and Mine Warfare

Detachment San Diego (PMS-485)
4301 Pacific Highway
San Diego, California 92110-3127


