G-TSCMIS RELEASE 3 CONTRACT DATA REQUIREMENTS LIST (CDRL)

EXHIBIT A

DISTRIBUTION STATEMENT C. Distribution authorized to U.S. Government agencies and their contractors (Administrative or Operational Use)(3 NOVEMBER 2014); other requests must be referred to the Command and Control Program Office (PMW 150), Navy Program Executive Office C4I.

PREFACE

Acceptance of CDRLs does not constitute authorization for any contract changes. All contract changes must be approved by the PCO.

- 1. Applicable technical data named in this Contract Data Requirements List (CDRL) must be prepared and delivered to the Program Management Office (PMO), PMW 150 by the contractor. Delivery requirements are stated in the individual CDRLs. Satisfactory data submissions are required for COR approval of the deliverable.
- 2. Each Data Item Number identifies the Quantity, Delivery Schedule, and the Media of the data that must be delivered. The Performance Work Statement (PWS) describes the requirements in detail.
- 3. For each CDRL delivered, the COR will notify the contractor via a DD 250, to communicate whether the deliverable is received with Approval, Conditional Approval, or Disapproval. Conditionally approved CDRLs will need to be resubmitted for approval with incorporation of the COR DD 250 instructions and any additional attached comments. CDRLs that have been Conditionally Approved or Disapproved need to be resubmitted to the Government within the time specified in the CDRL or less, as specified in the DD 250 or its attached comments.
- 4. Questions pertaining to a CDRL and any particular items should be directed to the G-TSCMIS COR in PEO C4I (PMW 150) or the G-TSCMIS PCO in SPAWAR Contracts as named below:

PEO C4I (PMW-150)

Attn: Eric Hollenbeck or current COR **Building OT-1** 4301 Pacific Highway San Diego, CA 92110-3127

Email: eric.j.hollenbeck@navy.mil

SPAWAR Contracts

Attn: 2.0 Contracts Directorate (Kelly Smith or current PCO)

4301 Pacific Highway San Diego, CA 92110-3127 Email: kelly.m.smith@navy.mil

- 5. All CDRL deliverables shall bear the contract and Data Item Number and be delivered with unrestricted rights to use and shall not bear copyrighted information unless approved prior to contract award.
- 6. All "Day(s)" references in the CDRL are calendar days, unless otherwise specified.
- 7. For administrative convenience, the following link provides CDRL completion instructions with acronyms commonly used therein:
 - http://nawctsd.navair.navy.mil/Resources/Library/Acqguide/cdrlprep.htm
- 8. CDRLs shall be delivered to PMW 150's CMPro website. To facilitate Government review of the contract deliverables, the contractor will be expected to upload each CDRL into the proper CDRL folder on the CDRL repository site. If any deliverable is unable to be uploaded to CMPro, the Contract shall coordinate alternative delivery methods with the COR prior to the CDRL submission due date.

GENERAL REQUIREMENTS

Applications/Format:

All deliverables shall be submitted electronically to the NESI Collaboration Site. All CDRLs unable to be uploaded to the NESI Collaboration Site shall be delivered via compact disk or DVD. All CDRL deliverables, except engineering drawings, software code, or executable files, shall be delivered in a common, editable format such as PowerPoint, Word, Excel, Rich Text Format (RTF), or American Standard Code for Information Interchange (ASCII) text.

Miscellaneous:

Classified, restricted or proprietary information shall be isolated, by category, and submitted on separate media.

CDRL	Para	CDRL Title	DID
A001	3.1.1, 3.1.1.1	Software Development Plan (SDP)	DI-IPSC-81427A
A002	3.1.1.1	Systems Engineering Management Plan (SEMP)	DI-SESS-81785 & Blk 16
A003	3.1.3.2	Software Test Description (STD)	DI-IPSC-81439A & Blk 16
A004	3.1.3.1, 3.1.3.2	Software Test Plan (STP)	DI-IPSC-81438A
A005	3.1.3.1, 3.1.3.2, 3.1.4.1	Software Test Report (STR)	DI-IPSC-81440A
A006	3.1	Computer Software Product	DI-IPSC-81488
A007	3.1.1, 3.1.2, 3.1.2.1, 3.1.2.2, 3.2.4.1, 3.2.4.2	Conference Agenda and Briefing Materials	DI-ADMN-81249A & Blk 16
A008	3.1.1.1.2	Software Version Description (SVD)	DI-IPSC-81442A
A009	3.1.1.1.2, 3.1.1.3.4, 3.1.2.2	Software Design Description (SDD)	DI-IPSC-81435A
A010	3.1.1.1.2, 3.1.2.2	Interface Design Description (IDD)	DI-IPSC-81436A & Blk 16
A011	3.1.1.3.4	Software Product Specification (SPS)	DI-IPSC-81441A
A012	3.1.1.3.4	Software Requirements Specification (SRS)	DI-IPSC-81433A
A013	3.1.4.1	Security Plan	See Block 16
A014	3.1.4.1	Automated Information Assurance Test Tool Reports	See Block 16
A015	3.2.4.2, 3.2.5	Software Quality Assurance Plan (SQAP)	See Block 16
A016	6.2	Trip/Activity Reports	See Block 16
A017	3.1.2, 3.1.3.1, 3.2.5	Data Accession List (DAL)	DI-MGMT-81453A & Blk 16
A018	3.1.1.1.1, 3.2.3.3	Agile Software Metrics Report	DI-MGMT-81740A & Blk 16
A019	3.1.1.2.1	Configuration Management Plan (CMP)	DI-CMAN-80858B
A020		RESERVED	
A021	3.1.1.2.1	Configuration Status Accounting Report (CSAR)	DI-CMAN-81253A
A022	3.3.3	Software User Manual (SUM)	See Block 16
A023	3.1.1.3.2	Human Engineering Program Plan (HEPP)	DI-HFAC-81742A
A024	3.1.3.2	Contractor System Integration Test (CSIT) Training Material (CTM)	See Block 16
A025	3.3.5	Software Installation Plan	See Block 16
A026	3.2.3.2, 3.2.3.3, 3.2.3.5, 3.2.4.3	Contractor's Progress, Status, and Management Report	DI-MGMT-81904 & Blk 16
A027	3.2.3.4	Contract Funds Status Report (CFSR)	DI-MGMT-81468
A028	3.1.1.2.1	Engineering Change Proposal	DI-CMAN-80639
A029	3.1.2.1, 3.1.2.2, 3.2.4.1, 3.2.4.2	Report/Record of Meeting/Minutes	DI-ADMN-81505 & Blk 16

rage 5 or 55															
CONTRAC	CONTRACT DATA REQUIREMENTS LIST (1 Data Item)								Form Approved OMB No. 0704-0188						
Public reporting burden for this col	· · · · · · · · · · · · · · · · · · ·				noo inaludina tha tima	for marrian						intoinino			
the data needed, and completing an reducing this burden, to Departmen and to the Office of Management a Government Issuing Contracting O	d reviewing the collection o tt of Defense, Washington H nd Budget, Paperwork Redu	f informat eadquarte ction Proj	tion. Send comments re ers Services, Directorat ject (0704-0188), Wash	egardi e for l	ing this burden estimate Information Operations	e or any or and Repo	other aspectorts, 1215	t of this collection Jefferson Davis	on of inform Highway, S	ation, ii Suite 120	ncluding suggestions f 04, Arlington, VA 222	or 02-4302,			
A. CONTRACT LINE			XHIBIT		C. CATEGO	RY:									
0004, 1	003		A		TDP _X	TM	OTHE	R	_						
D. SYSTEM/ITEM			E. CONTRA	CT	/PR NO.	F. CO	ONTR	ACTOR							
G-TSCMIS			N00039-14	-R	-0221	TBI	D								
1. DATA ITEM NO	2. TITLE OF DAT			BTITLE											
A001	Software De	velop	ment Plan (S												
4. AUTHORITY (Data Acqu	isition Document No.)		6. I	REQUIRING			G2 D: : :								
								PMW-1	50/Ma	rıtın	ne C2 Divisi	on			
DI-IPSC-81427A a			SOW 3.1.1	, 3.	1.1.1										
7. DD250 REQ	9. DIST. STATEMENT		EQUENCY		DATE OF FIRST BMISSION		14.	DISTE	RIBUTION						
LT	REQUIRED		ASREQ	30.	See BLK	16					b. COPIES				
8. APP CODE	C	11. AS	OF DATE	13.	DATE OF SUBSEQU		a.	ADDRESSEE			FINAL				
A	С		NT/A		SUBMISSION	1.0			DRAFT	Reg	Repro				
A 16. REMARKS:			N/A		See BLK	16		-							
10. REMARKS:							CO	OR	1	1					
BLOCK 4: Prepare in	contractor format v	with co	ontent described	l in	the SOO DID	and									
the following: Within							E	NGR	1	1					
life cycle model and th															
term life cycle model i															
						DF									
shall describe the over															
organizational process															
SDP, the Contractor sh															
of the processes, the ta					-										
be used to perform the															
Std. 12207.0. Informat															
methods, tools, action,						nt and									
qualification. The SD	P shall contain the	inform	nation defined b	y II	EEE/EIA Std.										
12207.1, section 5.2.1	(generic content) a	nd the	Plans or Proce	dure	es in Table 1 of	•									
IEEE/EIA Std. 12207.	 Within the SDP 	, the C	Contractor shall	pro	vide detailed										
information to support	the viability of the	Conti	ractors propose	d so	lution, so the										
Government can asses	s whether the Cont	ractors	s approach is vi	able	e. In all cases, t	he									
level of detail shall be	sufficient to define	all so	ftware develop	men	it processes,										
activities, and tasks to	be conducted. Wit	hin th	e SDP, the Con	trac	tor shall descri	be									
how to achieve compli	ance with Human	Systen	n Integration (H	ISI)	requirements a	nd									
_	with OPNAV Instruction 5310.23, DoDI 5000.01 (E1.1.29), and DoDI 5000.02.														
	(21112), and 2 021 00000														
Add the following sente	Add the following sentence to the end of paragraph 4.1: "Identify and define the metric														
	nd modeling technique used to estimate the quantity of newly-developed software code														
	r each Release, whether it is SLOC, Function Point, or another measure, and what														
quantity of newly-devel															
	•		•												
							1			1	i				

BLOCKS 10, 12-13:						
The Contractor shall deliver a draft SDP at the p	ost award confere	ence.				
The Contractor shall provide a revised SDP follo	owing PDR if cha	nges are required. The				
Government will have 20 business days to provi	ide comments. The	e contractor will have				
10 business days after receipt of the Governmen	it's suggested revi	sions and comments.				
Contractor failure to provide a timely revised SI	OP shall be constr	ued as an acceptance				
of the Governments revisions to the draft SDP; l	however, this does	s not negate the				
Contractors obligation to provide the revised dra		· ·				
The Contractor shall provide updates to the SD	-					
accuracy during the period of performance, but						
frequent than monthly. Contractors shall provi	-	71thin 10 business days				
following Government's request to update the S	SDP.					
BLOCK 14: The Contractor shall submit this de website. Any deliverables containing classified submitted on Compact Disk or DVD to the G-Tables.	or sensitive inform	mation shall be				
			15. TOTAL	2	2	
G. PREPARED BY	H. DATE	I. APPROVED BY		J. DAT	E	
G-TSCMIS APM						
DD FORM 1423-1, FEB 2001	PREVIOUS	<u> </u>	P	age 2	of 2	2 Pages

Page / of 35														
CONTRAC	CT DATA RI			SI	LIST			rm App No. 07						
Public reporting burden for this co	(1 Data			respo	nse including the time	for reviewi					aining			
the data needed, and completing ar reducing this burden, to Departmen and to the Office of Management a Government Issuing Contracting C	d reviewing the collection of the of Defense, Washington I and Budget, Paperwork Redu	of informate deadquarte action Pro	tion. Send comments re ers Services, Directorat ject (0704-0188), Wasl	egardi e for l	ing this burden estimate Information Operations	e or any othe s and Repor	er aspect of this collection ts, 1215 Jefferson Davis	on of inform Highway, S	ation, ir suite 120	ncluding suggestions for 04, Arlington, VA 22202-	-4302,			
A. CONTRACT LINI			XHIBIT		C. CATEGO	RY:								
0004, 1	.003		A		TDP _X	тм	TM OTHER							
D. SYSTEM/ITEM			E. CONTRA	CT	/PR NO.	F. CO	F. CONTRACTOR							
G-TSCMIS			N00039-14	ŀ-R∙	-0221	TBD	BD							
1. DATA ITEM NO	2. TITLE OF DAT	TA ITEN	M			3. SUBT	TITLE							
A002														
4. AUTHORITY (Data Acqu		6. REQUIRING	OFFICE											
DI-SESS-81785 and See Block 16 SOW 3.1.1.1							PMW-1	50/Ma	ritin	ne C2 Division	1			
7. DD250 REQ 9. DIST. 10. FREQUENCY 12. DATE OF FIRST							14. DISTI	RIBUTION						
LT STATEMENT REQUIRED ASREQ SUBMISSION See BLK 16										b. COPIES				
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT							a. ADDRESSEE			FINAL				
٨	C		N/A		SUBMISSION See BLK	16		DRAFT	Reg	Repro				
A 16. REMARKS:			N/A	<u> </u>	See BLK	10	COR	1	1					
							COK	1	1					
BLOCK 4: Prepare in							ENGR	1	1					
accordance with the G	•	_			•		Ervere	-						
SEMP shall address th					-									
development process of	-	-	-		-									
development including				-	of iterations,									
development of user s	iories, and execution	on or u	ser engagemen	ι.										
BLOCKS 10, 12-13: 7	The Contractor sha	ll deliv	ver a draft SEM	D 14	5 husiness days	prior								
to PDR. The Governm					-	-								
the draft SEMP. The	-				-	-								
Government comment	_				_									
Governments suggeste			-		-	ject to								
another review prior to	o final acceptance	in CMI	Pro. Contractor	's fa	ailure to provide	e a								
timely revised SEMP	shall be construed	as an a	cceptance of th	e G	overnments rev	isions								
to the draft SEMP; ho		_			•									
the revised draft. The	_		-		_									
maintain the SEMPs a		period	d of performance	e, b	ut such updates	s shall								
not occur more freque	-		0.1											
Contractors shall prov	-		O business days	s ioi	llowing									
Government's request	to update the SEM	IP.												
Updated CDRL submi	secione chall be sub	mitted	with change by	arc										
opulied CDRE subm	issions shan be suc	mitted	with change of	ш.										
BLOCK 14: The Contr	actor shall submit	this del	liverable electro	onic	ally to the CMI	Pro								
website. Any deliveral														
submitted on Compact	Disk or DVD to th	e G-TS	SCMIS COR us	sing	appropriate me	eans.								
			H. DATE		I. APPROVED I		15. TOTAL	2	2					
G. PREPARED BY G-TSCMIS APM	ЗY		J. DAT	E										

PREVIOUS EDITION MAY BE USED

Page <u>1</u> of 1 Pages

Page 8 of 35																
CONTRAC	CONTRACT DATA REQUIREMENTS LIST								Form Approved							
	(1 Data							No. 07								
Public reporting burden for this col the data needed, and completing ar reducing this burden, to Departmer and to the Office of Management a Government Issuing Contracting O	nd reviewing the collection of nt of Defense, Washington Ho nd Budget, Paperwork Reduc	f informateadquartection Pro	tion. Send comments re ers Services, Directorat ject (0704-0188), Wash	egardi te for l	ng this burden estimate Information Operations	e or any others and Report	er aspect of this collections, 1215 Jefferson Davis	on of inform Highway, S	ation, ir uite 120	acluding suggestions for 04, Arlington, VA 22202	2-4302,					
A. CONTRACT LINE			XHIBIT		C. CATEGO	RY:										
0004, 1	.003		Α		TDP _X											
D. SYSTEM/ITEM			E. CONTRA	CT	/PR NO.	F. CONTRACTOR										
G-TSCMIS			N00039-14	↓-R	-0221	TBD	TBD									
1. DATA ITEM NO	TA ITEM NO 2. TITLE OF DATA ITEM 3. SU															
A003	Software Tes	st De														
4. AUTHORITY (Data Acqu	isition Document No.)	t No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE PMW-150/Maritime C2 I						ne C2 Divisio	n							
DI-IPSC-81439A a	and See Block 16	6	SOW 3.1.3	3.2												
7. DD250 REQ	DD250 REQ 9. DIST. 10. FREQUENCY 12. DATE OF FIRST							RIBUTION								
LT	STATEMENT REQUIRED		ASREQ	SU	BMISSION See BLK	16				b. COPIES						
8. APP CODE	D CODE 11 AS OF DATE 12 DATE OF SUBSPOLIENT						a. ADDRESSEE			FINAL						
٨	SUBMISSION							DRAFT								
16. REMARKS:	A N/A See BLK 16						COR	1	1							
							COK	1	1							
BLOCK 4: In addition					deliver an STE)	ENGR	1	1							
which addresses testin	g for both software	iterat	ions and release	es.			LIVOR	1	1							
BLOCK 10, 12-13: Th		-														
well as for final pre-de																
business days prior to					_											
comments within 10 b																
provide the revised ST	_															
5 business days after r	-															
revised STD will be su																
Contractor's failure to						eptance										
of the Governments re Contractors obligation					-											
updates to the STD wh						nd of										
performance, but such	•			•												
shall provide such upd	-		-		-											
update the STD.			mys rons wing s	00	eriment s requi	201 10										
Updated CDRL submi	ssions shall be sub	mitted	with change ba	ars.												
1			Č													
BLOCK 14: The Contr	actor shall submit th	his del	liverable electro	onic	ally to the CMI	Pro										
website. Any deliverab																
submitted on Compact	Disk or DVD to the	e G-TS	SCMIS COR us	sing	appropriate me	eans.										
							15 more:									
							15. TOTAL	2	2							
G. PREPARED BY			H. DATE		I. APPROVED I	5 Y		J. DAT	Ľ							

G-TSCMIS APM

PREVIOUS EDITION MAY BE USED

CONTRAC	CONTRACT DATA REQUIREMENTS LIST							Form Approved OMB No. 0704-0188						
Public reporting burden for this col	(1 Data			esno	nse including the time	for re	eviewing i					taining		
the data needed, and completing an reducing this burden, to Departmen and to the Office of Management a Government Issuing Contracting O	d reviewing the collection of to of Defense, Washington F nd Budget, Paperwork Redu	of informat leadquarte action Proj	tion. Send comments re ers Services, Directorate lect (0704-0188), Wash	gardi for l	ng this burden estimate Information Operations	e or a	ny other as Reports, 12	pect of this collection 215 Jefferson Davis	on of inform Highway, S	ation, in uite 120	cluding suggestions for 04, Arlington, VA 22202	: 2-4302,		
A. CONTRACT LINE	E ITEM NO.		XHIBIT		C. CATEGO			TED.						
0004, 1 D. SYSTEM/ITEM	003	1	A E. CONTRA	СТ	TDP _X				_					
D. SISIEM/IIEM			E. CONTRA	CI	TRNO.	F. CONTRACTOR								
G-TSCMIS			N00039-14	-R-	-0221		TBD							
1. DATA ITEM NO	2. TITLE OF DAT	TA ITEN	Л			3. 8	SUBTIT	LE						
A004	Software Test Plan (STP)													
4. AUTHORITY (Data Acqu	Acquisition Document No.) 5. CONTRACT REFERENCE							6. REQUIRING DMW/_1			ne C2 Divisio	'n		
DI-IPSC-81438A			SOW 3.1.3.	.1,	3.1.3.2			1 101 00 -1	30/1 v1 a	111111	ic C2 Divisio	11		
7. DD250 REQ	9. DIST. STATEMENT		EQUENCY	12.	DATE OF FIRST BMISSION			14. DISTI	RIBUTION					
LT	REQUIRED		ASREQ	50.	See BLK	16		a. ADDRESSEE			b. COPIES			
8. APP CODE	C	11. AS	OF DATE		DATE OF SUBSEQUE SUBMISSION	UENT	Γ	u. HDDREGGEE	DRAFT	Reg	FINAL Repro			
A 16 DEMARKS	A N/A See BLK 16							COR			Керго			
16. REMARKS:	16. REMARKS:								1	1				
BLOCK 10, 12-13: Th	ne Contractor shall	delive	r a draft SEMP	15	business days p	orio	r 📙	ENGR	1	1				
to PDR. The Government	_				-	_								
of the draft STP. The														
Government comment Government-suggester			-		-	et to	,							
another review prior to					-									
revised STP shall be c		-			-		·							
draft STP; however, the			_		-	ie								
revised draft. The Cormaintain the STP's acc						-hal	, [
not occur more freque			-		_									
10 business days follo														
Updated CDRL submi	issions shall be sub	mitted	with change ba	ırs.										
BLOCK 14: The Contra	actor shall submit t	his del	iverable electro	nic	ally to the CMF	Pro								
website. Any deliverab	les containing clas	sified	or sensitive info	rma	ation shall be		_							
submitted on Compact	Disk or DVD to th	e G-TS	SCMIS COR usi	ing	appropriate me	eans	-							
							_							
							-							
								15. TOTAL						
G. PREPARED BY			H. DATE		I. APPROVED B	BY	-	IJ. IUIAL	2 J. DAT	2 E				
G-TSCMIS APM														
DD FORM 14	23-1, FEB 2001	1	PREVIOU	JSE	DITION MAY I	BE U	JSED	Pa	age <u>1</u>	of 1	Pages			

Page 10 of 35												
CONTRA	CT DATA RE			S LIST			rm App No. 07					
Public reporting burden for this co	(1 Data			response, including the tim	e for reviewi					ntaining		
the data needed, and completing at reducing this burden, to Departme and to the Office of Management a	nd reviewing the collection o nt of Defense, Washington H and Budget, Paperwork Redu	f informa eadquarte ction Pro	tion. Send comments re ers Services, Directorate ject (0704-0188), Wash	garding this burden estima e for Information Operation	te or any oth is and Repor	er aspect of this collection ts, 1215 Jefferson Davis	on of inforn Highway, S	nation, ir Suite 120	ncluding suggestions for 04, Arlington, VA 2220	or 02-4302		
A. CONTRACT LINI		_	IN BIOCK E.	C. CATEGO	ORY:							
0004, 1		2.1	A	TDP _X_								
D. SYSTEM/ITEM		•	E. CONTRA	CT/PR NO.	F. CO	ONTRACTOR						
G-TSCMIS			N00039-14	-R-0221	TBD	•						
1. DATA ITEM NO	2. TITLE OF DAT	'A ITE	М		3. SUBT	TITLE						
A005	Software Te	st Re	port (STR)									
4. AUTHORITY (Data Acqu	usition Document No.)		5. CONTRACT	REFERENCE		6. REQUIRING			C2 Dissist			
DI-IPSC-81440A				.1, 3.1.3.2, 3.1	.4.1				ne C2 Divisio	on		
7. DD250 REQ LT	9. DIST. STATEMENT		ASREQ	12. DATE OF FIRST SUBMISSION		14. DISTI	RIBUTION	BUTION b. COPIES				
	See BLK					a. ADDRESSEE						
8. APP CODE	C 11. AS OF DATE 13. DATE OF SUBSEQ SUBMISSION				-		DRAFT	Reg	FINAL Repro			
16. REMARKS:		N/A	See BLK	16	Gor			•				
10. REMARKS:						COR	1	1				
BLOCK 10, 12-13: T					-	ENGR	1	1				
any test event or discr		-		_		Ervore	1	_				
comments within 20 b		_										
deliveries. The Contr Government commen					ıg							
Governments suggeste					ect to							
Government review p				-								
revised STR shall be		_										
draft STR; however, t	his does not negate	the Co	ontractors obliga	ation to provide th	ie							
revised draft.												
Updated CDRL subm	issions shall be sub	mitted	with change ba	ırs.								
1			C									
BLOCK 14: The Cont					I Pro							
website. Any deliveral submitted on Compact					eanc							
submitted on Compact	DISK OF DVD to the	. O-11	SCIVILS COR us	ше арргориас ш	cans.							
						15. TOTAL	2	2				
G. PREPARED BY			H. DATE	I. APPROVED	BY	10.101111	2 J. DAT	<u>2</u>				
G-TSCMIS APM		-			_							

PREVIOUS EDITION MAY BE USED

CONTRAC	CONTRACT DATA REQUIREMENTS LIST								Form Approved OMB No. 0704-0188					
the data needed, and completing an	d reviewing the collection of	imated to of informa	average 110 hours per stion. Send comments re	gardi	ing this burden estimat	te or any o	reviewing instructions, searching existing data sources, gathering and maintaining any other aspect of this collection of information, including suggestions for Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302,							
and to the Office of Management as Government Issuing Contracting O	nd Budget, Paperwork Redu	ction Pro	ject (0704-0188), Wash											
A. CONTRACT LINE	E ITEM NO.		EXHIBIT A		C. CATEGO		OTHER							
D. SYSTEM/ITEM			E. CONTRA	CT	PR NO.	F. C	F. CONTRACTOR							
C TCCMC			N100020 14	ъ	0001		_							
G-TSCMIS 1. DATA ITEM NO	2. TITLE OF DAT	ra iten	N00039-14	·-K	-0221	TB	D btitle							
	A006 Computer Software Product THORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE													
4. AUTHORITY (Data Acqui	isition Document No.)		6. REQUIRING PMW-1.		ritin	ne C2 Divisio	on							
DI-IPSC-81488			SOW 3.1											
7. DD250 REQ DD	9. DIST. STATEMENT		EQUENCY ASREQ		DATE OF FIRST BMISSION		14. DISTI	b. COPIES						
	REQUIRED		_		See BLK		a. ADDRESSEE		1					
8. APP CODE	C	11. AS	OF DATE		DATE OF SUBSEQ SUBMISSION			DRAFT	Reg	FINAL Repro				
A 16. REMARKS:			N/A	See BLK	16	GOD	-	4	-					
BLOCKS 10, 12-13: T	COR	1	1											
Product for each iterat	ENGR	1	1											
within 30 business day		•					Zivort	1	-					
testing of each iteration Government testing, the			-											
comments, and redeliv			-			nem								
Computer Software Pr			_			inal								
acceptance.														
The Computer Softwar	re Product will be	subjec	t to DD250 revi	ew	for each iterati	on.								
BLOCK 14: The Cont	rootor shall submit	thia d	alivarabla alaatr	.oni	cally to the									
CMPro website. Any					-									
or with a size exceeding						ζ.								
or DVD to the G-TSC	MIS COR using ap	propri	ate means.											
							15. TOTAL		_					
G. PREPARED BY			H. DATE		I. APPROVED I	RV	13. IUIAL	2 J. DAT	2 E					
G-TSCMIS APM			II, DAIE		LAITKUVEDI	J 1		J. DAI	_					
								age 1	-6 1	D				
DD FORM 14	DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USE								or 1	Pages				

Page	12	of	35
1 ago	14	OI	JJ

CONTRA	CONTRACT DATA REQUIREMENTS LIST							Form Approved					
	(1 Data						OMB No. 0704-0188						
Public reporting burden for this co	nd reviewing the collection of	f informa	tion. Send comments re	egardi	ing this burden estimate	e or any othe	er aspect of this collection	n of inform	nation, ir	ncluding suggestions for			
reducing this burden, to Department and to the Office of Management a Government Issuing Contracting C	nd Budget, Paperwork Redu	ction Pro	ject (0704-0188), Wash										
A. CONTRACT LINI			EXHIBIT		C. CATEGO	RY:					_		
0004, 1	.003		A				OTHER _X						
D. SYSTEM/ITEM			E. CONTRA	CT	/PR NO.	F. CO	ONTRACTOR						
G-TSCMIS			N00039-14	-R	-0221	TBD							
1. DATA ITEM NO	2. TITLE OF DAT	TA ITE	M			3. SUBT	ITLE						
A007													
4. AUTHORITY (Data Acqu	4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE								:4:	on C2 Divinion			
DI-ADMN-81249A	A and Cas Plast	r 16	SOW 3.1.1	3	.1.2, 3.1.2.1,		PIVIW-1	50/IVIa	ritin	ne C2 Division			
DI-ADMIN-81249/	A and See Block	K 10	3.1.2.2, 3.2										
7. DD250 REQ	7. DD250 REQ 9. DIST. 10. FREQUENCY 12. DATE OF FIRST						14. DISTI	RIBUTION	I		_		
LT	STATEMENT REQUIRED ASREQ SUBMISSION See BLK 16									b. COPIES			
8. APP CODE	С	11. AS	OF DATE	13.	DATE OF SUBSEQU		a. ADDRESSEE			FINAL	_		
	N/A See BLK 16							DRAFT	Reg	Repro			
16. REMARKS:									1		_		
-						_							
DIDs: DI-ADMN-83 81373. Specific briefs							ENGR	1	1				
in the Government de			ipiates for TDN	c an	id CDK are ide	iitiiicu							
in the Government de	sign review temple	icos.									_		
BLOCKS 12-13: Scho	edules for PDR, CI	ORs an	d PMRs will be	e pro	oposed by the								
contractor in accordar	nce with the require	ements	in the SOW.										
The contractor shall p	rovida Confaranca	A gang	doe at least 5 bu	cinc	see dave prior to	onw.					_		
Government-Contract											_		
Meeting Material upo											_		
request for Meeting M						tractor							
technical or engineeri provided 1 business d			R and CDRs wh	nich	shall only be								
provided 1 business d	ay prior to the revi	CW.											
Other briefings and m	eetings may be cov	vered v	with the CDRL i	iten	n as required.								
BLOCK 14: The Cont					-						_		
CMPro website. Any		_									_		
shall be submitted on	Compact Disk or L)VD to	the G-TSCMIS	s C	OR using						_		
appropriate means.											_		
							15. TOTAL	2	2				
G. PREPARED BY			H. DATE		I. APPROVED B	BY		2 J. DAT	<u>2</u>		_		
G-TSCMIS APM	-TSCMIS APM												
DD FORM 14	DD FORM 1423-1. FEB 2001 PREVIOUS EDITION MAY BE USE								of 1	Pages			

Page	13	of	35

1 450 13 01 33														
CONTRAC	CONTRACT DATA REQUIREMENTS LIST (1 Data Item)							Form Approved OMB No. 0704-0188						
Public reporting burden for this col	· · · · · · · · · · · · · · · · · · ·		average 110 hours per	respor	nse, including the time	for	reviewing					ning		
the data needed, and completing an reducing this burden, to Department and to the Office of Management a Government Issuing Contracting O	d reviewing the collection of nt of Defense, Washington I nd Budget, Paperwork Red	of informa Headquarte uction Pro	tion. Send comments re ers Services, Directorat fect (0704-0188), Wash	egardi e for I	ng this burden estimate information Operation	e or s and	any other d Reports,	aspect of this collection 1215 Jefferson Davis	on of inform Highway, S	ation, in Suite 120	ncluding suggestions for 04, Arlington, VA 22202-43	302,		
A. CONTRACT LINE			XHIBIT		C. CATEGO	RY	Y:					_		
0004, 1	.003		A		TDP _X T	Μ.	OT	THER	-					
D. SYSTEM/ITEM			E. CONTRA	CT	PR NO.	F	. CON	TRACTOR						
G-TSCMIS			N00039-14	ŀ-R-	-0221	7	ГВD							
1. DATA ITEM NO	2. TITLE OF DA	TA ITEN	Л			3.	SUBTI	ΓLE						
A008	Software Ve	ersion												
4. AUTHORITY (Data Acqu	Data Acquisition Document No.) 5. CONTRACT REFERENCE								OFFICE		C2 Division			
DI IDCC 014424	COW 2 1 1 1 2							PIMW-1	50/Ma	ritin	ne C2 Division			
DI-IPSC-81442A 7. DD250 REQ								14. DISTI	RIBUTION					
DD								14. DIST			b. COPIES			
8. APP CODE	C 11. AS OF DATE 13. DATE OF SUBSEQUENT							a. ADDRESSEE			FINAL			
A	N/A See BLK 16								DRAFT	Reg	Repro			
16. REMARKS:								COR	1	1				
BLOCK 10-13: The c					-	are	e	COR	-	_				
delivery for each itera			-					ENGR	1	1				
business days of receip	•				-									
iteration. The Contrac	-				-	nm	nent							
comments and revisions and		-	_											
suggested revisions an prior to final CMPro a														
shall be construed as a							,							
however, this does not	-													
submission will requir			-			u								
submission.	e DD230, noweve	1, uns i	s not a requirer	псп	. for the draft		-							
Updated CDRL submi	ssions shall be sub	omitted	with change ba	ars.			•							
							-							
BLOCK 14: The Cont					-		•							
CMPro website. Any							-							
shall be submitted in C	Compact Disk to the	ie G-18	SCMIS COR us	sing	appropriate		•							
means.							•							
							-							
							ŀ							
							•							
							ŀ							
							j							
								45 mom: -						
C PRED PER PER			H D t mm		I I DEBOSES -	NT-		15. TOTAL	2	2				
G. PREPARED BY G-TSCMIS APM			H. DATE		I. APPROVED I	S Y			J. DAT	E				
DD FORM 14	23-1. FFR 200°	1	PREVI∩I	[]SF	DITION MAY I	BF.	LISED	D ₂	age 1	of 1	Pages			
		-	1 1/1 / 1/0			-1		1 (ოგს <u>I</u>		_1 4500			

Page 13

Page 14 of 35														
	CONTRACT DATA REQUIREMENTS LIST								Form Approved					
	(1 Data					OMB No. 0704-0188								
Public reporting burden for this col- the data needed, and completing an reducing this burden, to Departmer and to the Office of Management a Government Issuing Contracting O	d reviewing the collection o nt of Defense, Washington H nd Budget, Paperwork Redu	f informa leadquarte ction Pro	tion. Send comments re ers Services, Directorate ject (0704-0188), Wash	garding this burden estime for Information Operation	ate or any other	r aspect of this collections, 1215 Jefferson Davis	on of inform Highway, S	nation, ir Suite 120	ncluding suggestions 04, Arlington, VA 2	s for 2202-4302				
A. CONTRACT LINI	E ITEM NO.		EXHIBIT	C. CATEG										
0004, 1	.003		A CONTRA			OTHER	_							
D. SYSTEM/ITEM			E. CONTRA	CI/PR NO.	r. COr	NTRACTOR								
G-TSCMIS			N00039-14	-R-0221	TBD									
1. DATA ITEM NO	2. TITLE OF DAT		TITEM 3. SUBTITLE											
A009	Software De	sign				Language								
4. AUTHORITY (Data Acqu	isition Document No.)		5. CONTRACT	REFERENCE		6. REQUIRING PMW-1.			ne C2 Divis	sion				
DI-IPSC-81435A		SOW 3.1.1.1.2, 3.1.1.3.4, 3.1.2.2												
7. DD250 REQ LT	9. DIST. STATEMENT		EQUENCY ASREQ	12. DATE OF FIRST SUBMISSION		14. DISTRIBUTION			b. COPIES					
8. APP CODE	REQUIRED		OF DATE	See BLK 13. DATE OF SUBSE		a. ADDRESSEE			FINAL					
	С	11. A5		SUBMISSION	•		DRAFT	Reg	Repro					
A 16. REMARKS:			N/A	See BLK		COR	1	1						
BLOCK 10, 12-13: T	-	-	-			COR		_						
unless otherwise appro as entrance criteria for						ENGR	1	1						
will update the SDD to														
The Government will														
SDD. The Contractor														
comments and revision	-			-										
revisions and commen														
final CMPro acceptan	ce. Contractor's fa	ilure t	o provide a time	ely revised SDD s	shall be									
construed as an accept	ance of the Govern	ments	revisions to the	draft SDD; how	ever,									
this does not negate th	e Contractors oblig	gation	to provide the re	evised draft.										
II I CODDI I C		* 1												
Updated CDRL submi	issions shall be sub	mitted	with change ba	rs.										
BLOCK 14: The Cont	ractor shall submit	this d	eliverable electr	onically to the										
CMPro website. Any				-	l									
shall be submitted on	Compact Disk or D	VD to	the G-TSCMIS	S COR using										
appropriate means.														
						15. TOTAL	2	2						
G. PREPARED BY	BY	J. DATE												

G-TSCMIS APM

PREVIOUS EDITION MAY BE USED

Page	15	οf	35
1 agc	10	OΙ	JJ

Page 15 of 35											
CONTRA	LIST	Form Approved OMB No. 0704-0188									
	(1 Data				me for reviewing instructions, searching existing data sources, gathering and maintaining						
the data needed, and completing an reducing this burden, to Departmen	nd reviewing the collection on tof Defense, Washington H	f informa leadquarte	tion. Send comments regarders Services, Directorate for	rding this burden estimat or Information Operation	e or any othe s and Report	er aspect of this collection s, 1215 Jefferson Davis	on of inform Highway, S	nation, ir Suite 120	ncluding suggestions for 04, Arlington, VA 22202-	4302,	
and to the Office of Management a Government Issuing Contracting O				gton, DC 20503. Please I	OO NOT RE	TURN your form to eith	ner of these	addresse	es. Send completed form to) the	
A. CONTRACT LINI	E ITEM NO.	B. F	EXHIBIT	C. CATEGO							
0004, 1	.003		A			OTHER	_				
D. SYSTEM/ITEM			E. CONTRAC	T/PR NO.	F. CO	NTRACTOR					
G-TSCMIS			N00039-14-I	R-0221	TBD 3. SUBT						
1. DATA ITEM NO	2. TITLE OF DAT	TA ITE	М								
A010		sign]	Description (II			1					
4. AUTHORITY (Data Acqu	isition Document No.)		5. CONTRACT RE	EFERENCE		6. REQUIRING			ne C2 Division		
DI IDCC 014264 a	and Con Dionly 1	_	SOW 2 1 1 1	2 2 1 2 2		PIVI W-1	SU/IVIa	ırıtııı	ie C2 Divisioi	ı	
DI-IPSC-81436A a	nd See Block 1		SOW 3.1.1.1	.∠, 3.1.∠.∠ 2. DATE OF FIRST		14. DISTI	RIBUTION	ı			
LT	STATEMENT			UBMISSION		14. DIST			b. COPIES		
	REQUIRED			See BLK		a. ADDRESSEE			TD1.1.7		
8. APP CODE	C	11. AS	OF DATE 1	3. DATE OF SUBSEQ SUBMISSION	UENT		DRAFT	Reg	FINAL Repro		
A			N/A	See BLK	16			Reg	Керго		
16. REMARKS: BLOCK 4: In addition	n to the referenced	DID a	nd DI_CMAN_81	248A the IDD s	hall	COR	1	1			
be prepared using the					, iidii						
approved by the Gove		ii uic C	sovernment SET	aniess otherwise		ENGR	1	1			
approved by the bove											
BLOCK 10, 12-13: T	he contractor shall	submi	t a draft IDD as e	ntrance criteria f	or						
PDR and a final IDD a											
any government-appro			-								
provide comments wit	_										
Contractor shall provide	· · · · · · · · · · · · · · · · · · ·	-	-		its						
and revisions within 1	0 business days aft	er rece	eipt of Governmer	nts suggested							
revisions and commen	ts. This revised ID	D wil	l be subject to Go	vernment reviev	V						
prior to final acceptan	ce. Contractor's fai	lure to	provide a timely	revised IDD sha	ıll be						
construed as an accept	ance of the Govern	ments	revisions to the c	lraft IDD; howev	ver,		1				
this does not negate th	e Contractors oblig	gation	to provide the rev	ised draft.							
Updated CDRL submi	ssions shall be sub	mitted	with change bars								
D. C. C. C. L. C.											
BLOCK 14: The Cont				•							
CMPro website. Any		_									
shall be submitted on	Compact Disk or D	טו עטינ	the G-15CM15	OK using							
appropriate means.											
						15. TOTAL	2	2			
G. PREPARED BY			H. DATE	I. APPROVED	BY	L	J. DAT		ı		
G-TSCMIS APM											
DD FORM 14	23-1, FEB 2001	1	PREVIOUS	EDITION MAY	RE LICED	n D	l age <u>1</u>	of 1	Pages		
DD TOKWI 14		L	1 KE VIOUS	LULIUNIVIAI	DE OSED	· Pa	uge <u>I</u>	_ U I	- 1 ages		

Page 15

Page 16 of 35												
CONTRACT DATA REQUIREMENTS LIST							Form Approved					
	(1 Data						OMB No. 0704-0188					
Public reporting burden for this co the data needed, and completing ar reducing this burden, to Departmen	nd reviewing the collection on nt of Defense, Washington H	of informa Jeadquarte	tion. Send comments re ers Services, Directorate	egardin e for Ir	ng this burden estimat information Operation	e or any othe s and Report	er aspect of this collections, 1215 Jefferson Davis	on of inform Highway, S	nation, ii Suite 120	ncluding suggestions for 04, Arlington, VA 22202	-4302,	
and to the Office of Management a Government Issuing Contracting C	Officer for the Contract/PR N			ungton			TURN your form to eith	er of these	addresse	es. Send completed form	o the	
A. CONTRACT LINI		B. F	EXHIBIT		C. CATEGO							
0004, 1	1003		A	C/Tr/			OTHER	_				
D. SYSTEM/ITEM			E. CONTRA	C1/	PK NO.	r. co	NTRACTOR					
G-TSCMIS			N00039-14	-R-	0221	TBD						
1. DATA ITEM NO	2. TITLE OF DAT	TA ITE	М			3. SUBT	TTLE					
A011		oduct	Specification									
4. AUTHORITY (Data Acqu	nisition Document No.)		5. CONTRACT I	REFI	ERENCE		6. REQUIRING			C2 D:-:-:		
DI-IPSC-81441A			SOW 3.1.1.	.3.4			PMW-1	SU/IVIa	ırıtım	ne C2 Division	1	
7. DD250 REQ	9. DIST. STATEMENT	10. FR	ACDEO		DATE OF FIRST BMISSION		14. DISTI	RIBUTION	I	1 governa		
DD	REQUIRED		ASREQ	See BLK 16		a. ADDRESSEE			b. COPIES			
8. APP CODE	С	11. AS	OF DATE		DATE OF SUBSEQUENT OF SUBMISSION	UENT	a. ADDRESSEE	DRAFT		FINAL		
A			N/A		See BLK	16		J	Reg	Repro		
16. REMARKS: BLOCK 10)-13: The contracto	r shall	submit a draft S	SPS	on the date of	any	COR	1	1			
software delivery for e						thin 30						
business days of recei	-				-		ENGR	1	1			
Contractor shall provi			-									
revisions within 20 bu	•	_		_	-							
comments. This revis		-		_								
an acceptance of the C	_		-									
negate the Contractor'												
will require DD250; h						ion						
1	,	1										
Updated CDRL submi	issions shall be sub	mitted	with change ba	ars.								
BLOCK 14: The Cont					-							
CMPro website. Any												
shall be submitted on	Compact Disk or D	VD to	the G-TSCMIS	S CC	OR using							
appropriate means.												
							15. TOTAL	2	2			
G. PREPARED BY G-TSCMIS APM			H. DATE		I. APPROVED I	BY	•	J. DAT	E			

PREVIOUS EDITION MAY BE USED

CONTRACT DATA REQUIREMENTS LIST						Form Approved				
	(1 Data				OMB No. 0704-0188					
Public reporting burden for this col the data needed, and completing an reducing this burden, to Departmer and to the Office of Management a Government Issuing Contracting O	d reviewing the collection of at of Defense, Washington I and Budget, Paperwork Redu	of informat Headquarte action Proj	rion. Send comments regars Services, Directorate is fect (0704-0188), Washin	arding this burden estimat for Information Operation	e or any othe s and Reports	r aspect of this collections, 1215 Jefferson Davis	n of inform Highway, S	nation, ir Suite 120	ncluding suggestions for 04, Arlington, VA 2220	- 2-4302,
A. CONTRACT LINE	E ITEM NO.		XHIBIT	C. CATEGO		OFFIFT				
0004, 1 D. SYSTEM/ITEM	.003		A E. CONTRAC	TDP _X_		OTHER NTRACTOR				
D. SISIEW/IIEW			E. CONTRAC	.1/1 K NO.	r. co	VIRACION				
G-TSCMIS			N00039-14-	R-0221	TBD					
1. DATA ITEM NO	2. TITLE OF DAT	TA ITEN	Л	3. SUBT	ITLE					
A012	A012 Software Requirements Specification (SRS)									
4. AUTHORITY (Data Acqu		•	5. CONTRACT R			6. REQUIRING			C2 D: : :	
DI IDCC 01422A			SOW 3.1.1.3	2 /		PMW-1	50/Ma	rıtın	ne C2 Divisio	'n
DI-IPSC-81433A 7. DD250 REQ	9. DIST.	10. FRF		12. DATE OF FIRST		14. DISTI	RIBUTION	ſ		
LT	STATEMENT REQUIRED		ASREQ	SUBMISSION See BLK	16				b. COPIES	
8. APP CODE	С	11. AS	OF DATE	13. DATE OF SUBSEQ		a. ADDRESSEE			FINAL	
A	C		N/A	SUBMISSION See BLK	16		DRAFT	Reg	Repro	
16. REMARKS:	1 , , 1 11	1 .	\ <u>\</u>			COR	1	1		
BLOCK 10, 12-13: T software delivery for e				-	hin					
30 business days of re-			_			ENGR	1	1		
Contractor shall provide	-			-						
revisions within 20 bu	-	_			ns					
and comments. This r		-		-						
CMPro acceptance. C construed as an accept		-	-							
this does not negate th					ver,					
		8	F							
Updated CDRL submi	ssions shall be sub	mitted	with change bar	S.						
BLOCK 14: The Cont CMPro website. Any				-						
shall be submitted on		_								
appropriate means.	compact Bloss of E	2		corr using						
						15. TOTAL	2	2		
G. PREPARED BY			H. DATE	I. APPROVED I	BY	1	J. DAT			
G-TSCMIS APM										
DD FORM 14	23-1, FEB 200	1	PREVIOUS	EDITION MAY	BE USED	Pa	age 1	of 1	Pages	

Page 18 of 35												
CONTRAC	CT DATA RE	\mathbf{QU}	IREMENTS	SI	LIST			гт Арр				
	(1 Data						OMB No. 0704-0188					
Public reporting burden for this coll the data needed, and completing and												
reducing this burden, to Department and to the Office of Management ar	of Defense, Washington H	eadquarte	ers Services, Directorate	for I	nformation Operations	and Reports	s, 1215 Jefferson Davis	Highway, S	Suite 120	04, Arlington, VA 22202-4302		
Government Issuing Contracting Of	ficer for the Contract/PR N	lo. listed	in Block E.					er or mese	ardar cosoc	son bond completed form to the		
A. CONTRACT LINE		В. Е	EXHIBIT		C. CATEGO		OTHER					
0004, 10 D. SYSTEM/ITEM	JU3		A E. CONTRAC	T			NTRACTOR					
D. SISIEM/IIEM			E. CONTRAC	J 1 /	TKNO.	r. co	VIRACION					
G-TSCMIS			N00039-14-	R-	0221	TBD						
1. DATA ITEM NO	2. TITLE OF DATA ITEM 3. SUBTITLE											
A013	Security Plan											
4. AUTHORITY (Data Acqui		1	5. CONTRACT R	EF	ERENCE		6. REQUIRING	OFFICE				
										ne C2 Division		
See Block 16			SOW 3.1.4.	1								
7. DD250 REQ	9. DIST. STATEMENT		•		DATE OF FIRST BMISSION		14. DISTI	RIBUTION				
LT	REQUIRED		ASREQ	SUI	See BLK	16				b. COPIES		
8. APP CODE	С	11. AS	OF DATE		DATE OF SUBSEQU		a. ADDRESSEE			FINAL		
A	C		N/A	SUBMISSION See BLK	16		DRAFT	Reg	Repro			
16. REMARKS:							COR	1	1			
BLOCK 4: Prepare in			ontent described	in 1	the							
Cybersecurity guidance	e described in the S	sow.					ENGR	1	1			
DLOCK 10 12 12 Th	o Contro aton aball	مراني	n a duaft Caavuity	. DI	on 15 hyginaga	daria						
BLOCK 10, 12-13: The prior to PDR. The Government			-			-						
receipt of the draft Sec	_				-							
with incorporated Gove												
receipt of Government												
will be subject to anoth												
to provide a timely rev	-		_									
Governments revisions	to the draft Secur	ity Pla	n; however, this	do	es not negate tl	ne						
Contractors obligation	to provide the revi	sed dr	aft. The Contra	cto	or shall provide							
updates to the Security	_		-		-	-						
the period of performan												
Contractors shall provi	-	ithin 1	0 days following	g G	overnment's re	quest						
to update the Security	Plan.											
Undated CDDL submit	oiona ahall ha auh	mittad	with shangs had	•0								
Updated CDRL submis	ssions shan be sub	mmtea	with change bar	δ.								
BLOCK 14: The Contr	actor shall submit	this d	eliverable electro	nio	cally to the							
CMPro website. Any					-							
shall be submitted on C												
appropriate means.	F				8							
** *												
							15. TOTAL		_			
G. PREPARED BY			H. DATE	-,	I. APPROVED B	·V	13. 101AL	J. DAT	2			
G-TSCMIS APM			II. DATE		I. ALLKUVED E	,1		J. DAI	I.			

PREVIOUS EDITION MAY BE USED

Page	19	of	35
1 agc	17	Οī	$\mathcal{I}\mathcal{I}$

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Form Approved OMB No. 0704-0188				
the data needed, and completing ar reducing this burden, to Department and to the Office of Management a	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time he data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate educing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please D Jovernment Issuing Contracting Officer for the Contract/PR No. listed in Block E.								ces, gathering and maintain acluding suggestions for 04, Arlington, VA 22202-4	302,
A. CONTRACT LINI			XHIBIT	C. CATEGO						
0004, 1	.003		A	TDP _X_			_			
D. SYSTEM/ITEM			E. CONTRAC	T/PR NO.	F. CO	NTRACTOR				
G-TSCMIS			N00039-14-	R-0221	TBD					
1. DATA ITEM NO	2. TITLE OF DAT	TA ITEM	1		3. SUBT	ITLE				
A014	Automated I Reports	nforn	nation Assura	nce Test Tool						
4. AUTHORITY (Data Acqu			5. CONTRACT R	EFERENCE		6. REQUIRING				
See Block 16		PMW-1:	50/Ma	ritin	ne C2 Division					
7. DD250 REQ	9. DIST.	10. FRE	SOW 3.1.4.1	12. DATE OF FIRST		14. DISTR	RIBUTION	ſ		
LT	STATEMENT REQUIRED		ASREQ	SUBMISSION Soo DI V	16				b. COPIES	
8. APP CODE	-	11. AS (OF DATE	See BLK 13. DATE OF SUBSEQ		a. ADDRESSEE			FINAL	
	С			SUBMISSION			DRAFT	Reg	Repro	
16. REMARKS:			N/A	See BLK	10	COR	1	1		
BLOCK 4: Prepare in	contractor format v	with co	ntent described i	in the Automated		COR	1	1		
C&A Scanning and C	onfiguration Guida	nce v1.	.1. 27 July 09.			ENGR	1	1		
						LINGK	1	1		
BLOCK 10, 12-13: T				_	the					
date of any software d	•			-						
comments within 30 b	-	_		_	The					
Contractor shall provi			-	-						
Government comment			-	ter receipt of						
Government's suggest					C 1					_
This revised AIA Tes										
CMPro acceptance. C		_	-							
construed as an accep Report; however, thi										
revised draft.	s does not negate	the C	ontractor's obin	gation to provid	e tile					
icvisca diait.										
Updated CDRL submi	ssions shall be sub	mitted	with change bars	s.						
· F				-						
BLOCK 14: The Cont	ractor shall submit	this de	liverable electro	nically to the						
CMPro website. Any				-						
shall be submitted on	Compact Disk or D	VD to	the G-TSCMIS	COR using						
appropriate means.										
						15. TOTAL	2	2		
G. PREPARED BY		1	H. DATE	I. APPROVED	RY	20, 101111	2 J. DAT	2 E		
G-TSCMIS APM				I. III I ROVED	- 4		g, DAI	_		
DD FORM 14	23-1, FEB 2001	1	PREVIOUS	SEDITION MAY	BE USED	Pa	age <u>1</u>	of 1	_Pages	

Record Part	CONTRACT DATA REQUIREMENTS LIST						Form Approved						
the data resolution of completing and reviewing the collection of informations. Seed amounts regarding this better to be information periodical control of the collection of t								OMB No. 0704-0188					
A. CONTRACT LINE FIEM NO. O004, 1003	the data needed, and completing and reducing this burden, to Departmen and to the Office of Management at	d reviewing the collection of t of Defense, Washington I nd Budget, Paperwork Redu	f informateadquarteadquarteadquarte	tion. Send comments re- ers Services, Directorate ject (0704-0188), Washi	gardii for I	ng this burden estimate information Operations	e or any othe and Reports	r aspect of this collection, 1215 Jefferson Davis	n of inform Highway, S	ation, in uite 120	ncluding suggestions for 04, Arlington, VA 22202-43	302,	
D. SYSTEM/ITEM G-TSCMIS D. DATA ITEM E. CONTRACT/PR NO. F. CONTRACTOR F. CONTRACTOR F. CONTRACTOR SOFT SCMIS DATA ITEM A015 Software Quality Assurance Plan (SQAP) 4. AUTHORITY (Data Acquisition Document No.) See Block 16 SOW 3.2.4.2, 3.2.5 SOW 3.2.4.2,						C. CATEGO	RY:					-	
G-TSCMIS I. DATA ITEM NO A015 Software Quality Assurance Plan (SQAP) 4. AUTHORITY (Data Acquisition Document No.) See Block 16 SOW 3.2.4.2, 3.2.5 SOW 3.2.4.2, 3.2.5 I.T. STATEMENT REQUIRED SUBMINSTON See BLK 16 S.APFCODE C II. AS OF PATE SUBMINSTON See BLK 16 S.APFCODE C II. AS OF PATE SUBMINSTON See BLK 16 S.BLOCK 4: Prepare in contractor format with content described in the SOW with reference to the metrics detailed in the SPAWAR Software Quality Assurance Metrics Specification (SQAMS). The Contractor shall refer to the SPAWAR SQAP Template for guidance. BLOCK 10, 12-13: The Contractor shall deliver a draft SQAP 15 business days prior to PDP. The Government vill provide comments within 20 business days of receipt of the draft SQAP. The Contractor shall provide the revised SQAP with incorporated Government comments and revisions within 10 business system for receipt of the draft SQAP shall be construed as an acceptance of the Government servisions to the draft SQAP shall be construed as an acceptance of the Government or provide the revised SQAP will be subject to maintain the SQAP's accuracy during the period of performance, but such updates shall not occur more frequent than monthly. Contractor's shall provide such updates within 10 days following Government's request to update the SQAP. Updated CDRL submissions shall be submitted with change bars. BLOCK 14: The Contractor shall bushmit this deliverable electronically to the CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means. BLOCK 14: The Contractor shall submit this deliverable electronically to the CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means.								OTHER	_				
A015 Software Quality Assurance Plan (SQAP) 4. AUTHORITY (Data Acquisition Document No.) See Block 16 SOW 3.2.4.2, 3.2.5 LT STRUMENT ASREQ IDATE OF FIRST SUBMISSION See BLK 16 8. APP CODE STREAM N/A STREAM SUBMISSION See BLK 16 8. APP CODE SEED STREAM SUBMISSION SEE BLK 16 8. APP CODE SEED SUBMISSION SEED SUBMI	D. SYSTEM/ITEM			E. CONTRA	CT	PR NO.	F. CON	NTRACTOR					
AO15 Software Quality Assurance Plan (SQAP) 4. AUTHORITY (Data Acquisition Document No.) See Block 16 7. DD259 REQ 1. T STANLING SAFEQ 1. ASFEQUENCY A SECONTRACT REFERENCE PMW-150/Maritime C2 Division 1. DATE OF SUBSEQUENT SABLES SEE BLK 16 1. AS OF DATE 1. DATE OF SUBSEQUENT SABLES SEE BLK 16 1. AS OF DATE 1. DATE OF SUBSEQUENT SABLES SEE BLK 16 1. AS OF DATE 1. DATE OF SUBSEQUENT SABLES SEE BLK 16 1. AS OF DATE 1. DATE OF SUBSEQUENT SABLES SEE BLK 16 1. ADDRESSE 1				N00039-14	-R-	-0221	TBD						
4. AUTHORITY (Data Acquesistion Document No.) See Block 16 SOW 3.2.4.2, 3.2.5 10. FREQUENCY LT SAFEQUENCY RAPOLITE A A SOW 3.2.4.2, 3.2.5 10. FREQUENCY SIZEMENT SUBMISSION See BLK 16 11. AS OF DATE N/A See BLK 16 12. DATE OF RIRET SIZEMENTON SUBMISSION SEE BLK 16 13. DATE OF RIRET SIZEMENTON SUBMISSION N/A SEE BLK 16 COR 1 IT BRAFT REQUENCY SUBMISSION N/A SEE BLK 16 REQUENCY BRAFT REQUENCY SUBMISSION N/A SEE BLK 16 COR 1 IT BRAFT REPOLY REQUENCY REPOLY REQUENCY REPOLY REQUENCY REPOLY REQUENCY REPOLY R	1. DATA ITEM NO 2. TITLE OF DATA ITEM 3. SUBT												
See Block 16 7.D0259 RPO LT REQUIRED RAPP CODE LT REQUIRED RAPP CODE C N/A 16. REMARKS: BLOCK 4: Prepare in contractor format with content described in the SOW with reference to the metrics detailed in the SPAWAR Software Quality Assurance Metrics Specification (SQAMS). The Contractor shall refer to the SPAWAR SQAP Template for guidance. BLOCK 10, 12-13: The Contractor shall deliver a draft SQAP 15 business days of receipt of the draft SQAP. The Contractor shall provide the revised SQAP will be subject to another review prior to final CMPro acceptance. Contractor's failure to provide a timely revised SQAP, however, this does not negate the Contractor's obligation to provide the revised draft. The Contractor shall provide updates to the SQAP when required to maintain the SQAP's accuracy during the period of performance, but such updates within 10 days following Government's request to update the SQAP. Updated CDRL submissions shall be submitted with change bars. BLOCK 14: The Contractor shall submit this deliverable electronically to the CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means.	A015	Software Qu	ality										
See Block 16 SOW 3.2.4.2, 3.2.5	4. AUTHORITY (Data Acqui	isition Document No.)		5. CONTRACT I	REF	ERENCE		-			G2 D: : :		
A SREQ SUBMISSION REQUIRED C ILAS OF DATE SUBMISSION N/A SEE BLK 16 16. REMARENS: BLOCK 4: Prepare in contractor format with content described in the SOW with reference to the metrics detailed in the SPAWAR Software Quality Assurance Metrics Specification (SQAMS). The Contractor shall refer to the SPAWAR SQAP Template for guidance. BLOCK 10, 12-13: The Contractor shall deliver a draft SQAP 15 business days prior to PPDR. The Government will provide comments within 20 business days of receipt of the draft SQAP. The Contractor shall provide the revised SQAP with incorporated Government comments and revisions within 10 business days after receipt of Government comments and revisions within 10 business days after receipt of the draft SQAP, however, this does not negate the Contractor's failure to provide a timely revised SQAP shall be construed as an acceptance of the Government's revisions to the draft SQAP, however, this does not negate the Contractor's bulgation to provide the revised draft. The Contractor shall provide updates to the SQAP when required to maintain the SQAP's accuracy during the period of performance, but such updates within 10 days following Government's request to update the SQAP. Updated CDRL submissions shall be submitted with change bars. BLOCK 14: The Contractor shall submit this deliverable electronically to the CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means.	See Block 16	SOW 3.2.4.	.2,	3.2.5		PMW-1	50/Ma	rıtım	ne C2 Division				
A REQUIRED C II. AS OF DATE IS DATE OF SURSQUENT SUBMISSION SUBMIS								14. DISTE	RIBUTION				
A N/A See BLK 16 It. ASSIANTISSTON See BLK 16 It. ASSI	LI			ASKEQ		See BLK		a ADDDESSEE			b. COPIES		
A N/A See BLK 16 16. REMIARSS: BLOCK 4: Prepare in contractor format with content described in the SOW with reference to the metrics detailed in the SPAWAR Software Quality Assurance Metrics Specification (SQAMS). The Contractor shall refer to the SPAWAR SQAP Template for guidance. BLOCK 10, 12-13: The Contractor shall deliver a draft SQAP 15 business days prior to PDR. The Government will provide comments within 20 business days of receipt of the draft SQAP. The Contractor shall provide the revised SQAP with incorporated Government comments and revisions within 10 business days after receipt of Government's suggested revisions and comments. This revised SQAP will be subject to another review prior to final CMPro acceptance. Contractor's failure to provide a timely revised SQAP shall be construed as an acceptance of the Government's revisions to the draft SQAP; however, this does not negate the Contractor's foligation to provide the revised draft. The Contractor shall provide updates to the SQAP when required to maintain the SQAP's accuracy during the period of performance, but such updates shall not occur more frequent than monthly. Contractors shall provide such updates within 10 days following Government's request to update the SQAP. Updated CDRL submissions shall be submitted with change bars. BLOCK 14: The Contractor shall submit this deliverable electronically to the CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means.	8. APP CODE	С	11. AS	OF DATE			UENT	a. ADDRESSEE	DRAFT				
BLOCK 4: Prepare in contractor format with content described in the SOW with reference to the metrics detailed in the SPAWAR Software Quality Assurance Metrics Specification (SQAMS). The Contractor shall refer to the SPAWAR SQAP Template for guidance. BLOCK 10, 12-13: The Contractor shall deliver a draft SQAP 15 business days prior to PDR. The Government will provide comments within 20 business days of receipt of the draft SQAP. The Contractor shall provide the revised SQAP with incorporated Government's suggested revisions and comments. This revised SQAP will be subject to another review prior to final CMPro acceptance. Contractor's failure to provide a timely revised SQAP shall be construed as an acceptance of the Government's revisions to the draft SQAP; however, this does not negate the Contractor's obligation to provide the revised draft. The Contractor shall provide updates to the SQAP when required to maintain the SQAP's accuracy during the period of performance, but such updates shall not occur more frequent than monthly. Contractors shall provide such updates within 10 days following Government's request to update the SQAP. Updated CDRL submissions shall be submitted with change bars. BLOCK 14: The Contractor shall submit this deliverable electronically to the CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means. Is. IOTAL. 2 2 G. PREPARED BY BLDATE LAPPROVED BY J. DATE	A			N/A			16		Diani	Reg	Repro		
reference to the metrics detailed in the SPAWAR Software Quality Assurance Metrics Specification (SQAMS). The Contractor shall refer to the SPAWAR SQAP Template for guidance. BLOCK 10, 12-13: The Contractor shall deliver a draft SQAP 15 business days prior to PDR. The Government will provide comments within 20 business days of receipt of the draft SQAP. The Contractor shall provide the revised SQAP with incorporated Government comments and revisions within 10 business days after receipt of Government's suggested revisions and comments. This revised SQAP will be subject to another review prior to final CMPro acceptance. Contractor's failure to provide a timely revised SQAP shall be construed as an acceptance of the Government's revisions to the draft SQAP; however, this does not negate the Contractor's obligation to provide the revised draft. The Contractor shall provide updates to the SQAP when required to maintain the SQAP's accuracy during the period of performance, but such updates within 10 days following Government's request to update the SQAP. Updated CDRL submissions shall be submitted with change bars. BLOCK 14: The Contractor shall submit this deliverable electronically to the CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means. Is. TOTAL 2 2 2 G. PREPARED BY B. DATE I. APPROVED BY J. DATE				1	•1	1: 4 COW	*.1	COR	1	1			
Specification (SQAMS). The Contractor shall refer to the SPAWAR SQAP Template for guidance. BLOCK 10, 12-13: The Contractor shall deliver a draft SQAP 15 business days prior to PDR. The Government will provide comments within 20 business days of receipt of the draft SQAP. The Contractor shall provide the revised SQAP with incorporated Government comments and revisions within 10 business days after receipt of Government's suggested revisions and comments. This revised SQAP will be subject to another review prior to final CMPro acceptance. Contractor's failure to provide a timely revised SQAP shall be construed as an acceptance of the Government's revisions to the draft SQAP; however, this does not negate the Contractor's obligation to provide the revised draft. The Contractor shall provide updates to the SQAP when required to maintain the SQAP's accuracy during the period of performance, but such updates shall not occur more frequent than monthly. Contractors shall provide such updates within 10 days following Government's request to update the SQAP. Updated CDRL submissions shall be submitted with change bars. BLOCK 14: The Contractor shall submit this deliverable electronically to the CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means. Is, TOTAL 2 2 2 G, PREPARED BY B. DATE I. APPROVED BY J. DATE	-												
BLOCK 10, 12-13: The Contractor shall deliver a draft SQAP 15 business days prior to PDR. The Government will provide comments within 20 business days of receipt of the draft SQAP. The Contractor shall provide the revised SQAP with incorporated Government comments and revisions within 10 business days after receipt of Government's suggested revisions and comments. This revised SQAP will be subject to another review prior to final CMPro acceptance. Contractor's failure to provide a timely revised SQAP shall be construed as an acceptance of the Government's revisions to the draft SQAP; however, this does not negate the Contractor's obligation to provide the revised draft. The Contractor shall provide updates to the SQAP when required to maintain the SQAP's accuracy during the period of performance, but such updates shall not occur more frequent than monthly. Contractors shall provide such updates within 10 days following Government's request to update the SQAP. Updated CDRL submissions shall be submitted with change bars. BLOCK 14: The Contractor shall submit this deliverable electronically to the CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means. Is TOTAL 2 2 2 G. PREPARED BY H. DATE I. APPROVED BY J. DATE					-			ENGR	1	1			
BLOCK 10, 12-13: The Contractor shall deliver a draft SQAP 15 business days prior to PDR. The Government will provide comments within 20 business days of receipt of the draft SQAP. The Contractor shall provide the revised SQAP with incorporated Government comments and revisions within 10 business days after receipt of Government's suggested revisions and comments. This revised SQAP will be subject to another review prior to final CMPro acceptance. Contractor's failure to provide a timely revised SQAP shall be construed as an acceptance of the Government's revisions to the draft SQAP; however, this does not negate the Contractor's obligation to provide the revised draft. The Contractor shall provide updates to the SQAP when required to maintain the SQAP's accuracy during the period of performance, but such updates shall not occur more frequent than monthly. Contractors shall provide such updates within 10 days following Government's request to update the SQAP. Updated CDRL submissions shall be submitted with change bars. BLOCK 14: The Contractor shall submit this deliverable electronically to the CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means. Is. TOTAL 2 2 G. PREPARED BY H. DATE I. APPROVED BY J. DATE	-	s). The Contractor	Silaii	refer to the SFA	1 44 7	AK SQAF Tell	ipiate						
PDR. The Government will provide comments within 20 business days of receipt of the draft SQAP. The Contractor shall provide the revised SQAP with incorporated Government comments and revisions within 10 business days after receipt of Government's suggested revisions and comments. This revised SQAP will be subject to another review prior to final CMPro acceptance. Contractor's failure to provide a timely revised SQAP shall be construed as an acceptance of the Government's revisions to the draft SQAP; however, this does not negate the Contractor's obligation to provide the revised draft. The Contractor shall provide updates to the SQAP when required to maintain the SQAP's accuracy during the period of performance, but such updates shall not occur more frequent than monthly. Contractors shall provide such updates within 10 days following Government's request to update the SQAP. Updated CDRL submissions shall be submitted with change bars. BLOCK 14: The Contractor shall submit this deliverable electronically to the CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means. Is. TOTAL 2 2 2 G. PREPARED BY H. DATE I. APPROVED BY J. DATE	for guidance.												
PDR. The Government will provide comments within 20 business days of receipt of the draft SQAP. The Contractor shall provide the revised SQAP with incorporated Government comments and revisions within 10 business days after receipt of Government's suggested revisions and comments. This revised SQAP will be subject to another review prior to final CMPro acceptance. Contractor's failure to provide a timely revised SQAP shall be construed as an acceptance of the Government's revisions to the draft SQAP; however, this does not negate the Contractor's obligation to provide the revised draft. The Contractor shall provide updates to the SQAP when required to maintain the SQAP's accuracy during the period of performance, but such updates shall not occur more frequent than monthly. Contractors shall provide such updates within 10 days following Government's request to update the SQAP. Updated CDRL submissions shall be submitted with change bars. BLOCK 14: The Contractor shall submit this deliverable electronically to the CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means. Is. TOTAL 2 2 2 G. PREPARED BY H. DATE I. APPROVED BY J. DATE	BLOCK 10 12-13: Th	e Contractor shall	delive	r a draft SOAP	15 F	ousiness davs n	rior to						
draft SQAP. The Contractor shall provide the revised SQAP with incorporated Government comments and revisions within 10 business days after receipt of Government's suggested revisions and comments. This revised SQAP will be subject to another review prior to final CMPro acceptance. Contractor's failure to provide a timely revised SQAP shall be construed as an acceptance of the Government's revisions to the draft SQAP; however, this does not negate the Contractor's obligation to provide the revised draft. The Contractor shall provide updates to the SQAP when required to maintain the SQAP's accuracy during the period of performance, but such updates shall not occur more frequent than monthly. Contractors shall provide such updates within 10 days following Government's request to update the SQAP. Updated CDRL submissions shall be submitted with change bars. BLOCK 14: The Contractor shall submit this deliverable electronically to the CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means. 15. TOTAL 2 2 2 G. PREPARED BY H. DATE L. APPROVED BY J. DATE													
Government comments and revisions within 10 business days after receipt of Government's suggested revisions and comments. This revised SQAP will be subject to another review prior to final CMPro acceptance. Contractor's failure to provide a timely revised SQAP shall be construed as an acceptance of the Government's revisions to the draft SQAP; however, this does not negate the Contractor's obligation to provide the revised draft. The Contractor shall provide updates to the SQAP when required to maintain the SQAP's accuracy during the period of performance, but such updates shall not occur more frequent than monthly. Contractors shall provide such updates within 10 days following Government's request to update the SQAP. Updated CDRL submissions shall be submitted with change bars. BLOCK 14: The Contractor shall submit this deliverable electronically to the CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means. Is. TOTAL 2 2 G. PREPARED BY H. DATE I. APPROVED BY J. DATE		-											
Government's suggested revisions and comments. This revised SQAP will be subject to another review prior to final CMPro acceptance. Contractor's failure to provide a timely revised SQAP shall be construed as an acceptance of the Government's revisions to the draft SQAP; however, this does not negate the Contractor's obligation to provide the revised draft. The Contractor shall provide updates to the SQAP when required to maintain the SQAP's accuracy during the period of performance, but such updates shall not occur more frequent than monthly. Contractors shall provide such updates within 10 days following Government's request to update the SQAP. Updated CDRL submissions shall be submitted with change bars. BLOCK 14: The Contractor shall submit this deliverable electronically to the CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means. Its. TOTAL 2 2 2 G. PREPARED BY H. DATE I. APPROVED BY J. DATE													
revised SQAP shall be construed as an acceptance of the Government's revisions to the draft SQAP; however, this does not negate the Contractor's obligation to provide the revised draft. The Contractor shall provide updates to the SQAP when required to maintain the SQAP's accuracy during the period of performance, but such updates shall not occur more frequent than monthly. Contractors shall provide such updates within 10 days following Government's request to update the SQAP. Updated CDRL submissions shall be submitted with change bars. BLOCK 14: The Contractor shall submit this deliverable electronically to the CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means. Is. TOTAL 2 2 G. PREPARED BY H. DATE I. APPROVED BY J. DATE				-		-	ject to						
draft SQAP; however, this does not negate the Contractor's obligation to provide the revised draft. The Contractor shall provide updates to the SQAP when required to maintain the SQAP's accuracy during the period of performance, but such updates shall not occur more frequent than monthly. Contractors shall provide such updates within 10 days following Government's request to update the SQAP. Updated CDRL submissions shall be submitted with change bars. BLOCK 14: The Contractor shall submit this deliverable electronically to the CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means. Is. TOTAL 2 2 2 G. PREPARED BY H. DATE I. APPROVED BY J. DATE	another review prior to	final CMPro acce	eptance	e. Contractor's fa	ailuı	re to provide a	timely						
revised draft. The Contractor shall provide updates to the SQAP when required to maintain the SQAP's accuracy during the period of performance, but such updates shall not occur more frequent than monthly. Contractors shall provide such updates within 10 days following Government's request to update the SQAP. Updated CDRL submissions shall be submitted with change bars. BLOCK 14: The Contractor shall submit this deliverable electronically to the CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means. Is. TOTAL 2 2 G. PREPARED BY H. DATE I. APPROVED BY J. DATE	revised SQAP shall be	construed as an ac	cceptar	nce of the Gover	nm	ent's revisions	to the						
maintain the SQAP's accuracy during the period of performance, but such updates shall not occur more frequent than monthly. Contractors shall provide such updates within 10 days following Government's request to update the SQAP. Updated CDRL submissions shall be submitted with change bars. BLOCK 14: The Contractor shall submit this deliverable electronically to the CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means. Is. TOTAL 2 2 G. PREPARED BY H. DATE L. APPROVED BY J. DATE	draft SQAP; however,	this does not nega	te the	Contractor's obli	igat	ion to provide	the						
not occur more frequent than monthly. Contractors shall provide such updates within 10 days following Government's request to update the SQAP. Updated CDRL submissions shall be submitted with change bars. BLOCK 14: The Contractor shall submit this deliverable electronically to the CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means. 15. TOTAL 2 2 G. PREPARED BY H. DATE I. APPROVED BY J. DATE	revised draft. The Con	tractor shall provid	de upda	ates to the SQAl	P w	hen required to	•						
days following Government's request to update the SQAP. Updated CDRL submissions shall be submitted with change bars. BLOCK 14: The Contractor shall submit this deliverable electronically to the CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means. 15. TOTAL 2 2 G. PREPARED BY H. DATE I. APPROVED BY J. DATE	maintain the SQAP's a	ccuracy during the	perio	d of performance	e, b	ut such updates	s shall						
Updated CDRL submissions shall be submitted with change bars. BLOCK 14: The Contractor shall submit this deliverable electronically to the CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means. 15. TOTAL 2 2	-	-		_	de s	uch updates wi	thin 10						
BLOCK 14: The Contractor shall submit this deliverable electronically to the CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means. Is. TOTAL 2 2 G. PREPARED BY H. DATE I. APPROVED BY J. DATE	days following Govern	ment's request to	update	the SQAP.									
BLOCK 14: The Contractor shall submit this deliverable electronically to the CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means. Is. TOTAL 2 2 G. PREPARED BY H. DATE I. APPROVED BY J. DATE													
CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means. Is. TOTAL 2 2	Updated CDRL submi	ssions shall be sub	mitted	with change ba	rs.								
CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means. Is. TOTAL 2 2	DI CON 14 FFI C												
shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means. Is. TOTAL 2 2						-						_	
appropriate means.	•												
15. TOTAL 2 2 2	· · · · · · · · · · · · · · · · · · ·												
G. PREPARED BY H. DATE I. APPROVED BY J. DATE	арргориате шеанѕ.												
G. PREPARED BY H. DATE I. APPROVED BY J. DATE													
G. PREPARED BY H. DATE I. APPROVED BY J. DATE								15. TOTAL	2	2			
	G. PREPARED BY G-TSCMIS APM			H. DATE		I. APPROVED I	BY	1				_	

Page **20**

PREVIOUS EDITION MAY BE USED

Page	2.1	of	35
ı agc	41	Οī	$\mathcal{I}\mathcal{I}$

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Form Approved OMB No. 0704-0188						
Public reporting burden for this co the data needed, and completing ar reducing this burden, to Departmen	llection of information is esti ad reviewing the collection on the of Defense, Washington H	imated to f informa leadquarte	average 110 hours per tion. Send comments re ers Services, Directorat	regarding te for Int	g this burden estimate formation Operations	e or any oth and Report	ing instructions, searching er aspect of this collection ts, 1215 Jefferson Davis	g existing d on of inform Highway, S	lata sour nation, ir Suite 120	ces, gathering and mainta icluding suggestions for 04, Arlington, VA 22202-	-4302,	
and to the Office of Management a Government Issuing Contracting C				shington,	, DC 20503. Please D	O NOT RE	TURN your form to eith	er of these	addresse	s. Send completed form t	o the	
A. CONTRACT LINI		B. F	EXHIBIT		C. CATEGO		77					
0004, 1	.003		Α				OTHER _X	_				
D. SYSTEM/ITEM			E. CONTRA	ACT/I	PR NO.	F. CONTRACTOR						
G-TSCMIS			N00039-14	4-R-(0221	TBD)					
1. DATA ITEM NO	2. TITLE OF DAT	TA ITE	M			3. SUBT	TITLE					
A016	Trip/Activity	y Rep	orts									
4. AUTHORITY (Data Acqu			5. CONTRACT	RENCE	6. REQUIRING			G2 D: : :				
See Block 16			SOW 6.2				PMW-1:	50/Ma	rıtın	ne C2 Division	1	
7. DD250 REQ	21041110						14. DISTE	RIBUTION	ſ			
LT	STATEMENT REQUIRED		ASREQ SUBMISSION See BLK 16							b. COPIES		
8. APP CODE		11. AS	OF DATE	13. D	ATE OF SUBSEQU		a. ADDRESSEE			FINAL		
	С		N/A	S	UBMISSION See BLK	1.6		DRAFT	Reg	Repro		
16. REMARKS:			IN/A	1	See BLK	10	COR	1	1			
DI OCIV 4 A	d D (d	11 . 1	,				0011					
BLOCK 4: As a minir	num the Report sha	ill incl	ude:				ENGR	1	1			
a. Purpose of tripb. Traveler												
c. Location												
d. Point of Contact												
e. Results												
c. Results												
BLOCK 10, 12-13: No	o later than 10 busi	ness d	ays after compl	letion	of a trip.							
DLOCK 14. The Cont		41-1- 3	-1:1-114		-11 4 41							
BLOCK 14: The Cont CMPro website. Any					-							
shall be submitted on		_										
appropriate means.	Compact Disk of L	ייטוניי	ule G-15CM	is CO	K using							
appropriate means.												
							15. TOTAL	2	2			
G. PREPARED BY			H. DATE		I. APPROVED E	BY		J. DAT				
G-TSCMIS APM					,							
DD FORM 14	123-1, FEB 2001	[PREVIO	USEF	DITION MAY I	BE USET) P <i>a</i>	age <u>1</u>	of 1	_Pages		
	, == ====							J -	_			

CONTRACT DATA REQUIREMENTS LIST						Form Approved OMB No. 0704-0188						
Public reporting burden for this co	(1 Data			respon	se, including the time	for reviewi						
the data needed, and completing an reducing this burden, to Departmen and to the Office of Management a Government Issuing Contracting C	nd reviewing the collection of that of Defense, Washington I and Budget, Paperwork Redu	of informa Headquarte uction Pro	tion. Send comments re ers Services, Directorate ject (0704-0188), Wash	egardin e for Ir	g this burden estimate formation Operations	or any othe and Report	er aspect of this collections, 1215 Jefferson Davis	n of inforn Highway, S	nation, ir Suite 120	acluding suggestions for 04, Arlington, VA 22202-4302,		
A. CONTRACT LINI	E ITEM NO.		EXHIBIT A		C. CATEGO	ORY:						
D. SYSTEM/ITEM	1003		E. CONTRA	CT/			NTRACTOR					
G-TSCMIS			N00039-14	l-R-	0221	TBD						
1. DATA ITEM NO	2. TITLE OF DAT	TA ITE	М			3. SUBT	ITLE					
A017	Data Access	sion L	ist (DAL)									
4. AUTHORITY (Data Acqu	nisition Document No.)		5. CONTRACT	REFI	ERENCE		6. REQUIRING PMW-1			ne C2 Division		
DI-MGMT-81453	A and see Block		SOW 3.1.2,	3.1.	3.1, 3.2.5		11,1,1,1	30/1 /1 0		ie C2 D1 v151011		
7. DD250 REQ LT	9. DIST. STATEMENT		EQUENCY ASREQ	12. DATE OF FIRST SUBMISSION			14. DISTR	RIBUTION		b. COPIES		
8. APP CODE	required C		OF DATE	See BLK 16 13. DATE OF SUBSEQUENT SUPPLIESTON			a. ADDRESSEE			FINAL		
	C		N/A	s	SUBMISSION See BLK	16		DRAFT	Reg	Repro		
16. REMARKS:		l .					COR	1	1			
BLOCK 4: Prepare in				l in t	he DID and		ENGR	1	1			
exclude internal memo	os and Contractor p	proprie	tary data.				LIVOIX		1			
BLOCK 10, 12-13: T	he contractor shall	submi	t a DAL within	5 bu	isiness days of	the						
Government's request	. Government requ	iests fo	or a DAL will be	e no	more frequent	than						
once a quarter.												
Updated CDRL subm	issions shall be sub	mitted	with change ba	ars.								
BLOCK 14: The Cont	tractor shall submit	this do	eliverable electr	ronic	ally to the							
CMPro website. Any					-							
shall be submitted on	Compact Disk or I	OVD to	the G-TSCMIS	S CC	OR using							
appropriate means.												
							15. TOTAL	2	2			
G. PREPARED BY G-TSCMIS APM			H. DATE		I. APPROVED B	Y	•	J. DAT	E			
DD FORM 14	123-1, FEB 200	1	PREVIOU	US EI	DITION MAY F	BE USED) Pa	ige <u>1</u>	of 1	_Pages		

Page 23 of 35														
CONTRA	CT DATA RI (1 Data	_		S I	LIST	Form Approved OMB No. 0704-0188								
						ne for reviewing instructions, searching existing data sources, gathering and maintaining								
the data needed, and completing ar reducing this burden, to Department and to the Office of Management a Government Issuing Contracting C	nt of Defense, Washington I and Budget, Paperwork Red	Headquarte uction Pro	ers Services, Directorate ject (0704-0188), Wash	e for I	Information Operations	s aı	nd Reports,	1215 Jefferson Davis	Highway, S	uite 120	04, Arlington, VA 22202-4302			
A. CONTRACT LINI	E ITEM NO.		EXHIBIT A		C. CATEGO	ORY: IM OTHERX								
D. SYSTEM/ITEM	1003		E. CONTRA	CT.				TRACTOR						
G-TSCMIS			N00039-14	D	0221		TDD							
1. DATA ITEM NO	2. TITLE OF DA	TA ITE		·-K·	-0221		TBD 3. subti	BD SUBTITLE						
A018	Agile Softw	are M	letrics Repor	t										
4. AUTHORITY (Data Acqu	nisition Document No.)		5. CONTRACT	REF	ERENCE			6. REQUIRING		•,•	C3 D: ::			
DI MCMT 81740.	MGMT-81740A and See Block 16 SOW 3.1.1.1.1, 3.2.3.3							PMW-1	50/Ma	rıtım	ne C2 Division			
7. DD250 REQ	9. DIST.		EQUENCY		DATE OF FIRST			14. DISTI	RIBUTION					
LT	STATEMENT REQUIRED		MTHLY		BMISSION See BLK	16	5	14. DISTI	KIBC HON		b. COPIES			
8. APP CODE	С	11. AS	OF DATE		DATE OF SUBSEQU			a. ADDRESSEE			FINAL			
A	C		N/A		SUBMISSION See BLK 16				DRAFT	Reg	Repro			
16. REMARKS:								COR	1	1				
The contractor shall a				_	the "PMW 150)								
Agile Software Metric	cs Report Template	e" Mici	rosoft Excel file	: :				ENGR	1	1				
General (Information	provided on the IN	JPUTS												
tab): Table 1: Planned	•													
Sprint Table 2: Point		1												
Define and describe the	he point scale value	es used	to describe the	cor	nplexity of the									
effort to complete a g														
Table 3: List of Artifa														
List and describe the	various artifacts the	at are p	olanned on being	g ex	ecuted for the									
entire project. Table 4: List of Iterati	ions and Sprints Pl	anned	for Entire Proje	ct										
List the names/numbe					rum team uses									
for an "Iteration") and			•											
Table 5: Mapping of S	Sprints to Iteration	S	_											
Map the sprint number	-	e 4 to it	ts respective iter	ratio	on (also									
described in Table 4).														
D 1 (III)	Œ C		d DEVELO	D) (1		. 7								
Development History tab): Provide detailed	•													
sprint (in the "Artifac			itilact that was	WOI	ked on in each									
1. "Artifact ID": Capt			de specific for th	he a	rtifact addresse	ed								
in the Sprint														
2. "Sprint #": Specifie														
3. "Artifact Type": Sp		artifac	t (Ex: story, def	ect,	etc.; Reference	es								
Table 3 on 'INPUTS' 4. "Was this Artifact G		Cariat	". Calact "V":	f th	a artifact was									
completed in the Sprin						in								
that Sprint	in and 14 ii the di	inact \	was worked off t	out I	not completed i	111								
5. "Pop Up Artifact?"	: Select "Y" if the	artifact	was an unplant	ned	artifact and "N'	"								
if the artifact was plan	nned for prior to the	e start	of the Sprint											
6. "Requirement ID":	-	ificatio	on code relative	to t	he requirement									
being addressed by th			4011 O 1 : 11577		4		c							
7. "Does this Artifact	Complete the Req	uireme	nt?": Select "Y'	11	tne completion	ıo	I							

the stated artifact completes the requirement an	d "N" if the compl	etion of the stated						
artifact does not complete the requirement	act does not complete the requirement							
"Actual Complexity Points": Provide the actual	complexity points	accomplished						
for the stated artifact during the specified Spring	t							
Provide financial and resourcing information at	out each sprint (in	the "Sprint History"						
table):								
1. "Sprint #": Specifies the most recently compl	-	r						
2. "Date Started": Provide the date the Sprint st	-							
	ate Completed": Provide the date the Sprint completed							
	Feam Size": Provide the Scrum team size in terms of full-time equivalents							
5. "Hours Expended": Provide the actual hours Sprint	Hours Expended": Provide the actual hours expended by the Scrum team during the							
6. "Dollars Expended": Provide the actual cost is Sprint.	including fee) expe	ended during the						
The contractor shall provide additional informa	tion as described b	elow:						
Product Backlog								
1. Provide an updated backlog after each Sprint	that includes:							
a. A list of all artifacts planned to be completed		or each artifact type						
(identified by unique identification code) with a	brief qualitative d	lescription of the						
artifact								
b. Current complexity point estimate for all arti	facts							
c. Current priority list of each artifacts based or Office	a scale agreed upo	on by the Program						
d. Current status of each artifact (Ex.: Closed,	In Progress Not St	arted etc.)		1				
d. Current status of each artifact (Ex.: Closed,	m 1 10g1033, 110t 5t	arted, etc.)		1				
Software Sizing Metrics				1				
1. Reference DI-MGMT-81740A, DATA ITEM	1 DESCRIPTION:			1				
SOFTWARE RESOURCES DATA REPORTI				1				
REPORT AND DATA DICTIONARY (18 MA				1				
The DID is tailored as follows:	11 2011) 401144110			1				
a. Any references to the Cost Working group In	tegrated Product T	eam (CWIPT).		1				
CSDR, and OSD CAIG are not applicable for the	-			1				
Office will serve the role of the CWIPT.				1				
b. The following paragraphs of DI-MGMT-817	40A are required:	3.3 and 3.6		-				
				-				
BLOCKS 10, 12-13: The Contractor shall prepa	are an initial Agile	Software		-				
Metrics Report that contains only the Product E	•			-				
above, within 15 business days prior to the start	-			-				
Thereafter, the Agile Software Metrics Report s				1				
due no later than the tenth (10th) working day of				1				
include Sprints completed within the financial i	-		1					
data will be based on the Sprint start and end da	· · · · · · · · · · · · · · · · · · ·		1					
1								
BLOCK 14: The Contractor shall submit this de	eliverable electroni	cally to the		-				
CMPro website. Any deliverables containing cl		•						
shall be submitted on Compact Disk or DVD to				-				
appropriate means.		<u> </u>						
•••			15. TOTAL	2	2			
G. PREPARED BY	H. DATE	I. APPROVED BY		J. DAT		1		
G-TSCMIS APM								

PREVIOUS EDITION MAY BE USED

Page <u>2</u> of 2 Pages

Page	2	5	of	35	

CONTRACT DATA REQUIREMENTS LIST							Form Approved OMB No. 0704-0188					
Dublic monostine bunden for this as	(1 Data				an including the time	e for reviewing instructions, searching existing data sources, gathering and maintaining						
Public reporting burden for this co the data needed, and completing ar reducing this burden, to Departmen and to the Office of Management a Government Issuing Contracting C	nd reviewing the collection of nt of Defense, Washington H and Budget, Paperwork Redu	f informat leadquarte ction Proj	tion. Send comments re ers Services, Directorate ject (0704-0188), Wash	egardi e for I	ng this burden estimate nformation Operations	e or any otl and Repo	her aspect of this collection rts, 1215 Jefferson Davis	on of inform Highway, S	nation, ir Suite 120	ncluding suggestions for 04, Arlington, VA 22202-4302,		
A. CONTRACT LINI			XHIBIT		C. CATEGO							
0004, 1	1003		A		TDP _X		OTHER	_				
D. SYSTEM/ITEM			E. CONTRA	CT/	PR NO.	F. CC	ONTRACTOR					
G-TSCMIS			N00039-14	-R-	0221	TBI						
1. DATA ITEM NO	2. TITLE OF DAT	TA ITEN	М			3. SUB	TITLE					
A019	Configuratio	n Ma										
4. AUTHORITY (Data Acqu	nisition Document No.)		5. CONTRACT	REF	ERENCE		6. REQUIRING			ne C2 Division		
DI-CMAN-80858B SOW 3.1.1.2.1							PIVI W -1	50/IVIa	гин	ie C2 Division		
DI-CMAN-80858E 7. DD250 REQ	9. DIST.	10. FRE	EQUENCY J.1.1		DATE OF FIRST		14. DISTI	RIBUTION	ſ			
LT	STATEMENT REQUIRED		ASREQ	SUI	BMISSION	16				b. COPIES		
8. APP CODE	-	11. AS	OF DATE	13.	See BLK date of subsequ		a. ADDRESSEE			FINAL		
A	С		N/A		SUBMISSION See BLK	16		DRAFT	Reg	Repro		
16. REMARKS:							COR	1	1			
BLOCK 10, 12-13: Th							COR	1	1			
PDR. The Governmen	ENGR	1	1									
the draft CMP. The Contractor shall provide the revised CMP with incorporated Government comments and revisions within 5 business days after receipt of												
						44-						
Governments suggests another review prior to					-							
timely revised CMP sl		_			-							
to the draft CMP; how			-									
the revised draft. The		-			-							
maintain the CMPs ac	_		-		_							
not occur more freque	nt than monthly. C	Contrac	ctors shall provi	de s	uch updates wi	thin						
10 days following Go	vernment's request	to upd	ate the CMP.									
Updated CDRL submi	issions shall be sub	mitted	with change ha	ars								
epatica edite suom	issions shan oc sao.	mitted	with change ou	415.								
BLOCK 14: The Cont	tractor shall submit	this de	eliverable electr	ronio	cally to the							
CMPro website. Any					-							
shall be submitted on	Compact Disk or D	VD to	the G-TSCMIS	S CO	OR using							
appropriate means.												
							15. TOTAL	2	2			
G. PREPARED BY			H. DATE		I. APPROVED B	BY	•	J. DAT	E	-		
G-TSCMIS APM												
DD FORM 14	123-1, FEB 2001		PREVIOU	USE	DITION MAY I	BE USE	D Pa	age 1	of 1	Pages		

Page 25

Page 26 of 35											
CONTRA	CT DATA RE	EQUI	IREMENTS	SLIST			rm Ар <u>р</u>				
	(1 Data	Item)	1			OMB No. 0704-0188					
Public reporting burden for this col- the data needed, and completing an reducing this burden, to Departmen and to the Office of Management a Government Issuing Contracting O	d reviewing the collection of the of Defense, Washington F and Budget, Paperwork Redu	of informa Headquarte action Pro	ation. Send comments reg ers Services, Directorate eject (0704-0188), Washi	garding this burden estin for Information Operati	nate or any other	er aspect of this collection ts, 1215 Jefferson Davis	on of inform Highway, S	nation, in Suite 120	ncluding suggestions for 04, Arlington, VA 2220	or 02-4302,	
A. CONTRACT LINE 0004, 1		B. E	EXHIBIT A	C. CATEG		OTHER _X					
D. SYSTEM/ITEM	.003		E. CONTRAC			NTRACTOR	_				
G-TSCMIS			N00039-14								
1. DATA ITEM NO	2. TITLE OF DAT	ra iten		-K-0221	TBD						
			VI.		3.5051	TILE					
A020	RESERVED)	T								
4. AUTHORITY (Data Acqu	isition Document No.)		5. CONTRACT I	REFERENCE		6. REQUIRING PMW-1			ne C2 Divisio	on	
7. DD250 REQ	9. DIST.	10. FRI	EQUENCY	12. DATE OF FIRST		14. DISTI	RIBUTION	ſ			
	STATEMENT REQUIRED			SUBMISSION See BLK 16					b. COPIES		
8. APP CODE		11. AS	OF DATE	13. DATE OF SUBSE		a. ADDRESSEE			FINAL		
				SUBMISSION See BLK 16			DRAFT	Reg	Repro		
16. REMARKS:											
						15 momit					
C DDEDADED DV			H DATE	I APPROVE	N D 37	15. TOTAL	2	2			
G. PREPARED BY G-TSCMIS APM			H. DATE	I. APPROVEI	в		J. DAT	r.			
DD FORM 14	23-1, FEB 2001	1	PREVIOU	SEDITION MA	Y BE USEL) Pa	age <u>1</u>	of 1	_Pages		

Page	2.7	οf	35

CONTRACT DATA REQUIREMENTS LIST							Form Approved OMB No. 0704-0188					
Public reporting hurden for this coll.	(1 Data		avaraga 110 hours ===	raenc	nea including the time	e for reviewing instructions, searching existing data sources, gathering and maintaining						
the data needed, and completing and	reviewing the collection of	of informa	tion. Send comments re	egardi	ing this burden estimat	e or any other	aspect of this collection	n of inform	ation, ir	cluding suggestions for		
reducing this burden, to Department and to the Office of Management an	d Budget, Paperwork Redu	ction Pro	ect (0704-0188), Wash									
A. CONTRACT LINE			n Block E. XHIBIT		C. CATEGO	RV.						
0004, 10		D. 1	A			TM OTHERX						
D. SYSTEM/ITEM	303	1	E. CONTRA	СТ			TRACTOR					
2,010121111111			2,001,1101		,111,0,	1.001	,110101					
G-TSCMIS			N00039-14	ŀ-R-	-0221	TBD						
1. DATA ITEM NO	2. TITLE OF DAT	TA ITEN	А			3. SUBTI	TLE					
A021	Configuration	n Sta	tus Account	inσ	Report							
	(CSAR)	лі Би	itus Account	mg	Report							
4. AUTHORITY (Data Acqui			5. CONTRACT	REF	ERENCE		6. REQUIRING	OFFICE				
Si CONTRICT REI ERENCE							-			ne C2 Division		
DI-CMAN-81253A SOW 3.1.1.2.1							11/1// 1.	50/1 /1	110111	ic c2 Division		
7. DD250 REQ 9. DIST. 10. FREQUENCY 12. DATE OF FIRST							14. DISTE	RIBUTION				
LT	STATEMENT REQUIRED		MTHLY	Submission See BLK 16					b. COPIES			
8. APP CODE	C	11. AS	OF DATE		DATE OF SUBSEQU		a. ADDRESSEE			FINAL		
	С		N/A		SUBMISSION See BLK	1.6		DRAFT	Reg	Repro		
16. REMARKS:			IN/A	<u> </u>	See BLK	10	COR	1	1			
							COK	1	1			
BLOCK 12-13: The fi	rst submission is o	due by	the tenth worki	ng c	day following		ENGR	1	1			
Iteration 1 CDR. Then,	the CSAR shall b	e subn	nitted electronic	cally	y on a monthly		LIVOR	1	1			
basis, due no later than	the tenth (10th) v	vorking	g day of each m	ontl	n.							
Updated CDRL submis	ssions shall be sub	mitted	with change ba	ars.								
						_						
BLOCK 14: The Contr					-	lPro						
website. Any deliveral	_											
submitted on Compact	Disk or DVD to t	ne G-1	SCMIS COR u	ısıng	g appropriate m	eans.						
							15 TOT 4 1		_			
C DDEDADED DV			H DATE		I ADDDOVES I	N7	15. TOTAL	2	2			
G. PREPARED BY G-TSCMIS APM			H. DATE		I. APPROVED I) 1		J. DAT	E.			
* ** ***												
DD FORM 142	23-1. FEB 200°	1	PREVIOI	ISF	EDITION MAY	REUSED	Pa	1 oe 1	of 1	Pages		

Page 28 of 35												
CONTRA	CT DATA RE			S LIST				rm App No. 07				
the data needed, and completing ar reducing this burden, to Departmen	llection of information is est and reviewing the collection on to of Defense, Washington H and Budget, Paperwork Redu	imated to of informa Jeadquarto oction Pro	average 110 hours per tion. Send comments re ers Services, Directorat- ject (0704-0188), Wash	egarding this burden e for Information Op	estimat eration	e or any othe s and Reports	for reviewing instructions, searching existing data sources, gathering and maintaining or any other aspect of this collection of information, including suggestions for and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 D NOT RETURN your form to either of these addresses. Send completed form to the					
A. CONTRACT LINI	E ITEM NO.		EXHIBIT	C. CAT								
0004, 1	1003		A		X		OTHER	_				
D. SYSTEM/ITEM			E. CONTRA	CT/PR NO.		F. CON	NTRACTOR					
G-TSCMIS			N00039-14	R-0221		TBD						
1. DATA ITEM NO	EM NO 2. TITLE OF DATA ITEM 3. SUBT											
A022	Software User	Manua	al (SUM)									
4. AUTHORITY (Data Acqu		1,141144	5. CONTRACT	REFERENCE		I	6. REQUIRING					
See BLK 16			SOW 3.3.3				PMW-1	50/Ma	ritin	ne C2 Divis	ion	
7. DD250 REQ	9. DIST.		EQUENCY	12. DATE OF FIL	RST		14. DISTI	RIBUTION	I			
LT	STATEMENT REQUIRED		ASREQ	SUBMISSION See B	LK	16				b. COPIES		
8. APP CODE	С	11. AS	OF DATE	13. DATE OF SU		a. ADDRESSEE	DD 4 FT	FINAL				
A	C		N/A	SUBMISSION See BLK 16				DRAFT	Reg	Repro		
16. REMARKS:		GI II			COR	1	1					
BLOCK 4: The contra												
The contractor shall in found in the G-TSCM	-		_	_			ENGR	1	1			
130004. In accordance			_									
SUM in an authorized		10171	oo.3D the contr	uctor shan su	Jiiit	tiic						
BLOCK 10, 12-13: TI	ne contractor shall s	submit	a draft SUM or	n the date of a	ny so	oftware						
delivery for each itera	tion. The Governm	ent wi	ll provide comr	ments within 3	0 bu	siness						
days of receipt of the				-								
shall provide the revis		_				isions						
within 20 business day	-											
comments. This revise		-		-								
acceptance. Contracto format shall be constructed												
SUM; however, this d	-											
draft in PDF format.	oes not negate the	Comm	etor s conguno	ir to provide u	10 10	Visca						
Updated CDRL subm	issions shall be sub	mitted	with change ba	ars.								
BLOCK 14: The Cont				•		1 Pro						
website. Any delivera												
submitted on Compac	t Disk or DVD to tl	he G-T	SCMIS COR u	ising appropri	ate n	neans.						
							15. TOTAL	2	2			
G. PREPARED BY			H. DATE	I. APPRO	VED I	BY		J. DAT	Έ			

G-TSCMIS APM

PREVIOUS EDITION MAY BE USED

Exhibit A			
Page 29 of	35		

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)							Form Approved OMB No. 0704-0188					
Public reporting burden for this col the data needed, and completing an reducing this burden, to Departmen and to the Office of Management a Government Issuing Contracting O	lection of information is est d reviewing the collection of t of Defense, Washington I and Budget, Paperwork Redu	timated to of informate Headquarte uction Pro	tion. Send comments re ers Services, Directorate ect (0704-0188), Wash	egardi e for I	ng this burden estimat information Operation	e or any other and Reports	g instructions, searching aspect of this collection, 1215 Jefferson Davis	g existing d n of inform Highway, S	ata sour ation, ir uite 120	ces, gathering and maintaining acluding suggestions for 14, Arlington, VA 22202-4302,		
A. CONTRACT LINE			XHIBIT		C. CATEGO							
0004, 1	003		A			TM	OTHER	_				
D. SYSTEM/ITEM			E. CONTRA	CT	PR NO.	F. CON	NTRACTOR					
G-TSCMIS			N00039-14	-R-	-0221	TBD						
1. DATA ITEM NO	2. TITLE OF DAT	TA ITEN	А			3. SUBT	ITLE					
A023	Human Engine	eering I										
4. AUTHORITY (Data Acqu	isition Document No.)		5. CONTRACT	REF	ERENCE		6. REQUIRING			a C2 Division		
DI-HFAC-81742A	OI-HFAC-81742A SOW 3.1.1.3.2						PMW-1;	50/Ma	ritim	ne C2 Division		
7. DD250 REQ LT							14. DISTR	RIBUTION		1. CODIEG		
LI	REQUIRED		ASREQ		See BLK	16	a. ADDRESSEE			b. COPIES		
8. APP CODE	C	11. AS	OF DATE	13. DATE OF SUBSEQUENT SUBMISSION See BLK 16			a. ADDRESSEE	DRAFT	D	FINAL		
A			N/A						Reg	Repro		
16. REMARKS: BLOCK 10, 12-13: Th	e contractor shall	cubmit	a draft HEDD 1	15 h	usiness dave pr	ior to	COR	1	1			
PDR. The Governmen												
draft HEPP. The Contr	-					or the	ENGR	1	1			
Government comment												
Government's suggeste			-		-	ject to						
another review prior to	final CMPro acce	eptance	. Contractor's f	ailu	re to provide a	timely						
revised HEPP shall be	construed as an ac	cceptan	ce of the Gover	rnm	ent's revisions	to the						
draft HEPP; however,	_	te the (Contractor's obl	igat	ion to provide	the						
revised draft in PDF fo	ormat.											
II I (ICDDI I)			24 1 1									
Updated CDRL submi	ssions shall be suc	omittea	with change ba	ars.								
BLOCK 14: The Cont	ractor chall cubmit	t this de	aliverable electi	roni	cally to the CM	IP _{ro}						
website. Any deliveral					•	1110						
submitted on Compact						eans.						
1												
							15. TOTAL	2	2			
G. PREPARED BY G-TSCMIS APM			H. DATE		I. APPROVED I	BY	l	J. DAT				
U-13CMI3 APM												
DD FORM 14	23-1, FEB 200	1	PREVIOU	USE	DITION MAY	BE USED	Pa	ige <u>1</u>	of 1	_Pages		

Page 30 of 35

CONTRACT DATA REQUIREMENTS LIST							Form Approved OMB No. 0704-0188						
Public reporting burden for this co	(1 Data			espon	se, including the time	for review							
the data needed, and completing an reducing this burden, to Departme and to the Office of Management a Government Issuing Contracting C	nd reviewing the collection of that of Defense, Washington F and Budget, Paperwork Redu	of informate deadquarte action Pro	tion. Send comments reg ers Services, Directorate ject (0704-0188), Washi	gardir for I	ng this burden estimate information Operations	e or any otl s and Repo	ner aspect of this collection rts, 1215 Jefferson Davis	on of inform Highway, S	nation, ir Suite 120	ncluding suggestions for 04, Arlington, VA 22202-4302,			
A. CONTRACT LIN		B. E	XHIBIT		C. CATEGO								
0004, 1 D. SYSTEM/ITEM	1003		A E. CONTRAC	CTV	TDP _X								
D. SISIEM/IIEM			E. CONTRAC	CI/	rk no.	r. cc	CONTRACTOR						
G-TSCMIS			N00039-14-	-R-	0221	TBI)						
1. DATA ITEM NO	2. TITLE OF DAT	TA ITEN	М			3. SUB	TITLE						
A024	Contractor Sys Material (CTM		tegration Test (C	CSIT	T) Training								
4. AUTHORITY (Data Acqu	nisition Document No.)		5. CONTRACT R	REFI	ERENCE		6. REQUIRING			C2 D: ::			
See BLK 16		SOW 3.1.3.2								ne C2 Division			
7. DD250 REQ LT	9. DIST. STATEMENT		ASREQ		DATE OF FIRST BMISSION		14. DISTI	RIBUTION	1	b. COPIES			
8. APP CODE	REQUIRED		OF DATE	12.1	See BLK		a. ADDRESSEE		1	FINAL			
	С	11. AS			SUBMISSION			DRAFT	Reg	Repro			
A 16. REMARKS:			N/A		See BLK	16	COR	1	1				
							COK	1	1				
BLOCK 4: The contra		CTM in	MS PowerPoin	t fo	rmat in		ENGR	1	1				
accordance with the S	Ow.												
BLOCK 10, 12-13: T	ne contractor shall	submit	CTM 20 busine	ess c	lays before any	V							
CSIT training event.													
days of receipt of the			-			ıll							
provide the revised C	ΓM in conjunction	with th	ne CSIT training	eve	ent.								
Updated CDRL subm	issions shall be sub	mittad	with change has	rc									
Opdated CDKL subin	issions shan be suc	mitted	with change bar	15.									
BLOCK 14: The Con	tractor shall submit	this de	eliverable electro	onic	ally to the CM	IPro							
website. Any delivera	-												
submitted on Compac	t Disk or DVD to t	he G-T	SCMIS COR us	sing	appropriate m	eans.							
							15. TOTAL	2	_				
G. PREPARED BY			H. DATE		I. APPROVED I	BY	13. 101AL	2 J. DAT	2 E				
G-TSCMIS APM						- 4		U. DAI	~				
DD FORM 14	123-1. FEB 200°	1	PREVIOU	ISF	DITION MAY I	RE LISE) P:	nge 1	of 1	Pages			

Exhibit A Page 31 of 35	
CONTRACT DATA REQUIREMENTS LIST	Form Approved
(1 Data Item)	OMB No. 0704-018
ablic reporting burden for this collection of information is estimated to average 110 hours per response, including the time	e for reviewing instructions, searching existing data sources

-0188 ources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. A. CONTRACT LINE ITEM NO. **B. EXHIBIT** C. CATEGORY: 0004, 1003 TDP _X_ OTHER D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR **G-TSCMIS** N00039-14-R-0221 **TBD** 1. DATA ITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE A025 Software Installation Plan 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 4. AUTHORITY (Data Acquisition Document No.) PMW-150/Maritime C2 Division SOW 3.3.5 See BLK 16 DISTRIBUTION 10. FREQUENCY 7. DD250 REQ 9. DIST. 12. DATE OF FIRST 14. SUBMISSION See Block 16 b. COPIES REOUIRED See BLK 16 a. ADDRESSEE 11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT FINAL SUBMISSION DRAFT Reg Repro N/A See BLK 16 16. REMARKS: COR 1 1 BLOCK 4: The contractor shall submit the Software Installation Plan in contractor **ENGR** 1 format in accordance with the SOW. BLOCK 10, 12-13: The contractor shall submit the Software Installation Plan with any software delivery for each iteration. The Government will provide comments within 30 business days of receipt of the draft Software Installation Plan. The Contractor shall provide the revised submission with incorporated Government comments and revisions within 20 business days after receipt of Government's suggested revisions and comments. Updated CDRL submissions shall be submitted with change bars. BLOCK 14: The Contractor shall submit this deliverable electronically to the CMPro website. Any deliverables containing classified or sensitive information shall be submitted on Compact Disk or DVD to the G-TSCMIS COR using appropriate means. 15. TOTAL 2 G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD FORM 1423-1, FEB 2001

G-TSCMIS APM

PREVIOUS EDITION MAY BE USED

1 of 1_Pages

L/XIII	J10 1		
Page	32	of	35

r age 32 01 33															
CONTRACT DATA REQUIREMENTS LIST (1 Data Item)							Form Approved OMB No. 0704-0188								
Public reporting burden for this co the data needed, and completing a reducing this burden, to Departme and to the Office of Management a Government Issuing Contracting C	llection of information is est nd reviewing the collection of nt of Defense, Washington I and Budget, Paperwork Redu	timated to of informa Headquart uction Pro	average 110 hours pe tion. Send comments ers Services, Directora ject (0704-0188), Wa	regard ate for	ing this burden estimate Information Operations	e or any oth and Repor	er aspect of this collection ts, 1215 Jefferson Davis	n of inform Highway, S	nation, ir Suite 120	ncluding suggestions for 04, Arlington, VA 22202-430)2,				
A. CONTRACT LINI 0004, 1	E ITEM NO.		EXHIBIT A		C. CATEGO		OTHER _X				_				
D. SYSTEM/ITEM	1003		E. CONTRA	ACT			NTRACTOR	_							
G-TSCMIS		N00039-14-R-0221						ГВD							
1. DATA ITEM NO	2. TITLE OF DA	TA ITE			-		SUBTITLE								
A026		Contractor's Progress, Status, and Management Report													
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-81904 and See Block 16 SOW 3.2.3.2, 3.2.3.3, 3.2.3.5, 3.2.4.3						3.5,	6. REQUIRING PMW-1:			ne C2 Division					
7. DD250 REQ	9. DIST. STATEMENT		EQUENCY		DATE OF FIRST BMISSION		14. DISTE	RIBUTION			_				
LT	REQUIRED		MTHLY	30	See BLK	16	a. ADDRESSEE			b. COPIES					
8. APP CODE	C	11. AS	OF DATE	13.	DATE OF SUBSEQUENCE SUBMISSION		a. NDDREGGEE	DRAFT	Reg	FINAL Repro					
16. REMARKS:			N/A		See BLK	16	COR	1	1						
BLOCK 4: The contractor shall submit the CDRL in contractor format in accordance with the SOW. The CPSMR shall provide standalone visibility into the technical, cost, and schedule progress and status of the awarded contract. A brief narrative shall be included with the CPSMR that addresses: Period Covered by Report; Significant Accomplishments description of the technical progress made during that period; Significant Issues; Schedule Status indicate if efforts are on schedule. If not, indicate the reason for the delay and the projected completion or delivery date, if applicable; Travel Activity; Progress Towards Significant Milestones; Risk Management Plan Updates; Planned/Forecasted Technical Or Program deviations; Subcontractor Performance Issues (if applicable). The CDRL shall document decisions and actions resulting from Government Reviews and meetings (e.g., In-Process Reviews). BLOCK 10, 12-13: The contractor shall submit the CDRL within 10 working days following the end of the month.						ENGR	1	1							
submitted on Compactor of Compa	t Disk or DVD to t	he G-T	H. DATE	usin	g appropriate m		15. TOTAL	2 J. DAT	2 E						
DD FORM 14	123-1, FEB 200	1	PREVIC	USI	 EDITION MAY I	BE USEL) Pa	nge <u>1</u>	of 1	Pages					

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Form Approved OMB No. 0704-0188					
Public reporting burden for this col the data needed, and completing ar reducing this burden, to Departmen	lection of information is est id reviewing the collection of it of Defense, Washington F	imated to of informa Jeadquart	average 110 hours per ition. Send comments re ers Services, Directorat	egard te for	ing this burden estimat Information Operation	e or any oth s and Repor	ing instructions, searching ner aspect of this collection rts, 1215 Jefferson Davis	g existing d on of inform Highway, S	ata sour ation, ir uite 120	ces, gathering and maintaining acluding suggestions for 04, Arlington, VA 22202-4302,	
and to the Office of Management a Government Issuing Contracting O	fficer for the Contract/PR	No. listed	in Block E.	hingto			ETURN your form to eith	er of these a	addresse	ss. Send completed form to the	
A. CONTRACT LINE		B. F	EXHIBIT		C. CATEGO		**				
0004, 1	003		A	~			OTHER _X	_			
D. SYSTEM/ITEM			E. CONTRA	CT	/PR NO.	F. CO	ONTRACTOR				
G-TSCMIS			N00039-14-R-0221 TBD								
1. DATA ITEM NO	2. TITLE OF DAT			3. SUB	FITLE						
A027	Contract Fu	nas S	tatus Report	(C)	FSK)						
4. AUTHORITY (Data Acqui DI-MGMT-81468		5. CONTRACT REFERENCE SOW 3.2.3.4				6. REQUIRING PMW-1:			ne C2 Division		
7. DD250 REQ	9. DIST.	10. FR	EQUENCY		DATE OF FIRST		14. DISTR	RIBUTION			
LT	STATEMENT REQUIRED]	MTHLY	SU	BMISSION See BLK	16				b. COPIES	
8. APP CODE	С	11. AS	OF DATE	13.	DATE OF SUBSEQU		a. ADDRESSEE	FINAL			
	C		NI/A		SUBMISSION See BLK	16		DRAFT	Reg	Repro	
16. REMARKS:			N/A		See BLK	10	COD	1	1		
							COR	1	1		
BLOCK 4: The contra	ctor shall submit the	he CFS	SR in contractor	r for	mat in accorda	nce	ENGR	1	1		
with the DID.							LINGK	1	1		
BLOCK 10, 12-13: Th		submit	the CFSR with	nin 1	10 business day	S					
following the end of the	ne month.										
DI OCIV 14 TIL C					11 CD	TD.					
BLOCK 14: The Cont					-	IPro					
website. Any deliveral submitted on Compact	_					naana					
submitted on Compact	DISK OF DVD to t	ile G-1	iscinis con t	15111	g appropriate ii	icans.					
				_			<u> </u>				
							15. TOTAL	2	2		
G. PREPARED BY			H. DATE		I. APPROVED I	BY		J. DAT	E		
G-TSCMIS APM											
DD FORM 14	23-1, FEB 200	1	PREVIO	USE	EDITION MAY	BE USEI) Pa	nge <u>1</u>	of 1	Pages	

CONTRACT DATA REQUIREMENTS LIST						Form Approved							
(1 Data Item) Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewi							OMB No. 0704-0188						
Public reporting burden for this co- the data needed, and completing ar reducing this burden, to Departmen	nd reviewing the collection of	of informat	tion. Send comments r	egarding this burden	estimat	e or any othe	er aspect of this collection	n of inforn	nation, in	cluding suggestions	for		
and to the Office of Management a	nd Budget, Paperwork Redu	iction Proj	ject (0704-0188), Was										
A. CONTRACT LINI			XHIBIT	C. CAT	EGO	RY:							
0004, 1			A				THER _X	_					
D. SYSTEM/ITEM		1	E. CONTRA	CT/PR NO.		F. CO	NTRACTOR						
G-TSCMIS			N00039-14	TBD									
1. DATA ITEM NO	2. TITLE OF DAT	TA ITEN		3. SUBT									
A028	Engineering	Char	nge Proposal										
4. AUTHORITY (Data Acqu			5. CONTRACT				6. REQUIRING			a C2 Divisi			
DI-CMAN-80639			SOW 3.1.1	.2.1			PIVI W - 1.	5U/IVIa	riuiii	ne C2 Divisi	OII		
7. DD250 REQ	9. DIST.		EQUENCY	12. DATE OF FI	RST		14. DISTI	RIBUTION	ſ				
LT	STATEMENT REQUIRED		ASREQ	SUBMISSION A C	REC)		b. COPIES					
8. APP CODE	C	11. AS	OF DATE	TE 13. DATE OF SUBSEQUENT			a. ADDRESSEE	RESSEE	FINAL				
A	С		N/A	SUBMISSIO A C	N REC)		DRAFT Reg		Repro			
16. REMARKS:			1 V/ /A	AS	ICEC	2	COR	1	1				
DI OCK 4 TI		LEGE	2.1	c	1								
BLOCK 4: The contra with the SOW and DI		ne ECF	ontractor i	format in acco	rdan	ce	ENGR	1	1				
with the 50 w and Di	.												
BLOCK 14: The Cont	ractor shall submit	this de	eliverable elect	ronically to th	e CM	1Pro							
website. Any deliveral				-									
submitted on Compac	t Disk or DVD to t	he G-T	SCMIS COR u	ısing appropri	ate m	neans.							
							15 TOTAL						
G. PREPARED BY			H. DATE	I. APPRO	VEDI	DV	15. TOTAL	2 J. DAT	2				
G-TSCMIS APM			n. DAIE	i. APPRO	Y ED I	1 0		J. DAT	L				
DD FORM 14	23-1. FEB 2001	1	PREVIO	US EDITION N	ЛАҮ]	BE USED) P ₂	age 1	of 1	Pages			

Page	35	of 35	
1 agc	55	01 55	

CONTRACT DATA REQUIREMENTS LIST						Form Approved						
(1 Data Item) Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reporting burden for the formation is estimated to average 110 hours per response, including the time for reporting the formation is estimated to average 110 hours per response to the formation is estimated to average 110 hours per response to the formation is estimated to average 110 hours per response to the formation is estimated to average 110 hours per response to the formation is estimated to average 110 hours per response to the formation is estimated to average 110 hours per response to the formation is estimated to average 110 hours per response to the formation is estimated to average 110 hours per response to the formation is estimated to average 110 hours per response to the formation is estimated to average 110 hours per response to the formation is estimated to average 110 hours per response to the formation is estimated to average 110 hours per response to the formation is estimated 110 hours per response to the formation is estimated 110 hours per response to the formation is estimated 110 hours per response						for reviewi	OMB No. 0704-0188					
the data needed, and completing ar reducing this burden, to Departmen and to the Office of Management a Government Issuing Contracting C	d reviewing the collection of the of Defense, Washington F and Budget, Paperwork Redu	of informa Headquarte uction Pro	tion. Send comments re ers Services, Directorate ject (0704-0188), Wash	gardi e for l	ng this burden estimate Information Operations	e or any other and Report	er aspect of this collections, 1215 Jefferson Davis	on of inform Highway, S	nation, in Suite 120	ncluding suggestions for 04, Arlington, VA 22202-4	302,	
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: TDP TM OT TDP TM OT												
0004, 1 D. SYSTEM/ITEM	003		A E. CONTRA	СТ			NTRACTOR					
D. GIGILARITEM							MACTOR					
G-TSCMIS		N00039-14-R-0221 TBD										
1. DATA ITEM NO	2. TITLE OF DAT	TA ITE	M			3. SUBT	TITLE					
A029		ord of	Meeting/Min	nut	es							
4. AUTHORITY (Data Acqu	isition Document No.)		5. CONTRACT 1	REF	ERENCE		6. REQUIRING			C2 Division		
DI-ADMN-81505	and See Block	16	SOW 3.1.2. 3.2.4.2	.1,	3.1.2.2, 3.2.	4.1,	PIVI VV -1	30/1 v1 a	лиш	ne C2 Division		
7. DD250 REQ	9. DIST.	10. FRI	S.Z.4.Z EQUENCY	12.	DATE OF FIRST		14. DISTI	RIBUTION				
LT	STATEMENT REQUIRED		ASREQ	SU	BMISSION See BLK	16				b. COPIES		
8. APP CODE	С	11. AS	OF DATE		DATE OF SUBSEQU		a. ADDRESSEE			FINAL		
	C		N/A		SUBMISSION See BLK	16		DRAFT	Reg	Repro		
16. REMARKS:	n MC WODD for	man at re	with content dos	1			COR	1	1			
BLOCK 4: Prepare in DIDs: DI-ADMN-81						_						
requirements and tem							ENGR	1	1			
review templates.	•					C						
BLOCKS 12-13: The following any Govern						raator						
shall provide Action I												
request for Reports in	preparation for, or											
or engineering review	•											
Other briefings and m	eetings may be cov	vered v	with the CDRL i	item	as required.							
<i>g</i> ,	g ,				1							
BLOCK 14: The Cont					-							
CMPro website. Any		_										
shall be submitted on appropriate means.	Compact Disk or L	OVD to	the G-TSCMIS	s Co	OR using							
appropriate means.												
							15. TOTAL	2	2			
G. PREPARED BY G-TSCMIS APM			H. DATE		I. APPROVED E	BY		J. DAT	E			
DD FORM 14	23-1, FEB 200	1	PREVIOU	JS E	DITION MAY I	BE USED) Pa	age 1	of 1	Pages		