N00039-12-R-0009 – Sections B & C Change Pages 06282012

SECTION B-Supplies or Services and Prices / Costs

	[bookmark: RANGE!A1:F296]ES Section B - Base Year

	CLIN
	Supplies/Services
	QTY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	USN - Transition Services - Phase-In
	 
	 
	 
	 

	0001AC
	USN - Transition Services - Phase-In - Planning and Pre-Execution - Enterprise Services (ES)
	-
	LOT
	To be completed by Offerors
	To be completed by Offerors

	0001AD
	Other Transition Services (ES)
	As Ordered
	Each
	Priced Via Rate Card
	-

	0002
	USN - Operation and Sustainment Services during Phase-In
	 
	 
	 
	 

	0002AE
	USN - Operation and Sustainment Services for Global Service Profile 1 during Phase-In (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0002AF
	USN - Operation and Sustainment Services for Global Services Profile 2 during Phase-In (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0002AG
	USN - Operation and Sustainment Services for Global Services Profile 3 during Phase-In (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0002AK
	USN - Operation and Sustainment Services for Global Services Profile 4 during Phase-In (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0002AL
	USN - Operation and Sustainment Services for Commercial Services Profile 1 during Phase-In (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0002AS
	USN - Design and Migration of Commercial Services Profile 2 during Phase-In (ES)
	-
	Lot
	To be completed by Offerors
	To be completed by Offerors

	0002AT
	USN - Operation and Sustainment Services for Field Services Profile 1 during Phase-In (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0002AU
	USN - Operation and Sustainment Services for Field Services Profile 2 during Phase-In (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0002AV
	USN - Operation and Sustainment Services for Field Services Profile 3 during Phase-In (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0002AW
	USN - Operation and Sustainment Services for Field Services Profile 4 during Phase-In (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0002AX
	USN - Operation and Sustainment Services for Field Services Profile 5 during Phase-In (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0004
	USMC Enterprise Operations Support Services
	 
	 
	 
	 

	0004AA
	USMC Enterprise Services Program Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0004AB
	USMC Enterprise Services MITSC West Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0004AC
	USMC Enterprise Services MITSC Mid-Pac Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0004AD
	USMC Enterprise Services MITSC West-Pac Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0004AE
	USMC Enterprise Services MITSC Reserve Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0004AF
	USMC Enterprise Services MITSC East Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0004AG
	USMC Enterprise Services MITSC NCR Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0004AH
	USMC Enterprise Services MITSC HQMC Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0004AJ
	USMC Enterprise Services MCNOSC Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0004AK
	USMC Project Support ES
	-
	Monthly
	Priced Via Rate Card
	-

	0008
	Enterprise Operational and Sustainment Services
	 
	 
	 
	 

	0008AA
	Enterprise Operational and Sustainment Services - Unclassified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0008AB
	Enterprise Operational and Sustainment Services - Classified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0009
	Voice over Internet Protocol (VoIP) 
	 
	 
	 
	 

	0009AA
	Engineering and Install new VoIP service
	-
	Each
	Priced Via Rate Card
	-

	0009AB
	Maintain and Operate on new VoIP service
	-
	Monthly
	Priced Via Rate Card
	-

	0011
	Security Management (ES)
	 
	 
	 
	 

	0011AA
	Security Management (ES) - Unclassified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0011AB
	Security Management (ES) - Classified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0013
	Print Services
	 
	 
	 
	 

	0013AA
	Printer Site/ Command Survey
	As Ordered
	 Each
	 Priced Via Rate Card
	-

	0013AB
	Tier 1 - Full Service Printing Service - Low Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0013AC
	Tier 1 - Full Service Printing Service - Low Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0013AD
	Tier 1 - Full Service Printing Service - Low Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0013AE
	Tier 1 - Full Service Printing Service - Medium Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0013AF
	Tier 1 - Full Service Printing Service - Medium Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0013AG
	Tier 1 - Full Service Printing Service - Medium Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0013AH
	Tier 1 - Full Service Printing Service - High Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0013AJ
	Tier 1 - Full Service Printing Service - High Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0013AK
	Tier 1 - Full Service Printing Service - High Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0013AL
	Tier 2 - Full Service Printing Service - Low Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0013AM
	Tier 2 - Full Service Printing Service - Low Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0013AN
	Tier 2 - Full Service Printing Service - Low Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0013AP
	Tier 2 - Full Service Printing Service - Medium Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0013AQ
	Tier 2 - Full Service Printing Service - Medium Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0013AR
	Tier 2 - Full Service Printing Service - Medium Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0013AS
	Tier 2 - Full Service Printing Service - High Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0013AT
	Tier 2 - Full Service Printing Service - High Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0013AU
	Tier 2 - Full Service Printing Service - High Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0013AV
	Tier 3 - Networked Legacy Non-MFD Printers
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0013AW
	Tier 3 - Networked Legacy Multifunction Devices
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0013AX
	Tier 3 - Networked NGEN Non-MFD Printers
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0013AY
	Tier 3 - Networked NGEN Multifunction Devices
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0013AZ
	Initial Printer Configuration & Setup
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0014
	Video Teleconference (VTC)
	 
	 
	 
	 

	0014AA
	Design and Installation on new VTC service
	-
	Each
	Priced Via Rate Card
	-

	0014AB
	Maintain and Operate on new VTC service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0014AC
	Basic Moveable VTC Seat
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0014AD
	High End Moveable VTC Seat
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0014AE
	Basic Classified Moveable VTC Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0014AF
	High End Classified Moveable VTC Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0014AG
	Basic Desktop VTC Upgrade Package
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0014AH
	High End Desktop VTC Upgrade Package
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0014AJ
	Basic Unclassified Desktop VTC
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0014AK
	High End Unclassified Desktop VTC
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0014AL
	Enhanced High End Unclassified Desktop VTC
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0014AM
	Basic Classified Desktop VTC Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0014AN
	High End Classified Desktop VTC
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0014AP
	Non-Classified VTC High End Bandwidth Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0014AQ
	Classified VTC High End Bandwidth Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0014AR
	Non-Classified VTC Basic Bandwidth Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0014AS
	Classified VTC Basic Bandwidth Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0015
	Enterprise Messaging Services 
	 
	 
	 
	 

	0015AA
	Enterprise Messaging Services - Unclassified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0015AB
	Enterprise Messaging Services - Classified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0017
	One-Net Site Surveys
	 
	 
	 
	 

	0017AA
	One-Net Site Survey Europe - Naples 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0017AB
	One-Net Site Survey Europe - Rota 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0017AC
	One-Net Site Survey Europe - Sigonella 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0017AD
	One-Net Site Survey Europe - Souda Bay 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0017AE
	One-Net Site Survey Europe - Romania 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0017AF
	One-Net Site Surveys Middle East - Bahrain 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0017AG
	One-Net Site Surveys Far East - Yokosuka 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0017AH
	One-Net Site Surveys Far East - Atsugi 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0017AJ
	One-Net Site Surveys Far East - Misawa 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0017AK
	One-Net Site Surveys Far East - Okinawa 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0017AL
	One-Net Site Surveys Far East - Sasebo 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0017AM
	One-Net Site Surveys Far East - Korea 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0017AN
	One-Net Site Surveys Far East - Singapore 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0017AP
	One-Net Site Surveys Far East - Guam 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0017AQ
	One-Net Site Surveys Far East - Diego Garcia 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0020
	Additional Litigation and Law Enforcement Support Services
	 
	 
	 
	 

	0020AB
	Additional Litigation and Law Enforcement Support Services (ES)
	As Ordered
	Each
	Priced Via Rate Card
	-

	0023
	Commercial Off the Shelf (COTS) Catalog
	As ordered
	Each
	Priced Via Rate Card
	-

	0025
	VIP Services
	 
	 
	 
	 

	0025AA
	VIP Services
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0026
	Additional Moves, Adds, and Changes (MAC), Storage, User Account, and Active Directory Changes
	 
	 
	 
	 

	0026AC
	Administrative MAC (single) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026AD
	Physical MAC (single) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026AE
	Embarkable MAC (single) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026AF
	Organizational Unit Name Change (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026AG
	Organizational Unit Full Move with Organizational Unit Deletion (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026AH
	Organizational Unit Full Move without Organizational Unit Deletion (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026AJ
	Organizational Unit Partial Move (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026AK
	Capacity Management (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026AL
	Move Exchange Public Folders Data (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026AM
	Move Command Fileshare Data (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026AN
	Additional Unclassified Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026AP
	Unclassified Lite Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026AQ
	Unclassified Logon Only Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026AR
	Unclassified Digital ID Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026AS
	Additional Classified Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026AT
	Classified Lite Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026AU
	Classified Logon Only Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026AV
	Configure Single Mailbox Restore (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026AW
	Configure Additional File Share Services – Unclassified (10GB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026AX
	Configure Additional File Share Services – Classified (10GB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026AY
	Configure Additional email Storage – Unclassified (500MB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026AZ
	Configure Additional email Storage – Classified (500MB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026BA
	Configure Bulk Storage of Unclassified Data Files - (500GB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026BB
	Configure Bulk Storage of Unclassified Data Files - (1TB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026BC
	Configure Bulk Storage of Unclassified Data Files - (3TB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026BD
	Configure Bulk Storage of Unclassified Data Files - (10TB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026BE
	Configure Distributed File System (ES)
	-
	Each
	Priced Via Rate Card
	-

	0026BF
	Configure Contiguous File Share Storage (ES)
	-
	Each
	Priced Via Rate Card
	-

	0027
	Server Connection and Server Management Support
	 
	 
	 
	 

	0027BJ
	Initial Set-Up of Basic Services for an Application Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027BK
	Uplift - NGEN Anti-Virus Scans One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027BL
	Uplift - Non-NGEN Anti-Virus Updates One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027BM
	Uplift - IAVA/IAVB Packages One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027BN
	Uplift - IA Scanning - Ongoing (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0027BP
	Uplift - WINS One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027BQ
	Security Scan Each (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027BR
	LDAP Client Each (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027BS
	Application Server, Host Based Security System - Network Operations Center Services (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027BT
	Application Server, Host Based Security System - Single Application Server Installation (Optional) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027BU
	Application Server, Host Based Security System - Single Application Server Recurring Support (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0027BV
	Uplift - DNS One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027BW
	Uplift - DNS - Ongoing (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0027BX
	Uplift - Directory Services - One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027BY
	Uplift - Directory Services - Ongoing (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0027BZ
	Uplift - One-way trust Configuration One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027CA
	Uplift - One-way Trust Configuration - Ongoing (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0027CB
	Uplift - Remote Management One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027CC
	Uplift - SMTP - Ongoing (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0027CD
	Uplift - SMTP Hardware Maintenance Annual (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027CE
	Uplift - SMTP Ordered on a per-NOC basis (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027CF
	Uplift - Authentication - (PKI) - CRL One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0029
	Legacy Support services
	 
	 
	 
	 

	0029AG
	Dual Desktop/Quarantine Seat Support (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0029AH
	Non-NGEN Workstation, Support (NNWS) and Other Non-NGEN Device (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0029AJ
	Legacy Web, File, Print Server Support (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0029AK
	Legacy Mail Box Support (per mailbox) (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0035
	Award Fee
	 
	 
	 
	 

	0035AB
	Award Fee (ES)
	-
	Each
	-
	-

	0037
	Training Services
	 
	 
	 
	 

	0037AA
	Process and Tools Training (ES)
	As ordered
	Each
	Priced Via Rate Card
	-

	
	
	
	
	
	

	0038
	Science and Technology Services
	 
	 
	 
	 

	0038AA
	Developer Fixed Workstation and Portable Upgrade
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0038AB
	S&T Terminal Services
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0046
	File Removal Services
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0047
	Software Certification and Distribution
	 
	 
	 
	 

	0047AA
	Software Testing and Packaging - Simple
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0047AB
	Software Testing and Packaging - Complex
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0047AC
	Supplemental Package
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0047AD
	Configuration Data Package
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0047AE
	Software Tier Moves
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0049
	Hardware Certifications
	 
	 
	 
	 

	0049AD
	Hardware Certification – Simple (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0049AE
	Hardware Certification – Complex (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0049AF
	Certified HW Installation Service - Network Connected (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0049AG
	Certified HW Installation Service - Locally Connected (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0051
	Waterfront Support
	 
	 
	 
	 

	0051AA
	Waterfront Support - Preparation, Materials, Travel
	-
	Each
	 Priced Via Rate Card 
	-

	0051AB
	Waterfront Support - Monthly Recurring Support
	-
	Monthly
	 Priced Via Rate Card 
	-

	0053
	Elevated/Premier Support Services
	 
	 
	 
	 

	0053AA
	Premier Support - Preparation, Materials, Travel
	-
	Each
	Priced Via Rate Card
	-

	0053AB
	Premier Support - Monthly Recurring Support
	-
	Monthly
	Priced Via Rate Card
	-

	0056
	Data Seat Backup and Recovery Services
	 
	 
	 
	 

	0056AA
	Data Seat Backup and Recovery Services: Recurring Monthly Support per PC Account
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0056AB
	Data Seat Backup and Recovery Services: 10GB Incremental Storage Add-On
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0058
	Application Hosting Services
	 
	 
	 
	 

	0058AA
	Application Recurring Support
	-
	Monthly
	 Priced Via Rate Card 
	-

	0058AA_0001
	NAVFAC - NORM Normalized Database
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0002
	NAVSEA - NEMAIS NAVY Maintenance Automated Information System Print Solution
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0003
	NAVSEA - SPS Standard Procurement System
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0004
	SPAWAR - NET NMCI Enterprise Tool
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0005
	CNO - HQ Web
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0006
	NAVSUP - SPS Standard Procurement System
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0007
	NAVSUP - SWM Smart Web Move
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0008
	NAVSUP - SDR Supply Discrepancy Reporting
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0009
	NAVSUP - NLL Naval Logistics Library
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0010
	NAVSUP - NECO Navy Electronic Commerce On-Line
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0011
	NAVSUP - PPTAS Personal Property Transportation Audits
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0012
	NAVSUP - CAVWEB Civilian Asset Visibility Web Version
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0013
	NAVSUP - Infrom21 Information Management for the 21st Century
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0014
	NAVSUP - HAI Host Application Interface
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0015
	NAVSUP - FREP File Replication
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0016
	NAVSUP - CAV-ORM Commercial Asset Visibility - Organic Repairable Module
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0017
	NAVSUP - Maximo
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0018
	NAVSUP - QASA Quality Assurance Self Assessment
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0019
	NAVSUP - One Supply (formerly Birdtrack)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0020
	NAVSUP - Portal HA High Availability
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0021
	NAVSUP - Readiness Suite
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0022
	NAVSUP - FEDLOG Federal Logistics
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0023
	NAVSUP - NOATS Nuclear Outfitting Automated Tracking Systems
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0024
	NAVSUP - SHML Ships Hazardous Materials List
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0025
	NAVSUP - ALPP Acquisition Logistics Planning Productivity
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0026
	NAVSUP - ReMAD Re-Engineered Maritime Allowance Development
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0027
	NAVSUP - OTS One Touch Supply
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0028
	NAVSUP - PPMAP Procurement Performance Management Assessment Program
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0029
	Enterprise - E-Marketplace
	
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0030
	Enterprise - ISF Tools - Integrated Solution Framework Tools
	
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0031
	Enterprise - Central Data Repository
	
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AA_0032
	Enterprise - SeeBeyond
	
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0058AB
	Preparation and Set-Up Services
	-
	Each
	 Priced Via Rate Card 
	-

	0058AC
	Deactivation Services
	-
	Each
	 Priced Via Rate Card 
	-

	0061
	Enterprise Classroom Services
	 
	 
	 
	 

	0061AA
	Basic Classroom Seat w/o Office SW
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0061AB
	Intermed Classroom Seat w/o Office SW
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0061AC
	Adv Classroom Seat w/o Office SW
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0061AD
	Intermed Classroom SDP Seat
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0061AE
	Adv Classroom SDP Seat
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0061AF
	Instructor Seat Option
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0061AG
	Install of Intermed. Classroom SDP Seat
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0061AH
	Install of Adv Classroom SDP Seat
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0061AJ
	Std Classroom
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0061AK
	Std Classroom with Whiteboard
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0061AL
	Auto Elect Classroom
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0061AM
	Auto Elect Classroom with Media Center
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0061AN
	Classroom Document Camera
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0061AP
	Schoolhouse Shared Storage 50GB
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0061AQ
	Install of Std Classroom
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0061AR
	Install of Std Classroom with Whiteboard
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0061AS
	Install of Auto Elect Classroom
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0061AT
	Install of Auto Elect Classroom with Media Center
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0061AU
	Install of 24 Port Switch
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0061AV
	Install of 48 Port Switch
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0061AW
	Install of Classroom Document Camera
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0070
	End User HW Usage - New & Tech Refresh
	 
	 
	 
	 

	0070AA
	Standard Fixed Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0070AB
	Enhanced Fixed Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0070AC
	Standard Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0070AD
	Ultra-Light Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0070AE
	Tablet PC 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0070AF
	Ruggedized Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0070AG
	Graphics Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0070AH
	Remote USB Device
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0070AJ
	High-End Graphics Notebook/Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0070AK
	NMCI on a Stick
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0070AL
	Hard Drive Carriage Assembly
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0070AM
	Desktop Virtualization (DV)- Standard Enterprise Solutions 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0071
	End User HW Usage - Existing HW
	 
	 
	 
	 

	0071AA
	Standard Fixed Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0071AB
	Enhanced Fixed Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0071AC
	Standard Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0071AD
	Ultra-Light Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0071AE
	Tablet PC 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0071AF
	Ruggedized Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0071AG
	Graphics Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0071AH
	Remote USB Device
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0071AJ
	High-End Graphics Notebook/Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0071AK
	NMCI on a Stick
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0071AL
	Hard Drive Carriage Assembly
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0071AM
	Hosted Virtualized Desktop (HVD) - Maintain Enterprise Solutions
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0072
	Unclassified End User HW Service 
	 
	 
	 
	 

	0072AA
	Unclassified End User HW Service 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0072AB
	Hosted Virtualized Desktop (HVD) Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0072AC
	NAVAIR Time and Attendance Transactor Seat
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0072AD
	Naval Legal Service Command Tax Center Support Services for 386 Service Stations
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0073
	Classified End User HW Service 
	 
	 
	 
	 

	0073AA
	Classified End User HW Service 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0073AB
	Classified Hosted Virtualized Desktop (HVD) Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0074
	Embarkable Seat Uplift
	 
	 
	 
	 

	0074AA
	Embarkable Seat Uplift
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0080
	Ongoing Ordered Engineering Support (Tails)
	-
	Monthly
	Priced Via Rate Card
	-

	0090
	Tech Refresh Material Purchase
	 
	 
	 
	 

	0090AB
	Tech Refresh Material (ES)
	-
	Lot
	To be completed by Offerors
	-

	0092
	Shared Savings
	 
	 
	 
	 

	0092AB
	Shared Savings (ES)
	-
	Each
	-
	-

	0096
	Government Purpose Rights License to Non-Commercial Technical Data or Computer SW
	 
	 
	 
	 

	0096AB
	Government Purpose Rights License to Non-Commercial Technical Data or Computer SW (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	5000
	Engineering Design and Support Services (EDSS)
	-
	Each
	Priced Via Rate Card
	-

	5000AD
	Engineering Design and Support Services (EDSS) - Fixed Price (ES)
	-
	Each
	Priced Via Rate Card
	-

	5000AE
	Engineering Design and Support Services (EDSS) - Cost Reimbursable (ES)
	-
	Each
	Priced Via Rate Card
	-

	5000AF
	Engineering Design and Support Services (EDSS) - ODC/Travel (ES)
	-
	Each
	Priced Via Rate Card
	-



	ES Section B - Option Year One

	CLIN
	Supplies/Services
	QTY
	UNIT
	UNIT PRICE
	AMOUNT

	1002
	USN - Operation and Sustainment Services during Phase-In
	 
	 
	 
	 

	1002AE
	USN - Operation and Sustainment Services for Global Service Profile 1 during Phase-In (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1002AF
	USN - Operation and Sustainment Services for Global Services Profile 2 during Phase-In (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1002AG
	USN - Operation and Sustainment Services for Global Services Profile 3 during Phase-In (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1002AK
	USN - Operation and Sustainment Services for Global Services Profile 4 during Phase-In (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1002AL
	USN - Operation and Sustainment Services for Commercial Services Profile 1 during Phase-In (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1002AS
	USN - Design and Migration of Commercial Services Profile 2 during Phase-In (ES)
	-
	Lot
	To be completed by Offerors
	To be completed by Offerors

	1002AT
	USN - Operation and Sustainment Services for Field Services Profile 1 during Phase-In (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1002AU
	USN - Operation and Sustainment Services for Field Services Profile 2 during Phase-In (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1002AV
	USN - Operation and Sustainment Services for Field Services Profile 3 during Phase-In (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1002AW
	USN - Operation and Sustainment Services for Field Services Profile 4 during Phase-In (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1002AX
	USN - Operation and Sustainment Services for Field Services Profile 5 during Phase-In (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1004
	USMC Enterprise Operations Support Services
	 
	 
	 
	 

	1004AA
	USMC Enterprise Services Program Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1004AB
	USMC Enterprise Services MITSC West Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1004AC
	USMC Enterprise Services MITSC Mid-Pac Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1004AD
	USMC Enterprise Services MITSC West-Pac Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1004AE
	USMC Enterprise Services MITSC Reserve Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1004AF
	USMC Enterprise Services MITSC East Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1004AG
	USMC Enterprise Services MITSC NCR Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1004AH
	USMC Enterprise Services MITSC HQMC Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1004AJ
	USMC Enterprise Services MCNOSC Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1004AK
	USMC Project Support ES
	-
	Monthly
	Priced Via Rate Card
	-

	1008
	Enterprise Operational and Sustainment Services
	 
	 
	 
	 

	1008AA
	Enterprise Operational and Sustainment Services - Unclassified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1008AB
	Enterprise Operational and Sustainment Services - Classified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1009
	Voice over Internet Protocol (VoIP) 
	 
	 
	 
	 

	1009AA
	Engineering and Install new VoIP service
	-
	Each
	Priced Via Rate Card
	-

	1009AB
	Maintain and Operate on new VoIP service
	-
	Monthly
	Priced Via Rate Card
	-

	1011
	Security Management (ES)
	 
	 
	 
	 

	1011AA
	Security Management (ES) - Unclassified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1011AB
	Security Management (ES) - Classified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1013
	Print Services
	 
	 
	 
	 

	1013AA
	Printer Site/ Command Survey
	As Ordered
	 Each
	 Priced Via Rate Card
	-

	1013AB
	Tier 1 - Full Service Printing Service - Low Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1013AC
	Tier 1 - Full Service Printing Service - Low Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1013AD
	Tier 1 - Full Service Printing Service - Low Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1013AE
	Tier 1 - Full Service Printing Service - Medium Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1013AF
	Tier 1 - Full Service Printing Service - Medium Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1013AG
	Tier 1 - Full Service Printing Service - Medium Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1013AH
	Tier 1 - Full Service Printing Service - High Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1013AJ
	Tier 1 - Full Service Printing Service - High Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1013AK
	Tier 1 - Full Service Printing Service - High Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1013AL
	Tier 2 - Full Service Printing Service - Low Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1013AM
	Tier 2 - Full Service Printing Service - Low Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1013AN
	Tier 2 - Full Service Printing Service - Low Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1013AP
	Tier 2 - Full Service Printing Service - Medium Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1013AQ
	Tier 2 - Full Service Printing Service - Medium Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1013AR
	Tier 2 - Full Service Printing Service - Medium Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1013AS
	Tier 2 - Full Service Printing Service - High Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1013AT
	Tier 2 - Full Service Printing Service - High Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1013AU
	Tier 2 - Full Service Printing Service - High Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1013AV
	Tier 3 - Networked Legacy Non-MFD Printers
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1013AW
	Tier 3 - Networked Legacy Multifunction Devices
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1013AX
	Tier 3 - Networked NGEN Non-MFD Printers
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1013AY
	Tier 3 - Networked NGEN Multifunction Devices
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1013AZ
	Initial Printer Configuration & Setup
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1014
	Video Teleconference (VTC)
	 
	 
	 
	 

	1014AA
	Design and Installation on new VTC service
	-
	Each
	Priced Via Rate Card
	-

	1014AB
	Maintain and Operate on new VTC service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1014AC
	Basic Moveable VTC Seat
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1014AD
	High End Moveable VTC Seat
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1014AE
	Basic Classified Moveable VTC Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1014AF
	High End Classified Moveable VTC Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1014AG
	Basic Desktop VTC Upgrade Package
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1014AH
	High End Desktop VTC Upgrade Package
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1014AJ
	Basic Unclassified Desktop VTC
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1014AK
	High End Unclassified Desktop VTC
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1014AL
	Enhanced High End Unclassified Desktop VTC
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1014AM
	Basic Classified Desktop VTC Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1014AN
	High End Classified Desktop VTC
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1014AP
	Non-Classified VTC High End Bandwidth Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1014AQ
	Classified VTC High End Bandwidth Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1014AR
	Non-Classified VTC Basic Bandwidth Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1014AS
	Classified VTC Basic Bandwidth Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1015
	Enterprise Messaging Services 
	 
	 
	 
	 

	1015AA
	Enterprise Messaging Services - Unclassified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1015AB
	Enterprise Messaging Services - Classified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1017
	One-Net Site Surveys
	 
	 
	 
	 

	1017AA
	One-Net Site Survey Europe - Naples 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1017AB
	One-Net Site Survey Europe - Rota 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1017AC
	One-Net Site Survey Europe - Sigonella 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1017AD
	One-Net Site Survey Europe - Souda Bay 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1017AE
	One-Net Site Survey Europe - Romania 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1017AF
	One-Net Site Surveys Middle East - Bahrain 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1017AG
	One-Net Site Surveys Far East - Yokosuka 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1017AH
	One-Net Site Surveys Far East - Atsugi 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1017AJ
	One-Net Site Surveys Far East - Misawa 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1017AK
	One-Net Site Surveys Far East - Okinawa 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1017AL
	One-Net Site Surveys Far East - Sasebo 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1017AM
	One-Net Site Surveys Far East - Korea 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1017AN
	One-Net Site Surveys Far East - Singapore 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1017AP
	One-Net Site Surveys Far East - Guam 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1017AQ
	One-Net Site Surveys Far East - Diego Garcia 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1020
	Additional Litigation and Law Enforcement Support Services
	 
	 
	 
	 

	1020AB
	Additional Litigation and Law Enforcement Support Services (ES)
	As Ordered
	Each
	Priced Via Rate Card
	-

	1023
	Commercial Off the Shelf (COTS) Catalog
	As ordered
	Each
	Priced Via Rate Card
	-

	1025
	VIP Services
	 
	 
	 
	 

	1025AA
	VIP Services
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1026
	Additional Moves, Adds, and Changes (MAC), Storage, User Account, and Active Directory Changes
	 
	 
	 
	 

	1026AC
	Administrative MAC (single) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026AD
	Physical MAC (single) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026AE
	Embarkable MAC (single) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026AF
	Organizational Unit Name Change (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026AG
	Organizational Unit Full Move with Organizational Unit Deletion (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026AH
	Organizational Unit Full Move without Organizational Unit Deletion (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026AJ
	Organizational Unit Partial Move (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026AK
	Capacity Management (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026AL
	Move Exchange Public Folders Data (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026AM
	Move Command Fileshare Data (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026AN
	Additional Unclassified Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026AP
	Unclassified Lite Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026AQ
	Unclassified Logon Only Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026AR
	Unclassified Digital ID Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026AS
	Additional Classified Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026AT
	Classified Lite Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026AU
	Classified Logon Only Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026AV
	Configure Single Mailbox Restore (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026AW
	Configure Additional File Share Services – Unclassified (10GB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026AX
	Configure Additional File Share Services – Classified (10GB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026AY
	Configure Additional email Storage – Unclassified (500MB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026AZ
	Configure Additional email Storage – Classified (500MB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026BA
	Configure Bulk Storage of Unclassified Data Files - (500GB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026BB
	Configure Bulk Storage of Unclassified Data Files - (1TB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026BC
	Configure Bulk Storage of Unclassified Data Files - (3TB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026BD
	Configure Bulk Storage of Unclassified Data Files - (10TB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026BE
	Configure Distributed File System (ES)
	-
	Each
	Priced Via Rate Card
	-

	1026BF
	Configure Contiguous File Share Storage (ES)
	-
	Each
	Priced Via Rate Card
	-

	1027
	Server Connection and Server Management Support
	 
	 
	 
	 

	1027BJ
	Initial Set-Up of Basic Services for an Application Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027BK
	Uplift - NGEN Anti-Virus Scans One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027BL
	Uplift - Non-NGEN Anti-Virus Updates One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027BM
	Uplift - IAVA/IAVB Packages One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027BN
	Uplift - IA Scanning - Ongoing (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1027BP
	Uplift - WINS One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027BQ
	Security Scan Each (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027BR
	LDAP Client Each (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027BS
	Application Server, Host Based Security System - Network Operations Center Services (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027BT
	Application Server, Host Based Security System - Single Application Server Installation (Optional) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027BU
	Application Server, Host Based Security System - Single Application Server Recurring Support (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1027BV
	Uplift - DNS One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027BW
	Uplift - DNS - Ongoing (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1027BX
	Uplift - Directory Services - One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027BY
	Uplift - Directory Services - Ongoing (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1027BZ
	Uplift - One-way trust Configuration One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027CA
	Uplift - One-way Trust Configuration - Ongoing (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1027CB
	Uplift - Remote Management One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027CC
	Uplift - SMTP - Ongoing (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1027CD
	Uplift - SMTP Hardware Maintenance Annual (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027CE
	Uplift - SMTP Ordered on a per-NOC basis (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027CF
	Uplift - Authentication - (PKI) - CRL One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1029
	Legacy Support services
	 
	 
	 
	 

	1029AG
	Dual Desktop/Quarantine Seat Support (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1029AH
	Non-NGEN Workstation, Support (NNWS) and Other Non-NGEN Device (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1029AJ
	Legacy Web, File, Print Server Support (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1029AK
	Legacy Mail Box Support (per mailbox) (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1035
	Award Fee
	 
	 
	 
	 

	1035AB
	Award Fee (ES)
	-
	Each
	-
	-

	1037
	Training Services
	 
	 
	 
	 

	1037AA
	Process and Tools Training (ES)
	As ordered
	Each
	Priced Via Rate Card
	-

	1038
	Science and Technology Services
	 
	 
	 
	 

	1038AA
	Developer Fixed Workstation and Portable Upgrade
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1038AB
	S&T Terminal Services
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1046
	File Removal Services
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1047
	Software Certification and Distribution
	 
	 
	 
	 

	1047AA
	Software Testing and Packaging - Simple
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1047AB
	Software Testing and Packaging - Complex
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1047AC
	Supplemental Package
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1047AD
	Configuration Data Package
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1047AE
	Software Tier Moves
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1049
	Hardware Certifications
	 
	 
	 
	 

	1049AD
	Hardware Certification – Simple (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1049AE
	Hardware Certification – Complex (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1049AF
	Certified HW Installation Service - Network Connected (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1049AG
	Certified HW Installation Service - Locally Connected (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1051
	Waterfront Support
	 
	 
	 
	 

	1051AA
	Waterfront Support - Preparation, Materials, Travel
	-
	Each
	 Priced Via Rate Card 
	-

	1051AB
	Waterfront Support - Monthly Recurring Support
	-
	Monthly
	 Priced Via Rate Card 
	-

	1053
	Elevated/Premier Support Services
	 
	 
	 
	 

	1053AA
	Premier Support - Preparation, Materials, Travel
	-
	Each
	Priced Via Rate Card
	-

	1053AB
	Premier Support - Monthly Recurring Support
	-
	Monthly
	Priced Via Rate Card
	-

	1056
	Data Seat Backup and Recovery Services
	 
	 
	 
	 

	1056AA
	Data Seat Backup and Recovery Services: Recurring Monthly Support per PC Account
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1056AB
	Data Seat Backup and Recovery Services: 10GB Incremental Storage Add-On
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1058
	Application Hosting Services
	 
	 
	 
	 

	1058AA
	Application Recurring Support
	-
	Monthly
	 Priced Via Rate Card 
	-

	1058AA_0001
	NAVFAC - NORM Normalized Database
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0002
	NAVSEA - NEMAIS NAVY Maintenance Automated Information System Print Solution
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0003
	NAVSEA - SPS Standard Procurement System
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0004
	SPAWAR - NET NMCI Enterprise Tool
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0005
	CNO - HQ Web
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0006
	NAVSUP - SPS Standard Procurement System
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0007
	NAVSUP - SWM Smart Web Move
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0008
	NAVSUP - SDR Supply Discrepancy Reporting
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0009
	NAVSUP - NLL Naval Logistics Library
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0010
	NAVSUP - NECO Navy Electronic Commerce On-Line
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0011
	NAVSUP - PPTAS Personal Property Transportation Audits
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0012
	NAVSUP - CAVWEB Civilian Asset Visibility Web Version
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0013
	NAVSUP - Infrom21 Information Management for the 21st Century
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0014
	NAVSUP - HAI Host Application Interface
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0015
	NAVSUP - FREP File Replication
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0016
	NAVSUP - CAV-ORM Commercial Asset Visibility - Organic Repairable Module
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0017
	NAVSUP - Maximo
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0018
	NAVSUP - QASA Quality Assurance Self Assessment
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0019
	NAVSUP - One Supply (formerly Birdtrack)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0020
	NAVSUP - Portal HA High Availability
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0021
	NAVSUP - Readiness Suite
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0022
	NAVSUP - FEDLOG Federal Logistics
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0023
	NAVSUP - NOATS Nuclear Outfitting Automated Tracking Systems
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0024
	NAVSUP - SHML Ships Hazardous Materials List
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0025
	NAVSUP - ALPP Acquisition Logistics Planning Productivity
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0026
	NAVSUP - ReMAD Re-Engineered Maritime Allowance Development
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0027
	NAVSUP - OTS One Touch Supply
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0028
	NAVSUP - PPMAP Procurement Performance Management Assessment Program
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0029
	Enterprise - E-Marketplace
	
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0030
	Enterprise - ISF Tools - Integrated Solution Framework Tools
	
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0031
	Enterprise - Central Data Repository
	
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AA_0032
	Enterprise - SeeBeyond
	
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1058AB
	Preparation and Set-Up Services
	-
	Each
	 Priced Via Rate Card 
	-

	1058AC
	Deactivation Services
	-
	Each
	 Priced Via Rate Card 
	-

	1061
	Enterprise Classroom Services
	 
	 
	 
	 

	1061AA
	Basic Classroom Seat w/o Office SW
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1061AB
	Intermed Classroom Seat w/o Office SW
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1061AC
	Adv Classroom Seat w/o Office SW
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1061AD
	Intermed Classroom SDP Seat
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1061AE
	Adv Classroom SDP Seat
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1061AF
	Instructor Seat Option
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1061AG
	Install of Intermed. Classroom SDP Seat
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1061AH
	Install of Adv Classroom SDP Seat
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1061AJ
	Std Classroom
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1061AK
	Std Classroom with Whiteboard
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1061AL
	Auto Elect Classroom
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1061AM
	Auto Elect Classroom with Media Center
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1061AN
	Classroom Document Camera
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1061AP
	Schoolhouse Shared Storage 50GB
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1061AQ
	Install of Std Classroom
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1061AR
	Install of Std Classroom with Whiteboard
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1061AS
	Install of Auto Elect Classroom
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1061AT
	Install of Auto Elect Classroom with Media Center
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1061AU
	Install of 24 Port Switch
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1061AV
	Install of 48 Port Switch
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1061AW
	Install of Classroom Document Camera
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1070
	End User HW Usage - New & Tech Refresh
	 
	 
	 
	 

	1070AA
	Standard Fixed Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1070AB
	Enhanced Fixed Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1070AC
	Standard Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1070AD
	Ultra-Light Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1070AE
	Tablet PC 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1070AF
	Ruggedized Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1070AG
	Graphics Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1070AH
	Remote USB Device
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1070AJ
	High-End Graphics Notebook/Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1070AK
	NMCI on a Stick
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1070AL
	Hard Drive Carriage Assembly
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1070AM
	Desktop Virtualization (DV) – Standard Enterprise Solutions 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1071
	End User HW Usage - Existing HW
	 
	 
	 
	 

	1071AA
	Standard Fixed Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1071AB
	Enhanced Fixed Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1071AC
	Standard Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1071AD
	Ultra-Light Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1071AE
	Tablet PC 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1071AF
	Ruggedized Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1071AG
	Graphics Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1071AH
	Remote USB Device
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1071AJ
	High-End Graphics Notebook/Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1071AK
	NMCI on a Stick
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1071AL
	Hard Drive Carriage Assembly
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1071AM
	Hosted Virtualized Desktop (HVD) - Maintain Enterprise Solutions
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1072
	Unclassified End User HW Service 
	 
	 
	 
	 

	1072AA
	Unclassified End User HW Service 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1072AB
	Hosted Virtualized Desktop (HVD) Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1072AC
	NAVAIR Time and Attendance Transactor Seat
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1072AD
	Naval Legal Service Command Tax Center Support Services for 386 Service Stations
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1073
	Classified End User HW Service 
	 
	 
	 
	 

	1073AA
	Classified End User HW Service 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1073AB
	Classified Hosted Virtualized Desktop (HVD Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1074
	Embarkable Seat Uplift
	 
	 
	 
	 

	1074AA
	Embarkable Seat Uplift
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1080
	Ongoing Ordered Engineering Support (Tails)
	-
	Monthly
	Priced Via Rate Card
	-

	1090
	Tech Refresh Material Purchase
	 
	 
	 
	 

	1090AB
	Tech Refresh Material (ES)
	-
	Lot
	To be completed by Offerors
	-

	1092
	Shared Savings
	 
	 
	 
	 

	1092AB
	Shared Savings (ES)
	-
	Each
	-
	-

	5001
	Engineering Design and Support Services (EDSS)
	-
	Each
	Priced Via Rate Card
	-

	5001AD
	Engineering Design and Support Services (EDSS) - Fixed Price (ES)
	-
	Each
	Priced Via Rate Card
	-

	5001AE
	Engineering Design and Support Services (EDSS) - Cost Reimbursable (ES)
	-
	Each
	Priced Via Rate Card
	-

	5001AF
	Engineering Design and Support Services (EDSS) - ODC/Travel (ES)
	-
	Each
	Priced Via Rate Card
	-






	[bookmark: RANGE!A1:F271]ES Section B - Option Year Two

	CLIN
	Supplies/Services
	QTY
	UNIT
	UNIT PRICE
	AMOUNT

	2004
	USMC Enterprise Operations Support Services
	 
	 
	 
	 

	2004AA
	USMC Enterprise Services Program Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2004AB
	USMC Enterprise Services MITSC West Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2004AC
	USMC Enterprise Services MITSC Mid-Pac Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2004AD
	USMC Enterprise Services MITSC West-Pac Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2004AE
	USMC Enterprise Services MITSC Reserve Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2004AF
	USMC Enterprise Services MITSC East Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2004AG
	USMC Enterprise Services MITSC NCR Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2004AH
	USMC Enterprise Services MITSC HQMC Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2004AJ
	USMC Enterprise Services MCNOSC Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2004AK
	USMC Project Support ES
	-
	Monthly
	Priced Via Rate Card
	-

	2008
	Enterprise Operational and Sustainment Services
	 
	 
	 
	 

	2008AA
	Enterprise Operational and Sustainment Services - Unclassified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2008AB
	Enterprise Operational and Sustainment Services - Classified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2009
	Voice over Internet Protocol (VoIP) 
	 
	 
	 
	 

	2009AA
	Engineering and Install new VoIP service
	-
	Each
	Priced Via Rate Card
	-

	2009AB
	Maintain and Operate on new VoIP service
	-
	Monthly
	Priced Via Rate Card
	-

	2011
	Security Management (ES)
	 
	 
	 
	 

	2011AA
	Security Management (ES) - Unclassified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2011AB
	Security Management (ES) - Classified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2013
	Print Services
	 
	 
	 
	 

	2013AA
	Printer Site/ Command Survey
	As Ordered
	 Each
	 Priced Via Rate Card
	-

	2013AB
	Tier 1 - Full Service Printing Service - Low Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2013AC
	Tier 1 - Full Service Printing Service - Low Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2013AD
	Tier 1 - Full Service Printing Service - Low Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2013AE
	Tier 1 - Full Service Printing Service - Medium Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2013AF
	Tier 1 - Full Service Printing Service - Medium Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2013AG
	Tier 1 - Full Service Printing Service - Medium Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2013AH
	Tier 1 - Full Service Printing Service - High Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2013AJ
	Tier 1 - Full Service Printing Service - High Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2013AK
	Tier 1 - Full Service Printing Service - High Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2013AL
	Tier 2 - Full Service Printing Service - Low Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2013AM
	Tier 2 - Full Service Printing Service - Low Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2013AN
	Tier 2 - Full Service Printing Service - Low Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2013AP
	Tier 2 - Full Service Printing Service - Medium Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2013AQ
	Tier 2 - Full Service Printing Service - Medium Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2013AR
	Tier 2 - Full Service Printing Service - Medium Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2013AS
	Tier 2 - Full Service Printing Service - High Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2013AT
	Tier 2 - Full Service Printing Service - High Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2013AU
	Tier 2 - Full Service Printing Service - High Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2013AV
	Tier 3 - Networked Legacy Non-MFD Printers
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2013AW
	Tier 3 - Networked Legacy Multifunction Devices
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2013AX
	Tier 3 - Networked NGEN Non-MFD Printers
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2013AY
	Tier 3 - Networked NGEN Multifunction Devices
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2013AZ
	Initial Printer Configuration & Setup
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2014
	Video Teleconference (VTC)
	 
	 
	 
	 

	2014AA
	Design and Installation on new VTC service
	-
	Each
	Priced Via Rate Card
	-

	2014AB
	Maintain and Operate on new VTC service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2014AC
	Basic Moveable VTC Seat
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2014AD
	High End Moveable VTC Seat
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2014AE
	Basic Classified Moveable VTC Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2014AF
	High End Classified Moveable VTC Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2014AG
	Basic Desktop VTC Upgrade Package
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2014AH
	High End Desktop VTC Upgrade Package
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2014AJ
	Basic Unclassified Desktop VTC
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2014AK
	High End Unclassified Desktop VTC
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2014AL
	Enhanced High End Unclassified Desktop VTC
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2014AM
	Basic Classified Desktop VTC Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2014AN
	High End Classified Desktop VTC
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2014AP
	Non-Classified VTC High End Bandwidth Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2014AQ
	Classified VTC High End Bandwidth Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2014AR
	Non-Classified VTC Basic Bandwidth Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2014AS
	Classified VTC Basic Bandwidth Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2015
	Enterprise Messaging Services 
	 
	 
	 
	 

	2015AA
	Enterprise Messaging Services - Unclassified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2015AB
	Enterprise Messaging Services - Classified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2017
	One-Net Site Surveys
	 
	 
	 
	 

	2017AA
	One-Net Site Survey Europe - Naples 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2017AB
	One-Net Site Survey Europe - Rota 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2017AC
	One-Net Site Survey Europe - Sigonella 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2017AD
	One-Net Site Survey Europe - Souda Bay 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2017AE
	One-Net Site Survey Europe - Romania 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2017AF
	One-Net Site Surveys Middle East - Bahrain 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2017AG
	One-Net Site Surveys Far East - Yokosuka 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2017AH
	One-Net Site Surveys Far East - Atsugi 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2017AJ
	One-Net Site Surveys Far East - Misawa 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2017AK
	One-Net Site Surveys Far East - Okinawa 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2017AL
	One-Net Site Surveys Far East - Sasebo 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2017AM
	One-Net Site Surveys Far East - Korea 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2017AN
	One-Net Site Surveys Far East - Singapore 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2017AP
	One-Net Site Surveys Far East - Guam 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2017AQ
	One-Net Site Surveys Far East - Diego Garcia 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2020
	Additional Litigation and Law Enforcement Support Services
	 
	 
	 
	 

	2020AB
	Additional Litigation and Law Enforcement Support Services (ES)
	As Ordered
	Each
	Priced Via Rate Card
	-

	2023
	Commercial Off the Shelf (COTS) Catalog
	As ordered
	Each
	Priced Via Rate Card
	-

	2025
	VIP Services
	 
	 
	 
	 

	2025AA
	VIP Services
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2026
	Additional Moves, Adds, and Changes (MAC), Storage, User Account, and Active Directory Changes
	 
	 
	 
	 

	2026AC
	Administrative MAC (single) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026AD
	Physical MAC (single) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026AE
	Embarkable MAC (single) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026AF
	Organizational Unit Name Change (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026AG
	Organizational Unit Full Move with Organizational Unit Deletion (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026AH
	Organizational Unit Full Move without Organizational Unit Deletion (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026AJ
	Organizational Unit Partial Move (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026AK
	Capacity Management (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026AL
	Move Exchange Public Folders Data (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026AM
	Move Command Fileshare Data (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026AN
	Additional Unclassified Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026AP
	Unclassified Lite Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026AQ
	Unclassified Logon Only Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026AR
	Unclassified Digital ID Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026AS
	Additional Classified Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026AT
	Classified Lite Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026AU
	Classified Logon Only Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026AV
	Configure Single Mailbox Restore (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026AW
	Configure Additional File Share Services – Unclassified (10GB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026AX
	Configure Additional File Share Services – Classified (10GB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026AY
	Configure Additional email Storage – Unclassified (500MB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026AZ
	Configure Additional email Storage – Classified (500MB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026BA
	Configure Bulk Storage of Unclassified Data Files - (500GB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026BB
	Configure Bulk Storage of Unclassified Data Files - (1TB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026BC
	Configure Bulk Storage of Unclassified Data Files - (3TB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026BD
	Configure Bulk Storage of Unclassified Data Files - (10TB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026BE
	Configure Distributed File System (ES)
	-
	Each
	Priced Via Rate Card
	-

	2026BF
	Configure Contiguous File Share Storage (ES)
	-
	Each
	Priced Via Rate Card
	-

	2027
	Server Connection and Server Management Support
	 
	 
	 
	 

	2027BJ
	Initial Set-Up of Basic Services for an Application Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027BK
	Uplift - NGEN Anti-Virus Scans One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027BL
	Uplift - Non-NGEN Anti-Virus Updates One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027BM
	Uplift - IAVA/IAVB Packages One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027BN
	Uplift - IA Scanning - Ongoing (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2027BP
	Uplift - WINS One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027BQ
	Security Scan Each (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027BR
	LDAP Client Each (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027BS
	Application Server, Host Based Security System - Network Operations Center Services (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027BT
	Application Server, Host Based Security System - Single Application Server Installation (Optional) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027BU
	Application Server, Host Based Security System - Single Application Server Recurring Support (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2027BV
	Uplift - DNS One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027BW
	Uplift - DNS - Ongoing (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2027BX
	Uplift - Directory Services - One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027BY
	Uplift - Directory Services - Ongoing (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2027BZ
	Uplift - One-way trust Configuration One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027CA
	Uplift - One-way Trust Configuration - Ongoing (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2027CB
	Uplift - Remote Management One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027CC
	Uplift - SMTP - Ongoing (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2027CD
	Uplift - SMTP Hardware Maintenance Annual (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027CE
	Uplift - SMTP Ordered on a per-NOC basis (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027CF
	Uplift - Authentication - (PKI) - CRL One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2029
	Legacy Support services
	 
	 
	 
	 

	2029AG
	Dual Desktop/Quarantine Seat Support (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2029AH
	Non-NGEN Workstation, Support (NNWS) and Other Non-NGEN Device (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2029AJ
	Legacy Web, File, Print Server Support (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2029AK
	Legacy Mail Box Support (per mailbox) (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2035
	Award Fee
	 
	 
	 
	 

	2035AB
	Award Fee (ES)
	-
	Each
	-
	-

	2037
	Training Services
	 
	 
	 
	 

	2037AA
	Process and Tools Training (ES)
	As ordered
	Each
	Priced Via Rate Card
	-

	2038
	Science and Technology Services
	 
	 
	 
	 

	2038AA
	Developer Fixed Workstation and Portable Upgrade
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2038AB
	S&T Terminal Services
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2046
	File Removal Services
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2047
	Software Certification and Distribution
	 
	 
	 
	 

	2047AA
	Software Testing and Packaging - Simple
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2047AB
	Software Testing and Packaging - Complex
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2047AC
	Supplemental Package
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2047AD
	Configuration Data Package
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2047AE
	Software Tier Moves
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2049
	Hardware Certifications
	 
	 
	 
	 

	2049AD
	Hardware Certification – Simple (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2049AE
	Hardware Certification – Complex (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2049AF
	Certified HW Installation Service - Network Connected (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2049AG
	Certified HW Installation Service - Locally Connected (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2051
	Waterfront Support
	 
	 
	 
	 

	2051AA
	Waterfront Support - Preparation, Materials, Travel
	-
	Each
	 Priced Via Rate Card 
	-

	2051AB
	Waterfront Support - Monthly Recurring Support
	-
	Monthly
	 Priced Via Rate Card 
	-

	2053
	Elevated/Premier Support Services
	 
	 
	 
	 

	2053AA
	Premier Support - Preparation, Materials, Travel
	-
	Each
	Priced Via Rate Card
	-

	2053AB
	Premier Support - Monthly Recurring Support
	-
	Monthly
	Priced Via Rate Card
	-

	2056
	Data Seat Backup and Recovery Services
	 
	 
	 
	 

	2056AA
	Data Seat Backup and Recovery Services: Recurring Monthly Support per PC Account
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2056AB
	Data Seat Backup and Recovery Services: 10GB Incremental Storage Add-On
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2058
	Application Hosting Services
	 
	 
	 
	 

	2058AA
	Application Recurring Support
	-
	Monthly
	 Priced Via Rate Card 
	-

	2058AA_0001
	NAVFAC - NORM Normalized Database
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0002
	NAVSEA - NEMAIS NAVY Maintenance Automated Information System Print Solution
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0003
	NAVSEA - SPS Standard Procurement System
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0004
	SPAWAR - NET NMCI Enterprise Tool
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0005
	CNO - HQ Web
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0006
	NAVSUP - SPS Standard Procurement System
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0007
	NAVSUP - SWM Smart Web Move
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0008
	NAVSUP - SDR Supply Discrepancy Reporting
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0009
	NAVSUP - NLL Naval Logistics Library
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0010
	NAVSUP - NECO Navy Electronic Commerce On-Line
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0011
	NAVSUP - PPTAS Personal Property Transportation Audits
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0012
	NAVSUP - CAVWEB Civilian Asset Visibility Web Version
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0013
	NAVSUP - Infrom21 Information Management for the 21st Century
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0014
	NAVSUP - HAI Host Application Interface
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0015
	NAVSUP - FREP File Replication
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0016
	NAVSUP - CAV-ORM Commercial Asset Visibility - Organic Repairable Module
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0017
	NAVSUP - Maximo
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0018
	NAVSUP - QASA Quality Assurance Self Assessment
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0019
	NAVSUP - One Supply (formerly Birdtrack)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0020
	NAVSUP - Portal HA High Availability
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0021
	NAVSUP - Readiness Suite
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0022
	NAVSUP - FEDLOG Federal Logistics
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0023
	NAVSUP - NOATS Nuclear Outfitting Automated Tracking Systems
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0024
	NAVSUP - SHML Ships Hazardous Materials List
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0025
	NAVSUP - ALPP Acquisition Logistics Planning Productivity
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0026
	NAVSUP - ReMAD Re-Engineered Maritime Allowance Development
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0027
	NAVSUP - OTS One Touch Supply
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0028
	NAVSUP - PPMAP Procurement Performance Management Assessment Program
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0029
	Enterprise - E-Marketplace
	
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0030
	Enterprise - ISF Tools - Integrated Solution Framework Tools
	
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0031
	Enterprise - Central Data Repository
	
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AA_0032
	Enterprise - SeeBeyond
	
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2058AB
	Preparation and Set-Up Services
	-
	Each
	 Priced Via Rate Card 
	-

	2058AC
	Deactivation Services
	-
	Each
	 Priced Via Rate Card 
	-

	2061
	Enterprise Classroom Services
	 
	 
	 
	 

	2061AA
	Basic Classroom Seat w/o Office SW
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2061AB
	Intermed Classroom Seat w/o Office SW
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2061AC
	Adv Classroom Seat w/o Office SW
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2061AD
	Intermed Classroom SDP Seat
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2061AE
	Adv Classroom SDP Seat
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2061AF
	Instructor Seat Option
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2061AG
	Install of Intermed. Classroom SDP Seat
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2061AH
	Install of Adv Classroom SDP Seat
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2061AJ
	Std Classroom
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2061AK
	Std Classroom with Whiteboard
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2061AL
	Auto Elect Classroom
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2061AM
	Auto Elect Classroom with Media Center
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2061AN
	Classroom Document Camera
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2061AP
	Schoolhouse Shared Storage 50GB
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2061AQ
	Install of Std Classroom
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2061AR
	Install of Std Classroom with Whiteboard
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2061AS
	Install of Auto Elect Classroom
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2061AT
	Install of Auto Elect Classroom with Media Center
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2061AU
	Install of 24 Port Switch
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2061AV
	Install of 48 Port Switch
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2061AW
	Install of Classroom Document Camera
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2070
	End User HW Usage - New & Tech Refresh
	 
	 
	 
	 

	2070AA
	Standard Fixed Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2070AB
	Enhanced Fixed Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2070AC
	Standard Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2070AD
	Ultra-Light Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2070AE
	Tablet PC 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2070AF
	Ruggedized Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2070AG
	Graphics Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2070AH
	Remote USB Device
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2070AJ
	High-End Graphics Notebook/Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2070AK
	NMCI on a Stick
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2070AL
	Hard Drive Carriage Assembly
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2070AM
	Hosted Virtualized Desktop (HVD) - Standard Enterprise Solutions 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2071
	End User HW Usage - Existing HW
	 
	 
	 
	 

	2071AA
	Standard Fixed Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2071AB
	Enhanced Fixed Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2071AC
	Standard Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2071AD
	Ultra-Light Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2071AE
	Tablet PC 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2071AF
	Ruggedized Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2071AG
	Graphics Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2071AH
	Remote USB Device
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2071AJ
	High-End Graphics Notebook/Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2071AK
	NMCI on a Stick
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2071AL
	Hard Drive Carriage Assembly
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2071AM
	Desktop Virtualization (DV) - Maintain Enterprise Solutions
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2072
	Unclassified End User HW Service 
	 
	 
	 
	 

	2072AA
	Unclassified End User HW Service 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2072AB
	Hosted Virtualized Desktop (HVD) Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2072AC
	NAVAIR Time and Attendance Transactor Seat
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2072AD
	Naval Legal Service Command Tax Center Support Services for 386 Service Stations
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2073
	Classified End User HW Service 
	 
	 
	 
	 

	2073AA
	Classified End User HW Service 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2073AB
	Classified Hosted Virtualized Desktop (HVD) Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2074
	Embarkable Seat Uplift
	 
	 
	 
	 

	2074AA
	Embarkable Seat Uplift
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2080
	Ongoing Ordered Engineering Support (Tails)
	-
	Monthly
	Priced Via Rate Card
	-

	2090
	Tech Refresh Material Purchase
	 
	 
	 
	 

	2090AB
	Tech Refresh Material (ES)
	-
	Lot
	To be completed by Offerors
	-

	2092
	Shared Savings
	 
	 
	 
	 

	2092AB
	Shared Savings (ES)
	-
	Each
	-
	-

	2095
	USN - Transition Services - Phase-Out (ES)
	
	
	
	

	2095AB
	USN - Transition Services –Phase-Out - Detailed Phase-out Plan (ES)
	-
	Each
	To be completed by Offerors
	-

	2095AH
	USN - Transition Services – Phase-Out – (ES)Knowledge Transfer (KT) for GSP 1
	-
	LOT
	To be completed by Offerors
	-

	2095AJ
	USN - Transition Services – Phase-Out – (ES)Knowledge Transfer (KT) for GSP 2
	-
	LOT
	To be completed by Offerors
	-

	2095AK
	USN - Transition Services – Phase-Out – (ES)Knowledge Transfer (KT) for GSP 3
	-
	LOT
	To be completed by Offerors
	-

	2095AL
	USN - Transition Services – Phase-Out – (ES)Knowledge Transfer (KT) for GSP 4
	-
	LOT
	To be completed by Offerors
	-

	2095AM
	USN - Transition Services – Phase-Out –(ES)Knowledge Transfer (KT) for CSP 1
	-
	LOT
	To be completed by Offerors
	-

	2095AN
	USN - Transition Services – Phase-Out – (ES)Knowledge Transfer (KT) for FSP
	-
	LOT
	To be completed by Offerors
	-

	5002
	Engineering Design and Support Services (EDSS)
	-
	Each
	Priced Via Rate Card
	-

	5002AD
	Engineering Design and Support Services (EDSS) - Fixed Price (ES)
	-
	Each
	Priced Via Rate Card
	-

	5002AE
	Engineering Design and Support Services (EDSS) - Cost Reimbursable (ES)
	-
	Each
	Priced Via Rate Card
	-

	5002AF
	Engineering Design and Support Services (EDSS) - ODC/Travel (ES)
	-
	Each
	Priced Via Rate Card
	-



	ES Section B - Option Year Three

	CLIN
	Supplies/Services
	QTY
	UNIT
	UNIT PRICE
	AMOUNT

	3004
	USMC Enterprise Operations Support Services
	 
	 
	 
	 

	3004AA
	USMC Enterprise Services Program Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3004AB
	USMC Enterprise Services MITSC West Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3004AC
	USMC Enterprise Services MITSC Mid-Pac Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3004AD
	USMC Enterprise Services MITSC West-Pac Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3004AE
	USMC Enterprise Services MITSC Reserve Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3004AF
	USMC Enterprise Services MITSC East Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3004AG
	USMC Enterprise Services MITSC NCR Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3004AH
	USMC Enterprise Services MITSC HQMC Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3004AJ
	USMC Enterprise Services MCNOSC Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3004AK
	USMC Project Support ES
	-
	Monthly
	Priced Via Rate Card
	-

	3008
	Enterprise Operational and Sustainment Services
	 
	 
	 
	 

	3008AA
	Enterprise Operational and Sustainment Services - Unclassified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3008AB
	Enterprise Operational and Sustainment Services - Classified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3009
	Voice over Internet Protocol (VoIP) 
	 
	 
	 
	 

	3009AA
	Engineering and Install new VoIP service
	-
	Each
	Priced Via Rate Card
	-

	3009AB
	Maintain and Operate on new VoIP service
	-
	Monthly
	Priced Via Rate Card
	-

	3011
	Security Management (ES)
	 
	 
	 
	 

	3011AA
	Security Management (ES) - Unclassified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3011AB
	Security Management (ES) - Classified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3013
	Print Services
	 
	 
	 
	 

	3013AA
	Printer Site/ Command Survey
	As Ordered
	 Each
	 Priced Via Rate Card
	-

	3013AB
	Tier 1 - Full Service Printing Service - Low Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3013AC
	Tier 1 - Full Service Printing Service - Low Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3013AD
	Tier 1 - Full Service Printing Service - Low Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3013AE
	Tier 1 - Full Service Printing Service - Medium Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3013AF
	Tier 1 - Full Service Printing Service - Medium Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3013AG
	Tier 1 - Full Service Printing Service - Medium Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3013AH
	Tier 1 - Full Service Printing Service - High Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3013AJ
	Tier 1 - Full Service Printing Service - High Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3013AK
	Tier 1 - Full Service Printing Service - High Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3013AL
	Tier 2 - Full Service Printing Service - Low Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3013AM
	Tier 2 - Full Service Printing Service - Low Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3013AN
	Tier 2 - Full Service Printing Service - Low Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3013AP
	Tier 2 - Full Service Printing Service - Medium Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3013AQ
	Tier 2 - Full Service Printing Service - Medium Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3013AR
	Tier 2 - Full Service Printing Service - Medium Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3013AS
	Tier 2 - Full Service Printing Service - High Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3013AT
	Tier 2 - Full Service Printing Service - High Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3013AU
	Tier 2 - Full Service Printing Service - High Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3013AV
	Tier 3 - Networked Legacy Non-MFD Printers
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3013AW
	Tier 3 - Networked Legacy Multifunction Devices
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3013AX
	Tier 3 - Networked NGEN Non-MFD Printers
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3013AY
	Tier 3 - Networked NGEN Multifunction Devices
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3013AZ
	Initial Printer Configuration & Setup
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3014
	Video Teleconference (VTC)
	 
	 
	 
	 

	3014AA
	Design and Installation on new VTC service
	-
	Each
	Priced Via Rate Card
	-

	3014AB
	Maintain and Operate on new VTC service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3014AC
	Basic Moveable VTC Seat
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3014AD
	High End Moveable VTC Seat
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3014AE
	Basic Classified Moveable VTC Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3014AF
	High End Classified Moveable VTC Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3014AG
	Basic Desktop VTC Upgrade Package
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3014AH
	High End Desktop VTC Upgrade Package
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3014AJ
	Basic Unclassified Desktop VTC
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3014AK
	High End Unclassified Desktop VTC
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3014AL
	Enhanced High End Unclassified Desktop VTC
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3014AM
	Basic Classified Desktop VTC Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3014AN
	High End Classified Desktop VTC
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3014AP
	Non-Classified VTC High End Bandwidth Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3014AQ
	Classified VTC High End Bandwidth Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3014AR
	Non-Classified VTC Basic Bandwidth Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3014AS
	Classified VTC Basic Bandwidth Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3015
	Enterprise Messaging Services 
	 
	 
	 
	 

	3015AA
	Enterprise Messaging Services - Unclassified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3015AB
	Enterprise Messaging Services - Classified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3017
	One-Net Site Surveys
	 
	 
	 
	 

	3017AA
	One-Net Site Survey Europe - Naples 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3017AB
	One-Net Site Survey Europe - Rota 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3017AC
	One-Net Site Survey Europe - Sigonella 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3017AD
	One-Net Site Survey Europe - Souda Bay 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3017AE
	One-Net Site Survey Europe - Romania 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3017AF
	One-Net Site Surveys Middle East - Bahrain 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3017AG
	One-Net Site Surveys Far East - Yokosuka 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3017AH
	One-Net Site Surveys Far East - Atsugi 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3017AJ
	One-Net Site Surveys Far East - Misawa 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3017AK
	One-Net Site Surveys Far East - Okinawa 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3017AL
	One-Net Site Surveys Far East - Sasebo 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3017AM
	One-Net Site Surveys Far East - Korea 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3017AN
	One-Net Site Surveys Far East - Singapore 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3017AP
	One-Net Site Surveys Far East - Guam 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3017AQ
	One-Net Site Surveys Far East - Diego Garcia 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3020
	Additional Litigation and Law Enforcement Support Services
	 
	 
	 
	 

	3020AB
	Additional Litigation and Law Enforcement Support Services (ES)
	As Ordered
	Each
	Priced Via Rate Card
	-

	3023
	Commercial Off the Shelf (COTS) Catalog
	As ordered
	Each
	Priced Via Rate Card
	-

	3025
	VIP Services
	 
	 
	 
	 

	3025AA
	VIP Services
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3026
	Additional Moves, Adds, and Changes (MAC), Storage, User Account, and Active Directory Changes
	 
	 
	 
	 

	3026AC
	Administrative MAC (single) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026AD
	Physical MAC (single) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026AE
	Embarkable MAC (single) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026AF
	Organizational Unit Name Change (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026AG
	Organizational Unit Full Move with Organizational Unit Deletion (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026AH
	Organizational Unit Full Move without Organizational Unit Deletion (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026AJ
	Organizational Unit Partial Move (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026AK
	Capacity Management (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026AL
	Move Exchange Public Folders Data (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026AM
	Move Command Fileshare Data (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026AN
	Additional Unclassified Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026AP
	Unclassified Lite Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026AQ
	Unclassified Logon Only Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026AR
	Unclassified Digital ID Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026AS
	Additional Classified Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026AT
	Classified Lite Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026AU
	Classified Logon Only Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026AV
	Configure Single Mailbox Restore (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026AW
	Configure Additional File Share Services – Unclassified (10GB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026AX
	Configure Additional File Share Services – Classified (10GB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026AY
	Configure Additional email Storage – Unclassified (500MB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026AZ
	Configure Additional email Storage – Classified (500MB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026BA
	Configure Bulk Storage of Unclassified Data Files - (500GB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026BB
	Configure Bulk Storage of Unclassified Data Files - (1TB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026BC
	Configure Bulk Storage of Unclassified Data Files - (3TB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026BD
	Configure Bulk Storage of Unclassified Data Files - (10TB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026BE
	Configure Distributed File System (ES)
	-
	Each
	Priced Via Rate Card
	-

	3026BF
	Configure Contiguous File Share Storage (ES)
	-
	Each
	Priced Via Rate Card
	-

	3027
	Server Connection and Server Management Support
	 
	 
	 
	 

	3027BJ
	Initial Set-Up of Basic Services for an Application Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027BK
	Uplift - NGEN Anti-Virus Scans One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027BL
	Uplift - Non-NGEN Anti-Virus Updates One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027BM
	Uplift - IAVA/IAVB Packages One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027BN
	Uplift - IA Scanning - Ongoing (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3027BP
	Uplift - WINS One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027BQ
	Security Scan Each (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027BR
	LDAP Client Each (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027BS
	Application Server, Host Based Security System - Network Operations Center Services (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027BT
	Application Server, Host Based Security System - Single Application Server Installation (Optional) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027BU
	Application Server, Host Based Security System - Single Application Server Recurring Support (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3027BV
	Uplift - DNS One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027BW
	Uplift - DNS - Ongoing (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3027BX
	Uplift - Directory Services - One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027BY
	Uplift - Directory Services - Ongoing (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3027BZ
	Uplift - One-way trust Configuration One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027CA
	Uplift - One-way Trust Configuration - Ongoing (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3027CB
	Uplift - Remote Management One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027CC
	Uplift - SMTP - Ongoing (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3027CD
	Uplift - SMTP Hardware Maintenance Annual (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027CE
	Uplift - SMTP Ordered on a per-NOC basis (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027CF
	Uplift - Authentication - (PKI) - CRL One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3029
	Legacy Support services
	 
	 
	 
	 

	3029AG
	Dual Desktop/Quarantine Seat Support (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3029AH
	Non-NGEN Workstation, Support (NNWS) and Other Non-NGEN Device (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3029AJ
	Legacy Web, File, Print Server Support (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3029AK
	Legacy Mail Box Support (per mailbox) (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3035
	Award Fee
	 
	 
	 
	 

	3035AB
	Award Fee (ES)
	-
	Each
	-
	-

	3037
	Training Services
	 
	 
	 
	 

	3037AA
	Process and Tools Training (ES)
	As ordered
	Each
	Priced Via Rate Card
	-

	3038
	Science and Technology Services
	 
	 
	 
	 

	3038AA
	Developer Fixed Workstation and Portable Upgrade
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3038AB
	S&T Terminal Services
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3046
	File Removal Services
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3047
	Software Certification and Distribution
	 
	 
	 
	 

	3047AA
	Software Testing and Packaging - Simple
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3047AB
	Software Testing and Packaging - Complex
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3047AC
	Supplemental Package
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3047AD
	Configuration Data Package
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3047AE
	Software Tier Moves
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3049
	Hardware Certifications
	 
	 
	 
	 

	3049AD
	Hardware Certification – Simple (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3049AE
	Hardware Certification – Complex (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3049AF
	Certified HW Installation Service - Network Connected (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3049AG
	Certified HW Installation Service - Locally Connected (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3051
	Waterfront Support
	 
	 
	 
	 

	3051AA
	Waterfront Support - Preparation, Materials, Travel
	-
	Each
	 Priced Via Rate Card 
	-

	3051AB
	Waterfront Support - Monthly Recurring Support
	-
	Monthly
	 Priced Via Rate Card 
	-

	3053
	Elevated/Premier Support Services
	 
	 
	 
	 

	3053AA
	Premier Support - Preparation, Materials, Travel
	-
	Each
	Priced Via Rate Card
	-

	3053AB
	Premier Support - Monthly Recurring Support
	-
	Monthly
	Priced Via Rate Card
	-

	3056
	Data Seat Backup and Recovery Services
	 
	 
	 
	 

	3056AA
	Data Seat Backup and Recovery Services: Recurring Monthly Support per PC Account
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3056AB
	Data Seat Backup and Recovery Services: 10GB Incremental Storage Add-On
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3058
	Application Hosting Services
	 
	 
	 
	 

	3058AA
	Application Recurring Support
	-
	Monthly
	 Priced Via Rate Card 
	-

	3058AA_0001
	NAVFAC - NORM Normalized Database
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0002
	NAVSEA - NEMAIS NAVY Maintenance Automated Information System Print Solution
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0003
	NAVSEA - SPS Standard Procurement System
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0004
	SPAWAR - NET NMCI Enterprise Tool
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0005
	CNO - HQ Web
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0006
	NAVSUP - SPS Standard Procurement System
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0007
	NAVSUP - SWM Smart Web Move
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0008
	NAVSUP - SDR Supply Discrepancy Reporting
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0009
	NAVSUP - NLL Naval Logistics Library
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0010
	NAVSUP - NECO Navy Electronic Commerce On-Line
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0011
	NAVSUP - PPTAS Personal Property Transportation Audits
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0012
	NAVSUP - CAVWEB Civilian Asset Visibility Web Version
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0013
	NAVSUP - Infrom21 Information Management for the 21st Century
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0014
	NAVSUP - HAI Host Application Interface
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0015
	NAVSUP - FREP File Replication
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0016
	NAVSUP - CAV-ORM Commercial Asset Visibility - Organic Repairable Module
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0017
	NAVSUP - Maximo
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0018
	NAVSUP - QASA Quality Assurance Self Assessment
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0019
	NAVSUP - One Supply (formerly Birdtrack)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0020
	NAVSUP - Portal HA High Availability
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0021
	NAVSUP - Readiness Suite
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0022
	NAVSUP - FEDLOG Federal Logistics
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0023
	NAVSUP - NOATS Nuclear Outfitting Automated Tracking Systems
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0024
	NAVSUP - SHML Ships Hazardous Materials List
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0025
	NAVSUP - ALPP Acquisition Logistics Planning Productivity
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0026
	NAVSUP - ReMAD Re-Engineered Maritime Allowance Development
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0027
	NAVSUP - OTS One Touch Supply
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0028
	NAVSUP - PPMAP Procurement Performance Management Assessment Program
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0029
	Enterprise - E-Marketplace
	
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0030
	Enterprise - ISF Tools - Integrated Solution Framework Tools
	
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0031
	Enterprise - Central Data Repository
	
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AA_0032
	Enterprise - SeeBeyond
	
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3058AB
	Preparation and Set-Up Services
	-
	Each
	 Priced Via Rate Card 
	-

	3058AC
	Deactivation Services
	-
	Each
	 Priced Via Rate Card 
	-

	3061
	Enterprise Classroom Services
	 
	 
	 
	 

	3061AA
	Basic Classroom Seat w/o Office SW
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3061AB
	Intermed Classroom Seat w/o Office SW
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3061AC
	Adv Classroom Seat w/o Office SW
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3061AD
	Intermed Classroom SDP Seat
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3061AE
	Adv Classroom SDP Seat
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3061AF
	Instructor Seat Option
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3061AG
	Install of Intermed. Classroom SDP Seat
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3061AH
	Install of Adv Classroom SDP Seat
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3061AJ
	Std Classroom
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3061AK
	Std Classroom with Whiteboard
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3061AL
	Auto Elect Classroom
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3061AM
	Auto Elect Classroom with Media Center
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3061AN
	Classroom Document Camera
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3061AP
	Schoolhouse Shared Storage 50GB
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3061AQ
	Install of Std Classroom
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3061AR
	Install of Std Classroom with Whiteboard
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3061AS
	Install of Auto Elect Classroom
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3061AT
	Install of Auto Elect Classroom with Media Center
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3061AU
	Install of 24 Port Switch
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3061AV
	Install of 48 Port Switch
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3061AW
	Install of Classroom Document Camera
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3070
	End User HW Usage - New & Tech Refresh
	 
	 
	 
	 

	3070AA
	Standard Fixed Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3070AB
	Enhanced Fixed Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3070AC
	Standard Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3070AD
	Ultra-Light Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3070AE
	Tablet PC 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3070AF
	Ruggedized Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3070AG
	Graphics Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3070AH
	Remote USB Device
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3070AJ
	High-End Graphics Notebook/Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3070AK
	NMCI on a Stick
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3070AL
	Hard Drive Carriage Assembly
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3070AM
	Desktop Virtualization (DV)- Standard Enterprise Solutions 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3071
	End User HW Usage - Existing HW
	 
	 
	 
	 

	3071AA
	Standard Fixed Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3071AB
	Enhanced Fixed Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3071AC
	Standard Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3071AD
	Ultra-Light Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3071AE
	Tablet PC 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3071AF
	Ruggedized Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3071AG
	Graphics Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3071AH
	Remote USB Device
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3071AJ
	High-End Graphics Notebook/Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3071AK
	NMCI on a Stick
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3071AL
	Hard Drive Carriage Assembly
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3071AM
	Hosted Virtualized Desktop (HVD) - Maintain Enterprise Solutions 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3072
	Unclassified End User HW Service 
	 
	 
	 
	 

	3072AA
	Unclassified End User HW Service 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3072AB
	Hosted Virtualized Desktop (HVD) Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3072AC
	NAVAIR Time and Attendance Transactor Seat
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3072AD
	Naval Legal Service Command Tax Center Support Services for 386 Service Stations
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3073
	Classified End User HW Service 
	 
	 
	 
	 

	3073AA
	Classified End User HW Service 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3073AB
	Classified Hosted Virtualized Desktop (HVD) Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3074
	Embarkable Seat Uplift
	 
	 
	 
	 

	3074AA
	Embarkable Seat Uplift
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3080
	Ongoing Ordered Engineering Support (Tails)
	-
	Monthly
	Priced Via Rate Card
	-

	3090
	Tech Refresh Material Purchase
	 
	 
	 
	 

	3090AB
	Tech Refresh Material (ES)
	-
	Lot
	To be completed by Offerors
	-

	3092
	Shared Savings
	 
	 
	 
	 

	3092AB
	Shared Savings (ES)
	-
	Each
	-
	-

	3095
	USN - Transition Services - Phase-Out (ES)
	
	
	
	

	3095AB
	USN - Transition Services –Phase-Out - Detailed Phase-out Plan (ES)
	-
	Each
	To be completed by Offerors
	-

	3095AH
	USN - Transition Services – Phase-Out – (ES)Knowledge Transfer (KT) for GSP 1
	-
	LOT
	To be completed by Offerors
	-

	3095AJ
	USN - Transition Services – Phase-Out – (ES)Knowledge Transfer (KT) for GSP 2
	-
	LOT
	To be completed by Offerors
	-

	3095AK
	USN - Transition Services – Phase-Out – (ES)Knowledge Transfer (KT) for GSP 3
	-
	LOT
	To be completed by Offerors
	-

	3095AL
	USN - Transition Services – Phase-Out – (ES)Knowledge Transfer (KT) for GSP 4
	-
	LOT
	To be completed by Offerors
	-

	3095AM
	USN - Transition Services – Phase-Out –(ES)Knowledge Transfer (KT) for CSP 1
	-
	LOT
	To be completed by Offerors
	-

	3095AN
	USN - Transition Services – Phase-Out – (ES)Knowledge Transfer (KT) for FSP
	-
	LOT
	To be completed by Offerors
	-

	5003
	Engineering Design and Support Services (EDSS)
	-
	Each
	Priced Via Rate Card
	-

	5003AD
	Engineering Design and Support Services (EDSS) - Fixed Price (ES)
	-
	Each
	Priced Via Rate Card
	-

	5003AE
	Engineering Design and Support Services (EDSS) - Cost Reimbursable (ES)
	-
	Each
	Priced Via Rate Card
	-

	5003AF
	Engineering Design and Support Services (EDSS) - ODC/Travel (ES)
	-
	Each
	Priced Via Rate Card
	-



	ES Section B - Option Year Four

	CLIN
	Supplies/Services
	QTY
	UNIT
	UNIT PRICE
	AMOUNT

	4004
	USMC Enterprise Operations Support Services
	 
	 
	 
	 

	4004AA
	USMC Enterprise Services Program Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4004AB
	USMC Enterprise Services MITSC West Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4004AC
	USMC Enterprise Services MITSC Mid-Pac Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4004AD
	USMC Enterprise Services MITSC West-Pac Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4004AE
	USMC Enterprise Services MITSC Reserve Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4004AF
	USMC Enterprise Services MITSC East Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4004AG
	USMC Enterprise Services MITSC NCR Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4004AH
	USMC Enterprise Services MITSC HQMC Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4004AJ
	USMC Enterprise Services MCNOSC Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4004AK
	USMC Project Support ES
	-
	Monthly
	Priced Via Rate Card
	-

	4008
	Enterprise Operational and Sustainment Services
	 
	 
	 
	 

	4008AA
	Enterprise Operational and Sustainment Services - Unclassified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4008AB
	Enterprise Operational and Sustainment Services - Classified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4009
	Voice over Internet Protocol (VoIP) 
	 
	 
	 
	 

	4009AA
	Engineering and Install new VoIP service
	-
	Each
	Priced Via Rate Card
	-

	4009AB
	Maintain and Operate on new VoIP service
	-
	Monthly
	Priced Via Rate Card
	-

	4011
	Security Management (ES)
	 
	 
	 
	 

	4011AA
	Security Management (ES) - Unclassified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4011AB
	Security Management (ES) - Classified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4013
	Print Services
	 
	 
	 
	 

	4013AA
	Printer Site/ Command Survey
	As Ordered
	 Each
	 Priced Via Rate Card
	-

	4013AB
	Tier 1 - Full Service Printing Service - Low Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4013AC
	Tier 1 - Full Service Printing Service - Low Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4013AD
	Tier 1 - Full Service Printing Service - Low Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4013AE
	Tier 1 - Full Service Printing Service - Medium Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4013AF
	Tier 1 - Full Service Printing Service - Medium Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4013AG
	Tier 1 - Full Service Printing Service - Medium Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4013AH
	Tier 1 - Full Service Printing Service - High Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4013AJ
	Tier 1 - Full Service Printing Service - High Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4013AK
	Tier 1 - Full Service Printing Service - High Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4013AL
	Tier 2 - Full Service Printing Service - Low Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4013AM
	Tier 2 - Full Service Printing Service - Low Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4013AN
	Tier 2 - Full Service Printing Service - Low Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4013AP
	Tier 2 - Full Service Printing Service - Medium Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4013AQ
	Tier 2 - Full Service Printing Service - Medium Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4013AR
	Tier 2 - Full Service Printing Service - Medium Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4013AS
	Tier 2 - Full Service Printing Service - High Utilization Color Printer
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4013AT
	Tier 2 - Full Service Printing Service - High Utilization Black/White
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4013AU
	Tier 2 - Full Service Printing Service - High Utilization MFD
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4013AV
	Tier 3 - Networked Legacy Non-MFD Printers
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4013AW
	Tier 3 - Networked Legacy Multifunction Devices
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4013AX
	Tier 3 - Networked NGEN Non-MFD Printers
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4013AY
	Tier 3 - Networked NGEN Multifunction Devices
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4013AZ
	Initial Printer Configuration & Setup
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4014
	Video Teleconference (VTC)
	 
	 
	 
	 

	4014AA
	Design and Installation on new VTC service
	-
	Each
	Priced Via Rate Card
	-

	4014AB
	Maintain and Operate on new VTC service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4014AC
	Basic Moveable VTC Seat
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4014AD
	High End Moveable VTC Seat
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4014AE
	Basic Classified Moveable VTC Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4014AF
	High End Classified Moveable VTC Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4014AG
	Basic Desktop VTC Upgrade Package
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4014AH
	High End Desktop VTC Upgrade Package
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4014AJ
	Basic Unclassified Desktop VTC
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4014AK
	High End Unclassified Desktop VTC
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4014AL
	Enhanced High End Unclassified Desktop VTC
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4014AM
	Basic Classified Desktop VTC Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4014AN
	High End Classified Desktop VTC
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4014AP
	Non-Classified VTC High End Bandwidth Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4014AQ
	Classified VTC High End Bandwidth Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4014AR
	Non-Classified VTC Basic Bandwidth Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4014AS
	Classified VTC Basic Bandwidth Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4015
	Enterprise Messaging Services 
	 
	 
	 
	 

	4015AA
	Enterprise Messaging Services - Unclassified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4015AB
	Enterprise Messaging Services - Classified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4017
	One-Net Site Surveys
	 
	 
	 
	 

	4017AA
	One-Net Site Survey Europe - Naples 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4017AB
	One-Net Site Survey Europe - Rota 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4017AC
	One-Net Site Survey Europe - Sigonella 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4017AD
	One-Net Site Survey Europe - Souda Bay 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4017AE
	One-Net Site Survey Europe - Romania 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4017AF
	One-Net Site Surveys Middle East - Bahrain 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4017AG
	One-Net Site Surveys Far East - Yokosuka 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4017AH
	One-Net Site Surveys Far East - Atsugi 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4017AJ
	One-Net Site Surveys Far East - Misawa 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4017AK
	One-Net Site Surveys Far East - Okinawa 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4017AL
	One-Net Site Surveys Far East - Sasebo 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4017AM
	One-Net Site Surveys Far East - Korea 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4017AN
	One-Net Site Surveys Far East - Singapore 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4017AP
	One-Net Site Surveys Far East - Guam 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4017AQ
	One-Net Site Surveys Far East - Diego Garcia 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4020
	Additional Litigation and Law Enforcement Support Services
	 
	 
	 
	 

	4020AB
	Additional Litigation and Law Enforcement Support Services (ES)
	As Ordered
	Each
	Priced Via Rate Card
	-

	4023
	Commercial Off the Shelf (COTS) Catalog
	As ordered
	Each
	Priced Via Rate Card
	-

	4025
	VIP Services
	 
	 
	 
	 

	4025AA
	VIP Services
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4026
	Additional Moves, Adds, and Changes (MAC), Storage, User Account, and Active Directory Changes
	 
	 
	 
	 

	4026AC
	Administrative MAC (single) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026AD
	Physical MAC (single) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026AE
	Embarkable MAC (single) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026AF
	Organizational Unit Name Change (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026AG
	Organizational Unit Full Move with Organizational Unit Deletion (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026AH
	Organizational Unit Full Move without Organizational Unit Deletion (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026AJ
	Organizational Unit Partial Move (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026AK
	Capacity Management (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026AL
	Move Exchange Public Folders Data (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026AM
	Move Command Fileshare Data (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026AN
	Additional Unclassified Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026AP
	Unclassified Lite Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026AQ
	Unclassified Logon Only Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026AR
	Unclassified Digital ID Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026AS
	Additional Classified Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026AT
	Classified Lite Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026AU
	Classified Logon Only Account (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026AV
	Configure Single Mailbox Restore (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026AW
	Configure Additional File Share Services – Unclassified (10GB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026AX
	Configure Additional File Share Services – Classified (10GB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026AY
	Configure Additional email Storage – Unclassified (500MB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026AZ
	Configure Additional email Storage – Classified (500MB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026BA
	Configure Bulk Storage of Unclassified Data Files - (500GB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026BB
	Configure Bulk Storage of Unclassified Data Files - (1TB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026BC
	Configure Bulk Storage of Unclassified Data Files - (3TB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026BD
	Configure Bulk Storage of Unclassified Data Files - (10TB) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026BE
	Configure Distributed File System (ES)
	-
	Each
	Priced Via Rate Card
	-

	4026BF
	Configure Contiguous File Share Storage (ES)
	-
	Each
	Priced Via Rate Card
	-

	4027
	Server Connection and Server Management Support
	 
	 
	 
	 

	4027BJ
	Initial Set-Up of Basic Services for an Application Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027BK
	Uplift - NGEN Anti-Virus Scans One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027BL
	Uplift - Non-NGEN Anti-Virus Updates One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027BM
	Uplift - IAVA/IAVB Packages One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027BN
	Uplift - IA Scanning - Ongoing (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4027BP
	Uplift - WINS One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027BQ
	Security Scan Each (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027BR
	LDAP Client Each (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027BS
	Application Server, Host Based Security System - Network Operations Center Services (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027BT
	Application Server, Host Based Security System - Single Application Server Installation (Optional) (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027BU
	Application Server, Host Based Security System - Single Application Server Recurring Support (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4027BV
	Uplift - DNS One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027BW
	Uplift - DNS - Ongoing (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4027BX
	Uplift - Directory Services - One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027BY
	Uplift - Directory Services - Ongoing (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4027BZ
	Uplift - One-way trust Configuration One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027CA
	Uplift - One-way Trust Configuration - Ongoing (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4027CB
	Uplift - Remote Management One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027CC
	Uplift - SMTP - Ongoing (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4027CD
	Uplift - SMTP Hardware Maintenance Annual (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027CE
	Uplift - SMTP Ordered on a per-NOC basis (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027CF
	Uplift - Authentication - (PKI) - CRL One per Server Connection (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4029
	Legacy Support services
	 
	 
	 
	 

	4029AG
	Dual Desktop/Quarantine Seat Support (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4029AH
	Non-NGEN Workstation, Support (NNWS) and Other Non-NGEN Device (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4029AJ
	Legacy Web, File, Print Server Support (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4029AK
	Legacy Mail Box Support (per mailbox) (ES)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4035
	Award Fee
	 
	 
	 
	 

	4035AB
	Award Fee (ES)
	-
	Each
	-
	-

	4037
	Training Services
	 
	 
	 
	 

	4037AA
	Process and Tools Training (ES)
	As ordered
	Each
	Priced Via Rate Card
	-

	4038
	Science and Technology Services
	 
	 
	 
	 

	4038AA
	Developer Fixed Workstation and Portable Upgrade
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4038AB
	S&T Terminal Services
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4046
	File Removal Services
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4047
	Software Certification and Distribution
	 
	 
	 
	 

	4047AA
	Software Testing and Packaging - Simple
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4047AB
	Software Testing and Packaging - Complex
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4047AC
	Supplemental Package
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4047AD
	Configuration Data Package
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4047AE
	Software Tier Moves
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4049
	Hardware Certifications
	 
	 
	 
	 

	4049AD
	Hardware Certification – Simple (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4049AE
	Hardware Certification – Complex (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4049AF
	Certified HW Installation Service - Network Connected (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4049AG
	Certified HW Installation Service - Locally Connected (ES)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4051
	Waterfront Support
	 
	 
	 
	 

	4051AA
	Waterfront Support - Preparation, Materials, Travel
	-
	Each
	 Priced Via Rate Card 
	-

	4051AB
	Waterfront Support - Monthly Recurring Support
	-
	Monthly
	 Priced Via Rate Card 
	-

	4053
	Elevated/Premier Support Services
	 
	 
	 
	 

	4053AA
	Premier Support - Preparation, Materials, Travel
	-
	Each
	Priced Via Rate Card
	-

	4053AB
	Premier Support - Monthly Recurring Support
	-
	Monthly
	Priced Via Rate Card
	-

	4056
	Data Seat Backup and Recovery Services
	 
	 
	 
	 

	4056AA
	Data Seat Backup and Recovery Services: Recurring Monthly Support per PC Account
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4056AB
	Data Seat Backup and Recovery Services: 10GB Incremental Storage Add-On
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4058
	Application Hosting Services
	 
	 
	 
	 

	4058AA
	Application Recurring Support
	-
	Monthly
	 Priced Via Rate Card 
	-

	4058AA_0001
	NAVFAC - NORM Normalized Database
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0002
	NAVSEA - NEMAIS NAVY Maintenance Automated Information System Print Solution
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0003
	NAVSEA - SPS Standard Procurement System
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0004
	SPAWAR - NET NMCI Enterprise Tool
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0005
	CNO - HQ Web
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0006
	NAVSUP - SPS Standard Procurement System
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0007
	NAVSUP - SWM Smart Web Move
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0008
	NAVSUP - SDR Supply Discrepancy Reporting
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0009
	NAVSUP - NLL Naval Logistics Library
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0010
	NAVSUP - NECO Navy Electronic Commerce On-Line
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0011
	NAVSUP - PPTAS Personal Property Transportation Audits
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0012
	NAVSUP - CAVWEB Civilian Asset Visibility Web Version
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0013
	NAVSUP - Infrom21 Information Management for the 21st Century
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0014
	NAVSUP - HAI Host Application Interface
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0015
	NAVSUP - FREP File Replication
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0016
	NAVSUP - CAV-ORM Commercial Asset Visibility - Organic Repairable Module
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0017
	NAVSUP - Maximo
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0018
	NAVSUP - QASA Quality Assurance Self Assessment
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0019
	NAVSUP - One Supply (formerly Birdtrack)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0020
	NAVSUP - Portal HA High Availability
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0021
	NAVSUP - Readiness Suite
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0022
	NAVSUP - FEDLOG Federal Logistics
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0023
	NAVSUP - NOATS Nuclear Outfitting Automated Tracking Systems
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0024
	NAVSUP - SHML Ships Hazardous Materials List
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0025
	NAVSUP - ALPP Acquisition Logistics Planning Productivity
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0026
	NAVSUP - ReMAD Re-Engineered Maritime Allowance Development
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0027
	NAVSUP - OTS One Touch Supply
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0028
	NAVSUP - PPMAP Procurement Performance Management Assessment Program
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0029
	Enterprise - E-Marketplace
	
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0030
	Enterprise - ISF Tools - Integrated Solution Framework Tools
	
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0031
	Enterprise - Central Data Repository
	
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AA_0032
	Enterprise - SeeBeyond
	
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4058AB
	Preparation and Set-Up Services
	-
	Each
	 Priced Via Rate Card 
	-

	4058AC
	Deactivation Services
	-
	Each
	 Priced Via Rate Card 
	-

	4061
	Enterprise Classroom Services
	 
	 
	 
	 

	4061AA
	Basic Classroom Seat w/o Office SW
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4061AB
	Intermed Classroom Seat w/o Office SW
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4061AC
	Adv Classroom Seat w/o Office SW
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4061AD
	Intermed Classroom SDP Seat
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4061AE
	Adv Classroom SDP Seat
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4061AF
	Instructor Seat Option
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4061AG
	Install of Intermed. Classroom SDP Seat
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4061AH
	Install of Adv Classroom SDP Seat
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4061AJ
	Std Classroom
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4061AK
	Std Classroom with Whiteboard
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4061AL
	Auto Elect Classroom
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4061AM
	Auto Elect Classroom with Media Center
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4061AN
	Classroom Document Camera
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4061AP
	Schoolhouse Shared Storage 50GB
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4061AQ
	Install of Std Classroom
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4061AR
	Install of Std Classroom with Whiteboard
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4061AS
	Install of Auto Elect Classroom
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4061AT
	Install of Auto Elect Classroom with Media Center
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4061AU
	Install of 24 Port Switch
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4061AV
	Install of 48 Port Switch
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4061AW
	Install of Classroom Document Camera
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4070
	End User HW Usage - New & Tech Refresh
	 
	 
	 
	 

	4070AA
	Standard Fixed Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4070AB
	Enhanced Fixed Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4070AC
	Standard Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4070AD
	Ultra-Light Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4070AE
	Tablet PC 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4070AF
	Ruggedized Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4070AG
	Graphics Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4070AH
	Remote USB Device
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4070AJ
	High-End Graphics Notebook/Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4070AK
	NMCI on a Stick
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4070AL
	Hard Drive Carriage Assembly
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4070AM
	Desktop Virtualization (DV) - Standard Enterprise Solutions
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4071
	End User HW Usage - Existing HW
	 
	 
	 
	 

	4071AA
	Standard Fixed Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4071AB
	Enhanced Fixed Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4071AC
	Standard Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4071AD
	Ultra-Light Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4071AE
	Tablet PC 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4071AF
	Ruggedized Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4071AG
	Graphics Workstation
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4071AH
	Remote USB Device
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4071AJ
	High-End Graphics Notebook/Laptop
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4071AK
	NMCI on a Stick
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4071AL
	Hard Drive Carriage Assembly
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4071AM
	Hosted Virtualized Desktop (HVD) - Maintain Enterprise Solutions
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4072
	Unclassified End User HW Service 
	 
	 
	 
	 

	4072AA
	Unclassified End User HW Service 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4072AB
	Hosted Virtualized Desktop (HVD) Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4072AC
	NAVAIR Time and Attendance Transactor Seat
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4072AD
	Naval Legal Service Command Tax Center Support Services for 386 Service Stations
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4073
	Classified End User HW Service 
	 
	 
	 
	 

	4073AA
	Classified End User HW Service 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4073AB
	Classified Hosted Virtualized Desktop (HVD) Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4074
	Embarkable Seat Uplift
	 
	 
	 
	 

	4074AA
	Embarkable Seat Uplift
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4080
	Ongoing Ordered Engineering Support (Tails)
	-
	Monthly
	Priced Via Rate Card
	-

	4090
	Tech Refresh Material Purchase
	 
	 
	 
	 

	4090AB
	Tech Refresh Material (ES)
	-
	Lot
	To be completed by Offerors
	-

	4092
	Shared Savings
	 
	 
	 
	 

	4092AB
	Shared Savings (ES)
	-
	Each
	-
	-

	4095
	USN - Transition Services - Phase-Out (ES)
	
	
	
	

	4095AB
	USN - Transition Services –Phase-Out - Detailed Phase-out Plan (ES)
	-
	Each
	To be completed by Offerors
	-

	4095AH
	USN - Transition Services – Phase-Out – (ES)Knowledge Transfer (KT) for GSP 1
	-
	LOT
	To be completed by Offerors
	-

	4095AJ
	USN - Transition Services – Phase-Out – (ES)Knowledge Transfer (KT) for GSP 2
	-
	LOT
	To be completed by Offerors
	-

	4095AK
	USN - Transition Services – Phase-Out – (ES)Knowledge Transfer (KT) for GSP 3
	-
	LOT
	To be completed by Offerors
	-

	4095AL
	USN - Transition Services – Phase-Out – (ES)Knowledge Transfer (KT) for GSP 4
	-
	LOT
	To be completed by Offerors
	-

	4095AM
	USN - Transition Services – Phase-Out –(ES)Knowledge Transfer (KT) for CSP 1
	-
	LOT
	To be completed by Offerors
	-

	4095AN
	USN - Transition Services – Phase-Out – (ES)Knowledge Transfer (KT) for FSP
	-
	LOT
	To be completed by Offerors
	-

	5004
	Engineering Design and Support Services (EDSS)
	-
	Each
	Priced Via Rate Card
	-

	5004AD
	Engineering Design and Support Services (EDSS) - Fixed Price (ES)
	-
	Each
	Priced Via Rate Card
	-

	5004AE
	Engineering Design and Support Services (EDSS) - Cost Reimbursable (ES)
	-
	Each
	Priced Via Rate Card
	-

	5004AF
	Engineering Design and Support Services (EDSS) - ODC/Travel (ES)
	-
	Each
	Priced Via Rate Card
	-



	[bookmark: RANGE!A1:F178]TXS Section B - Base Year

	CLIN
	Supplies/Services
	QTY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	USN - Transition Services - Phase-In
	 
	 
	 
	 

	0001AA
	USN - Transition Services - Phase-In - Planning and Pre-Execution - Transport Services (TXS)
	-
	LOT
	To be completed by Offerors
	To be completed by Offerors

	0001AB
	Other Transition Services (TXS)
	As Ordered
	Each
	Priced Via Rate Card
	-

	0002
	USN - Operation and Sustainment Services during Phase-In
	 
	 
	 
	 

	0002AA
	USN - Operation and Sustainment Services for Global Service Profile 1 during Phase-In
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0002AB
	USN - Operation and Sustainment Services for Global Services Profile 2 during Phase-In
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0002AC
	USN - Operation and Sustainment Services for Global Services Profile 3 during Phase-In
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0002AD
	USN - Operation and Sustainment Services for Global Services Profile 4 during Phase-In
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0002AH
	USN - Initial Configuration of Transport Services for Commercial Profile 1 during Phase-In
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0002AJ
	USN - Initial Configuration of Transport Services for Commercial Profile 2 during Phase-In
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0002AM
	USN - Operation and Sustainment Services for Field Services Profile 1 during Phase-In 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0002AN
	USN - Operation and Sustainment Services for Field Services Profile 2 during Phase-In 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0002AP
	USN - Operation and Sustainment Services for Field Services Profile 3 during Phase-In 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0002AQ
	USN - Operation and Sustainment Services for Field Services Profile 4 during Phase-In 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0002AR
	USN - Operation and Sustainment Services for Field Services Profile 5 during Phase-In 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0003
	USMC Transport Operations Support Services
	 
	 
	 
	 

	0003AA
	USMC Transport Services Program Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0003AB
	USMC Transport Services MITSC West Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0003AC
	USMC Transport Services MITSC Mid-Pac Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0003AD
	USMC Transport Services MITSC West-Pac Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0003AE
	USMC Transport Services MITSC Reserve Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0003AF
	USMC Transport Services MITSC East Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0003AG
	USMC Transport Services MITSC NCR Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0003AH
	USMC Transport Services MITSC HQMC Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0003AJ
	USMC Transport Services MCNOSC Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0003AK
	USMC Project Support TXS
	-
	Monthly
	Priced Via Rate Card
	-

	0006
	Additional Wall Plug Services
	 
	 
	 
	 

	0006AB
	Unclassified Wall Plug - install
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0006AC
	Classified Wall Plug – Inside a Controlled Access Area- Install
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0006AD
	Classified Wall Plug – Outside a Controlled Access Area- Install
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0006AG
	Project Wall Plug Services
	-
	Each
	Priced Via Rate Card
	-

	0006AH
	Switch Port Connection-- Low Bandwidth Service
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0006AJ
	Switch Port Connection-- High Bandwidth Service
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0006AK
	Sub-Device IP Address Management Service
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0006AR
	Program of Record Wall Plug Upgrade
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0007
	USN - Transport Operational and Sustainment Services
	 
	 
	 
	 

	0007AA
	USN - Transport Operational and Sustainment Services - Unclassified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0007AB
	USN - Transport Operational and Sustainment Services - Classified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0010
	Security Management (TXS)
	 
	 
	 
	 

	0010AA
	Security Management (TXS) - Unclassified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0010AB
	Security Management (TXS) - Classified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0016
	One-Net Site Surveys
	 
	 
	 
	 

	0016AA
	One-Net Site Survey Europe - Naples 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0016AB
	One-Net Site Survey Europe - Rota 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0016AC
	One-Net Site Survey Europe - Sigonella 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0016AD
	One-Net Site Survey Europe - Souda Bay 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0016AE
	One-Net Site Survey Europe - Romania 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0016AF
	One-Net Site Surveys Middle East - Bahrain 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0016AG
	One-Net Site Surveys Far East - Yokosuka 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0016AH
	One-Net Site Surveys Far East - Atsugi 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0016AJ
	One-Net Site Surveys Far East - Misawa 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0016AK
	One-Net Site Surveys Far East - Okinawa 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0016AL
	One-Net Site Surveys Far East - Sasebo 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0016AM
	One-Net Site Surveys Far East - Korea 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0016AN
	One-Net Site Surveys Far East - Singapore 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0016AP
	One-Net Site Surveys Far East - Guam 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0016AQ
	One-Net Site Surveys Far East - Diego Garcia 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0018
	Classified Remote Access Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0020
	Additional Litigation and Law Enforcement Support Services
	 
	 
	 
	 

	0020AA
	Additional Litigation and Law Enforcement Support Services (TXS)
	As Ordered
	Each
	Priced Via Rate Card
	-

	0026
	Additional Moves, Adds, and Changes (MAC), Storage, User Account, and Active Directory Changes
	 
	 
	 
	 

	0026AA
	Administrative MAC (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0026AB
	Physical MAC (single) (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027
	Server Connection and Server Management Support
	 
	 
	 
	 

	0027AA
	Standard Low Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027AB
	Standard Medium Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027AC
	Standard High Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027AD
	Mission Critical Low Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027AE
	Mission Critical Medium Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027AF
	Mission Critical High Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027AG
	Standard Application Server Connectivity (DMZ Facility) - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0027AH
	Standard Application Server Connectivity (DMZ Extension) – Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0027AJ
	Standard Application Server Connectivity (DMZ Zone Extension) - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0027AK
	Mission Critical Application Server Connectivity (DMZ Facility) - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0027AL
	Mission Critical Application Server Connectivity (DMZ Extension) - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0027AM
	Mission Critical Application Server Connectivity (DMZ Zone Extension) - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0027AN
	DMZ Application Server Connectivity - Implementation - One per Server Connection (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027AP
	DMZ Extension / DMZ Zone Extension - Implementation - One per Facility (TXS)
	-
	Each
	Priced Via Rate Card
	-

	0027AQ
	DMZ Extension / DMZ Zone Extension - Upgrade - One per Facility (TXS)
	-
	Each
	Priced Via Rate Card
	-

	0027AR
	DMZ Extension / DMZ Zone Extension - Ongoing Support - One per Facility (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0027AS
	DMZ Extension / DMZ Zone Extension - Ongoing Transport Boundary Support (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0027AT
	Engineering and Implementation of Uplift Services for Navy Application Servers (TXS)
	-
	Each
	Priced Via Rate Card
	-

	0027AU
	Uplift - Static IP Addresses - One per Server Connection (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027AV
	Uplift - Static IP - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0027AW
	Uplift - Public IP Addresses - One per Server Connection (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027AX
	Uplift - Public IP Addresses - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0027AY
	Uplift - Multicasting One per Server Connection (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027AZ
	Uplift - Multicasting - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0027BA
	DMZ Uplift - Public IP Addresses One per Server Connection (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027BB
	DMZ Uplift - Public IP Addresses - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0027BC
	DMZ Uplift - DNS Primary Zone Hosting One per DNS Zone (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027BD
	DMZ Uplift - DNS Primary Zone Hosting - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0027BE
	Optional Migration Assessment Each (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027BF
	Network Implementation of Remote Management Capabilities (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027BG
	Network Implementation of DMZ Zone Extension (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0027BH
	Uplift - Block of 255 Static IP Addresses (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0029
	Legacy Support services
	 
	 
	 
	 

	0029AA
	Ongoing Ordered Legacy Support (TXS)
	-
	Each
	Priced via Rate Card 
	-

	0029AB
	Legacy Reachback Connectivity (10 MB/100 MB/1000 MB) (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0029AC
	Legacy Server Connectivity (10 MB/100 MB/1000 MB) (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0029AD
	Dual Desktop/Quarantine Seat Connectivity (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0029AE
	Non-NGEN Workstation, Connectivity (NNWS) and Other Non-NGEN Device Connectivity (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0029AF
	Legacy Network Operations & Maintenance
	-
	Monthly
	 Priced Via Rate Card 
	-

	0032
	External Network Interface
	 
	 
	 
	 

	0032AA
	B3 COI ACL Services - Installation
	-
	Each
	 Priced Via Rate Card 
	-

	0032AB
	B3 COI ACL Services - Ongoing Monthly Support
	-
	Monthly
	 Priced Via Rate Card 
	-

	0032AC
	B3 COI Firewall Services - Installation
	-
	Each
	 Priced Via Rate Card 
	-

	0032AD
	B3 COI Firewall Services - Ongoing Monthly Support
	-
	Monthly
	 Priced Via Rate Card 
	-

	0032AE
	Enterprise VPN Uplift Services - Installation
	-
	Each
	Priced Via Rate Card
	-

	0032AF
	Enterprise VPN Uplift Services - Ongoing Monthly Support
	-
	Monthly
	Priced Via Rate Card
	-

	0032AG
	Enterprise GRE Uplift Services - Installation
	-
	Each
	Priced Via Rate Card
	-

	0032AH
	Enterprise GRE Uplift Services - Ongoing Monthly Support
	-
	Monthly
	Priced Via Rate Card
	-

	0032AJ
	Generic Transport Service Extensions - Installation
	-
	Each
	Priced Via Rate Card
	-

	0032AK
	Generic Transport Service Extensions - Ongoing Monthly Support
	-
	Monthly
	Priced Via Rate Card
	-

	0032AL
	Engineering Assessment of COI SDP Capabilities
	-
	Each
	Priced Via Rate Card
	-

	0032AM
	COI SDP ACL Services - Installation
	-
	Each
	Priced Via Rate Card
	-

	0032AN
	COI SDP ACL Services - Ongoing Monthly Support
	-
	Monthly
	Priced Via Rate Card
	-

	0032AP
	COI SDP Firewall Services - Installation
	-
	Each
	 Priced Via Rate Card 
	-

	0032AQ
	COI SDP Firewall Services - Ongoing Monthly Support
	-
	Monthly
	 Priced Via Rate Card 
	-

	0032AR
	COI SDP Basic Services and 1000MB Bandwidth - Ongoing Monthly Support (Option 2)
	-
	Monthly
	 Priced Via Rate Card 
	-

	0032AS
	COI SDP Basic Services and 100MB Bandwidth - Ongoing Monthly Support (Option 1)
	-
	Monthly
	 Priced Via Rate Card 
	-

	0034
	Satellite Terminal Support
	As Ordered
	Each
	Priced Via Rate Card
	-

	0035
	Award Fee
	 
	 
	 
	 

	0035AA
	Award Fee (TXS)
	-
	Each
	-
	-

	0037
	Training Services
	
	
	
	

	0037AB
	Process and Tools Training (TXS)
	As Ordered
	Each
	Priced Via Rate Card
	-

	0049
	Hardware Certification 
	 
	 
	 
	 

	0049AA
	Hardware Certification – Simple (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0049AB
	Hardware Certification – Complex (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0049AC
	Certified HW Installation Service - Network Connected (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0062
	Wireless Local Area Network (WLAN), 802.11i Standard Services
	 
	 
	 
	 

	0062AA
	WLAN Solution Implementation - Per Network Operations Center
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0062AB
	WLAN Network Operations Center Uplift
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0062AC
	WLAN Solution Implementation - Per Project
	-
	Each
	 Priced Via Rate Card 
	-

	0062AD
	WLAN Solution Implementation - Per Site
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0062AE
	WLAN Solution Implementation - Per Building
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0062AF
	WLAN Solution Implementation - Per Floor
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0062AG
	WLAN Access Point Design, Documentation and Configuration Service - Per Access Point
	-
	Each
	 Priced Via Rate Card 
	-

	0062AH
	WLAN Network Adapter
	-
	Each
	To be completed by Offerors 
	To be completed by Offerors

	0062AJ
	WLAN Network Adapter (Optional - Manual Desk-side installation
	-
	Each
	To be completed by Offerors 
	To be completed by Offerors

	0062AK
	WLAN Recurring Support - Per Site
	-
	Monthly
	To be completed by Offerors 
	To be completed by Offerors

	0062AL
	WLAN Recurring Support - Per Access Point
	-
	Monthly
	To be completed by Offerors 
	To be completed by Offerors

	0062AM
	WLAN Recurring Support - Per Access Point (Optional RFID Environment)
	-
	Monthly
	To be completed by Offerors 
	To be completed by Offerors

	0062AN
	WLAN Recurring Support - Per Network Adapter
	-
	Monthly
	To be completed by Offerors 
	To be completed by Offerors

	0062AP
	WLAN Recurring Support - Per Client
	-
	Monthly
	To be completed by Offerors 
	To be completed by Offerors

	0062AQ
	WLAN Solution Controller Install - Per Conf Room
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0062AR
	WLAN SMALL Pre-Designed Conference Room Solution
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0062AS
	WLAN SMALL Pre-Designed Conference Room Solution – Recurring Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0062AT
	WLAN MEDIUM Pre-Designed Conference Room Solution
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0062AU
	WLAN MEDIUM Pre-Designed Conference Room Solution – Recurring Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0062AV
	WLAN LARGE Pre-Designed Conference Room Solution
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0062AW
	WLAN LARGE Pre-Designed Conference Room Solution – Recurring Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0062AX
	WLAN Survey - Floor
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0062AY
	WLAN Survey - Building
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0062AZ
	WLAN - Survey - Site
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0075
	Classified Remote Access via Broadband Connections
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0076
	Deployable Site Transport Boundary (DSTB) Services
	 
	 
	 
	 

	0076AA
	Deployable Site Transport Boundary (DSTB) One week Onsite Support
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0076AB
	Deployable Site Transport Boundary (DSTB) Fly-Away Hardware Kit (Per FAK)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0076AC
	Deployable Site Transport Boundary (DSTB) Fly-Away Build & Initial Configuration (Per FAK)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0076AD
	Deployable Site Transport Boundary (DSTB) Fly-Away End User Training
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0076AE
	DSTB Monthly Service (Per FAK)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0076AF
	Deployable Site Transport Boundary (DSTB) Fly-Away Classified Seat Connectivity Uplift (Per Seat)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0076AG
	DSTB Spare Parts Kit
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0076AH
	DSTB Hardware and Initial Configuration
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	0076AJ
	DSTB IAVA/Update Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0080
	Ongoing Ordered Engineering Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	0090
	Tech Refresh Material Purchase
	 
	 
	 
	 

	0090AA
	Tech Refresh Material (TXS)
	-
	Lot
	To be completed by Offerors
	-

	0092
	Shared Savings
	 
	 
	 
	 

	0092AA
	Shared Savings (TXS)
	-
	Each
	-
	-

	0096
	Government Purpose Rights License to Non-Commercial Technical Data or Computer SW
	 
	 
	 
	 

	0096AA
	Government Purpose Rights License to Non-Commercial Technical Data or Computer SW (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	5000
	Engineering Design and Support Services (EDSS)
	 
	 
	 
	 

	5000AA
	Engineering Design and Support Services (EDSS) - Fixed Price (TXS)
	-
	Each
	Priced Via Rate Card
	-

	5000AB
	Engineering Design and Support Services (EDSS) - Cost Reimbursable (TXS)
	-
	Each
	Priced Via Rate Card
	-

	5000AC
	Engineering Design and Support Services (EDSS) - ODC/Travel (TXS)
	-
	Each
	Priced Via Rate Card
	-



	TXS Section B - Option Year One

	CLIN
	Supplies/Services
	QTY
	UNIT
	UNIT PRICE
	AMOUNT

	1002
	USN - Operation and Sustainment Services during Phase-In
	 
	 
	 
	 

	1002AA
	USN - Operation and Sustainment Services for Global Service Profile 1 during Phase-In
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1002AB
	USN - Operation and Sustainment Services for Global Services Profile 2 during Phase-In
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1002AC
	USN - Operation and Sustainment Services for Global Services Profile 3 during Phase-In
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1002AD
	USN - Operation and Sustainment Services for Global Services Profile 4 during Phase-In
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1002AH
	USN - Initial Configuration of Transport Services for Commercial Profile 1 during Phase-In
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1002AJ
	USN - Initial Configuration of Transport Services for Commercial Profile 2 during Phase-In
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1002AM
	USN - Operation and Sustainment Services for Field Services Profile 1 during Phase-In 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1002AN
	USN - Operation and Sustainment Services for Field Services Profile 2 during Phase-In 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1002AP
	USN - Operation and Sustainment Services for Field Services Profile 3 during Phase-In 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1002AQ
	USN - Operation and Sustainment Services for Field Services Profile 4 during Phase-In 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1002AR
	USN - Operation and Sustainment Services for Field Services Profile 5 during Phase-In 
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1003
	USMC Transport Operations Support Services
	 
	 
	 
	 

	1003AA
	USMC Transport Services Program Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1003AB
	USMC Transport Services MITSC West Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1003AC
	USMC Transport Services MITSC Mid-Pac Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1003AD
	USMC Transport Services MITSC West-Pac Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1003AE
	USMC Transport Services MITSC Reserve Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1003AF
	USMC Transport Services MITSC East Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1003AG
	USMC Transport Services MITSC NCR Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1003AH
	USMC Transport Services MITSC HQMC Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1003AJ
	USMC Transport Services MCNOSC Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1003AK
	USMC Project Support TXS
	-
	Monthly
	Priced Via Rate Card
	-

	1006
	Additional Wall Plug Services
	 
	 
	 
	 

	1006AB
	Unclassified Wall Plug - install
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1006AC
	Classified Wall Plug – Inside a Controlled Access Area- Install
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1006AD
	Classified Wall Plug – Outside a Controlled Access Area- Install
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1006AG
	Project Wall Plug Services
	-
	Each
	 Priced Via Rate Card
	-

	1006AH
	Switch Port Connection-- Low Bandwidth Service
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1006AJ
	Switch Port Connection-- High Bandwidth Service
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1006AK
	Sub-Device IP Address Management Service
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1006AR
	Program of Record Wall Plug Upgrade
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1007
	USN - Transport Operational and Sustainment Services
	 
	 
	 
	 

	1007AA
	USN - Transport Operational and Sustainment Services - Unclassified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1007AB
	USN - Transport Operational and Sustainment Services - Classified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1010
	Security Management (TXS)
	 
	 
	 
	 

	1010AA
	Security Management (TXS) - Unclassified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1010AB
	Security Management (TXS) - Classified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1016
	One-Net Site Surveys
	 
	 
	 
	 

	1016AA
	One-Net Site Survey Europe - Naples 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1016AB
	One-Net Site Survey Europe - Rota 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1016AC
	One-Net Site Survey Europe - Sigonella 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1016AD
	One-Net Site Survey Europe - Souda Bay 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1016AE
	One-Net Site Survey Europe - Romania 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1016AF
	One-Net Site Surveys Middle East - Bahrain 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1016AG
	One-Net Site Surveys Far East - Yokosuka 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1016AH
	One-Net Site Surveys Far East - Atsugi 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1016AJ
	One-Net Site Surveys Far East - Misawa 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1016AK
	One-Net Site Surveys Far East - Okinawa 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1016AL
	One-Net Site Surveys Far East - Sasebo 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1016AM
	One-Net Site Surveys Far East - Korea 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1016AN
	One-Net Site Surveys Far East - Singapore 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1016AP
	One-Net Site Surveys Far East - Guam 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1016AQ
	One-Net Site Surveys Far East - Diego Garcia 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1018
	Classified Remote Access Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1020
	Additional Litigation and Law Enforcement Support Services
	 
	 
	 
	 

	1020AA
	Additional Litigation and Law Enforcement Support Services (TXS)
	As Ordered
	Each
	Priced Via Rate Card
	-

	1026
	Additional Moves, Adds, and Changes (MAC), Storage, User Account, and Active Directory Changes
	 
	 
	 
	 

	1026AA
	Administrative MAC (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1026AB
	Physical MAC (single) (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027
	Server Connection and Server Management Support
	 
	 
	 
	 

	1027AA
	Standard Low Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027AB
	Standard Medium Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027AC
	Standard High Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027AD
	Mission Critical Low Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027AE
	Mission Critical Medium Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027AF
	Mission Critical High Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027AG
	Standard Application Server Connectivity (DMZ Facility) - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1027AH
	Standard Application Server Connectivity (DMZ Extension) – Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1027AJ
	Standard Application Server Connectivity (DMZ Zone Extension) - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1027AK
	Mission Critical Application Server Connectivity (DMZ Facility) - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1027AL
	Mission Critical Application Server Connectivity (DMZ Extension) - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1027AM
	Mission Critical Application Server Connectivity (DMZ Zone Extension) - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1027AN
	DMZ Application Server Connectivity - Implementation - One per Server Connection (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027AP
	DMZ Extension / DMZ Zone Extension - Implementation - One per Facility (TXS)
	-
	Each
	Priced Via Rate Card
	-

	1027AQ
	DMZ Extension / DMZ Zone Extension - Upgrade - One per Facility (TXS)
	-
	Each
	Priced Via Rate Card
	-

	1027AR
	DMZ Extension / DMZ Zone Extension - Ongoing Support - One per Facility (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1027AS
	DMZ Extension / DMZ Zone Extension - Ongoing Transport Boundary Support (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1027AT
	Engineering and Implementation of Uplift Services for Navy Application Servers (TXS)
	-
	Each
	Priced Via Rate Card
	-

	1027AU
	Uplift - Static IP Addresses - One per Server Connection (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027AV
	Uplift - Static IP - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1027AW
	Uplift - Public IP Addresses - One per Server Connection (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027AX
	Uplift - Public IP Addresses - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1027AY
	Uplift - Multicasting One per Server Connection (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027AZ
	Uplift - Multicasting - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1027BA
	DMZ Uplift - Public IP Addresses One per Server Connection (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027BB
	DMZ Uplift - Public IP Addresses - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1027BC
	DMZ Uplift - DNS Primary Zone Hosting One per DNS Zone (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027BD
	DMZ Uplift - DNS Primary Zone Hosting - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1027BE
	Optional Migration Assessment Each (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027BF
	Network Implementation of Remote Management Capabilities (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027BG
	Network Implementation of DMZ Zone Extension (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1027BH
	Uplift - Block of 255 Static IP Addresses (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1029
	Legacy Support services
	 
	 
	 
	 

	1029AA
	Ongoing Ordered Legacy Support (TXS)
	-
	Each
	Priced via Rate Card 
	-

	1029AB
	Legacy Reachback Connectivity (10 MB/100 MB/1000 MB) (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1029AC
	Legacy Server Connectivity (10 MB/100 MB/1000 MB) (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1029AD
	Dual Desktop/Quarantine Seat Connectivity (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1029AE
	Non-NGEN Workstation, Connectivity (NNWS) and Other Non-NGEN Device Connectivity (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1029AF
	Legacy Network Operations & Maintenance
	-
	Monthly
	 Priced Via Rate Card 
	-

	1032
	External Network Interface
	 
	 
	 
	 

	1032AA
	B3 COI ACL Services - Installation
	-
	Each
	 Priced Via Rate Card 
	-

	1032AB
	B3 COI ACL Services - Ongoing Monthly Support
	-
	Monthly
	 Priced Via Rate Card 
	-

	1032AC
	B3 COI Firewall Services - Installation
	-
	Each
	 Priced Via Rate Card 
	-

	1032AD
	B3 COI Firewall Services - Ongoing Monthly Support
	-
	Monthly
	 Priced Via Rate Card 
	-

	1032AE
	Enterprise VPN Uplift Services - Installation
	-
	Each
	Priced Via Rate Card
	-

	1032AF
	Enterprise VPN Uplift Services - Ongoing Monthly Support
	-
	Monthly
	Priced Via Rate Card
	-

	1032AG
	Enterprise GRE Uplift Services - Installation
	-
	Each
	Priced Via Rate Card
	-

	1032AH
	Enterprise GRE Uplift Services - Ongoing Monthly Support
	-
	Monthly
	Priced Via Rate Card
	-

	1032AJ
	Generic Transport Service Extensions - Installation
	-
	Each
	Priced Via Rate Card
	-

	1032AK
	Generic Transport Service Extensions - Ongoing Monthly Support
	-
	Monthly
	Priced Via Rate Card
	-

	1032AL
	Engineering Assessment of COI SDP Capabilities
	-
	Each
	Priced Via Rate Card
	-

	1032AM
	COI SDP ACL Services - Installation
	-
	Each
	Priced Via Rate Card
	-

	1032AN
	COI SDP ACL Services - Ongoing Monthly Support
	-
	Monthly
	Priced Via Rate Card
	-

	1032AP
	COI SDP Firewall Services - Installation
	-
	Each
	 Priced Via Rate Card 
	-

	1032AQ
	COI SDP Firewall Services - Ongoing Monthly Support
	-
	Monthly
	 Priced Via Rate Card 
	-

	1032AR
	COI SDP Basic Services and 1000MB Bandwidth - Ongoing Monthly Support (Option 2)
	-
	Monthly
	 Priced Via Rate Card 
	-

	1032AS
	COI SDP Basic Services and 100MB Bandwidth - Ongoing Monthly Support (Option 1)
	-
	Monthly
	 Priced Via Rate Card 
	-

	1034
	Satellite Terminal Support
	As ordered
	Each
	Priced Via Rate Card
	-

	1035
	Award Fee
	 
	 
	 
	 

	1035AA
	Award Fee (TXS)
	-
	Each
	-
	-

	1037
	Training Services
	 
	 
	 
	 

	1037AB
	Process and Tools Training (TXS)
	As ordered
	Each
	Priced Via Rate Card
	-

	1049
	Hardware Certification 
	 
	 
	 
	 

	1049AA
	Hardware Certification – Simple (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1049AB
	Hardware Certification – Complex (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1049AC
	Certified HW Installation Service - Network Connected (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1062
	Wireless Local Area Network (WLAN), 802.11i Standard Services
	 
	 
	 
	 

	1062AA
	WLAN Solution Implementation - Per Network Operations Center
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1062AB
	WLAN Network Operations Center Uplift
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1062AC
	WLAN Solution Implementation - Per Project
	-
	Each
	 Priced Via Rate Card 
	-

	1062AD
	WLAN Solution Implementation - Per Site
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1062AE
	WLAN Solution Implementation - Per Building
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1062AF
	WLAN Solution Implementation - Per Floor
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1062AG
	WLAN Access Point Design, Documentation and Configuration Service - Per Access Point
	-
	Each
	 Priced Via Rate Card 
	-

	1062AH
	WLAN Network Adapter
	-
	Each
	To be completed by Offerors 
	To be completed by Offerors

	1062AJ
	WLAN Network Adapter (Optional - Manual Desk-side installation
	-
	Each
	To be completed by Offerors 
	To be completed by Offerors

	1062AK
	WLAN Recurring Support - Per Site
	-
	Monthly
	To be completed by Offerors 
	To be completed by Offerors

	1062AL
	WLAN Recurring Support - Per Access Point
	-
	Monthly
	To be completed by Offerors 
	To be completed by Offerors

	1062AM
	WLAN Recurring Support - Per Access Point (Optional RFID Environment)
	-
	Monthly
	To be completed by Offerors 
	To be completed by Offerors

	1062AN
	WLAN Recurring Support - Per Network Adapter
	-
	Monthly
	To be completed by Offerors 
	To be completed by Offerors

	1062AP
	WLAN Recurring Support - Per Client
	-
	Monthly
	To be completed by Offerors 
	To be completed by Offerors

	1062AQ
	WLAN Solution Controller Install - Per Conf Room
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1062AR
	WLAN SMALL Pre-Designed Conference Room Solution
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1062AS
	WLAN SMALL Pre-Designed Conference Room Solution – Recurring Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1062AT
	WLAN MEDIUM Pre-Designed Conference Room Solution
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1062AU
	WLAN MEDIUM Pre-Designed Conference Room Solution – Recurring Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1062AV
	WLAN LARGE Pre-Designed Conference Room Solution
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1062AW
	WLAN LARGE Pre-Designed Conference Room Solution – Recurring Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1062AX
	WLAN Survey - Floor
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1062AY
	WLAN Survey - Building
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1062AZ
	WLAN - Survey - Site
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1075
	Classified Remote Access via Broadband Connections
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1076
	Deployable Site Transport Boundary (DSTB) Services
	 
	 
	 
	 

	1076AA
	Deployable Site Transport Boundary (DSTB) One week Onsite Support
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1076AB
	Deployable Site Transport Boundary (DSTB) Fly-Away Hardware Kit (Per FAK)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1076AC
	Deployable Site Transport Boundary (DSTB) Fly-Away Build & Initial Configuration (Per FAK)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1076AD
	Deployable Site Transport Boundary (DSTB) Fly-Away End User Training
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1076AE
	DSTB Monthly Service (Per FAK)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1076AF
	Deployable Site Transport Boundary (DSTB) Fly-Away Classified Seat Connectivity Uplift (Per Seat)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1076AG
	DSTB Spare Parts Kit
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1076AH
	DSTB Hardware and Initial Configuration
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	1076AJ
	DSTB IAVA/Update Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1080
	Ongoing Ordered Engineering Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	1090
	Tech Refresh Material Purchase
	 
	 
	 
	 

	1090AA
	Tech Refresh Material (TXS)
	-
	1090
	To be completed by Offerors
	-

	1092
	Shared Savings
	 
	 
	 
	 

	1092AA
	Shared Savings (TXS)
	-
	Each
	-
	-

	5001
	Engineering Design and Support Services (EDSS)
	 
	 
	 
	 

	5001AA
	Engineering Design and Support Services (EDSS) - Fixed Price (TXS)
	-
	Each
	Priced Via Rate Card
	-

	5001AB
	Engineering Design and Support Services (EDSS) - Cost Reimbursable (TXS)
	-
	Each
	Priced Via Rate Card
	-

	5001AC
	Engineering Design and Support Services (EDSS) - ODC/Travel (TXS)
	-
	Each
	Priced Via Rate Card
	-






	[bookmark: RANGE!A1:F153]TXS Section B - Option Year Two

	CLIN
	Supplies/Services
	QTY
	UNIT
	UNIT PRICE
	AMOUNT

	2003
	USMC Transport Operations Support Services
	 
	 
	 
	 

	2003AA
	USMC Transport Services Program Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2003AB
	USMC Transport Services MITSC West Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2003AC
	USMC Transport Services MITSC Mid-Pac Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2003AD
	USMC Transport Services MITSC West-Pac Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2003AE
	USMC Transport Services MITSC Reserve Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2003AF
	USMC Transport Services MITSC East Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2003AG
	USMC Transport Services MITSC NCR Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2003AH
	USMC Transport Services MITSC HQMC Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2003AJ
	USMC Transport Services MCNOSC Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2003AK
	USMC Project Support TXS
	-
	Monthly
	Priced Via Rate Card
	-

	2006
	Additional Wall Plug Services
	 
	 
	 
	 

	2006AB
	Unclassified Wall Plug - Install
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2006AC
	Classified Wall Plug – Inside a Controlled Access Area- Install
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2006AD
	Classified Wall Plug – Outside a Controlled Access Area- Install
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2006AG
	Project Wall Plug Services
	-
	Each
	 Priced Via Rate Card
	-

	2006AH
	Switch Port Connection-- Low Bandwidth Service
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2006AJ
	Switch Port Connection-- High Bandwidth Service
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2006AK
	Sub-Device IP Address Management Service
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2006AR
	Program of Record Wall Plug Upgrade
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2007
	USN - Transport Operational and Sustainment Services
	 
	 
	 
	 

	2007AA
	USN - Transport Operational and Sustainment Services - Unclassified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2007AB
	USN - Transport Operational and Sustainment Services - Classified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2010
	Security Management (TXS)
	 
	 
	 
	 

	2010AA
	Security Management (TXS) - Unclassified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2010AB
	Security Management (TXS) - Classified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2016
	One-Net Site Surveys
	 
	 
	 
	 

	2016AA
	One-Net Site Survey Europe - Naples 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2016AB
	One-Net Site Survey Europe - Rota 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2016AC
	One-Net Site Survey Europe - Sigonella 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2016AD
	One-Net Site Survey Europe - Souda Bay 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2016AE
	One-Net Site Survey Europe - Romania 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2016AF
	One-Net Site Surveys Middle East - Bahrain 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2016AG
	One-Net Site Surveys Far East - Yokosuka 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2016AH
	One-Net Site Surveys Far East - Atsugi 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2016AJ
	One-Net Site Surveys Far East - Misawa 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2016AK
	One-Net Site Surveys Far East - Okinawa 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2016AL
	One-Net Site Surveys Far East - Sasebo 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2016AM
	One-Net Site Surveys Far East - Korea 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2016AN
	One-Net Site Surveys Far East - Singapore 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2016AP
	One-Net Site Surveys Far East - Guam 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2016AQ
	One-Net Site Surveys Far East - Diego Garcia 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2018
	Classified Remote Access Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2020
	Additional Litigation and Law Enforcement Support Services
	 
	 
	 
	 

	2020AA
	Additional Litigation and Law Enforcement Support Services (TXS)
	As Ordered
	Each
	Priced Via Rate Card
	-

	2026
	Additional Moves, Adds, and Changes (MAC), Storage, User Account, and Active Directory Changes
	 
	 
	 
	 

	2026AA
	Administrative MAC (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2026AB
	Physical MAC (single) (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027
	Server Connection and Server Management Support
	 
	 
	 
	 

	2027AA
	Standard Low Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027AB
	Standard Medium Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027AC
	Standard High Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027AD
	Mission Critical Low Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027AE
	Mission Critical Medium Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027AF
	Mission Critical High Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027AG
	Standard Application Server Connectivity (DMZ Facility) - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2027AH
	Standard Application Server Connectivity (DMZ Extension) – Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2027AJ
	Standard Application Server Connectivity (DMZ Zone Extension) - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2027AK
	Mission Critical Application Server Connectivity (DMZ Facility) - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2027AL
	Mission Critical Application Server Connectivity (DMZ Extension) - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2027AM
	Mission Critical Application Server Connectivity (DMZ Zone Extension) - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2027AN
	DMZ Application Server Connectivity - Implementation - One per Server Connection (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027AP
	DMZ Extension / DMZ Zone Extension - Implementation - One per Facility (TXS)
	-
	Each
	Priced Via Rate Card
	-

	2027AQ
	DMZ Extension / DMZ Zone Extension - Upgrade - One per Facility (TXS)
	-
	Each
	Priced Via Rate Card
	-

	2027AR
	DMZ Extension / DMZ Zone Extension - Ongoing Support - One per Facility (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2027AS
	DMZ Extension / DMZ Zone Extension - Ongoing Transport Boundary Support (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2027AT
	Engineering and Implementation of Uplift Services for Navy Application Servers (TXS)
	-
	Each
	Priced Via Rate Card
	-

	2027AU
	Uplift - Static IP Addresses - One per Server Connection (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027AV
	Uplift - Static IP - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2027AW
	Uplift - Public IP Addresses - One per Server Connection (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027AX
	Uplift - Public IP Addresses - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2027AY
	Uplift - Multicasting One per Server Connection (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027AZ
	Uplift - Multicasting - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2027BA
	DMZ Uplift - Public IP Addresses One per Server Connection (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027BB
	DMZ Uplift - Public IP Addresses - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2027BC
	DMZ Uplift - DNS Primary Zone Hosting One per DNS Zone (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027BD
	DMZ Uplift - DNS Primary Zone Hosting - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2027BE
	Optional Migration Assessment Each (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027BF
	Network Implementation of Remote Management Capabilities (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027BG
	Network Implementation of DMZ Zone Extension (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2027BH
	Uplift - Block of 255 Static IP Addresses (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2029
	Legacy Support services
	 
	 
	 
	 

	2029AA
	Ongoing Ordered Legacy Support (TXS)
	-
	Each
	Priced via Rate Card 
	-

	2029AB
	Legacy Reachback Connectivity (10 MB/100 MB/1000 MB) (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2029AC
	Legacy Server Connectivity (10 MB/100 MB/1000 MB) (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2029AD
	Dual Desktop/Quarantine Seat Connectivity (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2029AE
	Non-NGEN Workstation, Connectivity (NNWS) and Other Non-NGEN Device Connectivity (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2029AF
	Legacy Network Operations & Maintenance
	-
	Monthly
	 Priced Via Rate Card 
	-

	2032
	External Network Interface
	 
	 
	 
	 

	2032AA
	B3 COI ACL Services - Installation
	-
	Each
	 Priced Via Rate Card 
	-

	2032AB
	B3 COI ACL Services - Ongoing Monthly Support
	-
	Monthly
	 Priced Via Rate Card 
	-

	2032AC
	B3 COI Firewall Services - Installation
	-
	Each
	 Priced Via Rate Card 
	-

	2032AD
	B3 COI Firewall Services - Ongoing Monthly Support
	-
	Monthly
	 Priced Via Rate Card 
	-

	2032AE
	Enterprise VPN Uplift Services - Installation
	-
	Each
	Priced Via Rate Card
	-

	2032AF
	Enterprise VPN Uplift Services - Ongoing Monthly Support
	-
	Monthly
	Priced Via Rate Card
	-

	2032AG
	Enterprise GRE Uplift Services - Installation
	-
	Each
	Priced Via Rate Card
	-

	2032AH
	Enterprise GRE Uplift Services - Ongoing Monthly Support
	-
	Monthly
	Priced Via Rate Card
	-

	2032AJ
	Generic Transport Service Extensions - Installation
	-
	Each
	Priced Via Rate Card
	-

	2032AK
	Generic Transport Service Extensions - Ongoing Monthly Support
	-
	Monthly
	Priced Via Rate Card
	-

	2032AL
	Engineering Assessment of COI SDP Capabilities
	-
	Each
	Priced Via Rate Card
	-

	2032AM
	COI SDP ACL Services - Installation
	-
	Each
	Priced Via Rate Card
	-

	2032AN
	COI SDP ACL Services - Ongoing Monthly Support
	-
	Monthly
	Priced Via Rate Card
	-

	2032AP
	COI SDP Firewall Services - Installation
	-
	Each
	 Priced Via Rate Card 
	-

	2032AQ
	COI SDP Firewall Services - Ongoing Monthly Support
	-
	Monthly
	 Priced Via Rate Card 
	-

	2032AR
	COI SDP Basic Services and 1000MB Bandwidth - Ongoing Monthly Support (Option 2)
	-
	Monthly
	 Priced Via Rate Card 
	-

	2032AS
	COI SDP Basic Services and 100MB Bandwidth - Ongoing Monthly Support (Option 1)
	-
	Monthly
	 Priced Via Rate Card 
	-

	2034
	Satellite Terminal Support
	As ordered
	Each
	Priced Via Rate Card
	-

	2035
	Award Fee
	 
	 
	 
	 

	2035AA
	Award Fee (TXS)
	-
	Each
	-
	-

	2037
	Training Services
	
	
	
	

	2037AB
	Process and Tools Training (TXS)
	As Ordered
	Each
	Priced Via Rate Card
	-

	2049
	Hardware Certification 
	 
	 
	 
	 

	2049AA
	Hardware Certification – Simple (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2049AB
	Hardware Certification – Complex (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2049AC
	Certified HW Installation Service - Network Connected (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2062
	Wireless Local Area Network (WLAN), 802.11i Standard Services
	 
	 
	 
	 

	2062AA
	WLAN Solution Implementation - Per Network Operations Center
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2062AB
	WLAN Network Operations Center Uplift
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2062AC
	WLAN Solution Implementation - Per Project
	-
	Each
	 Priced Via Rate Card 
	-

	2062AD
	WLAN Solution Implementation - Per Site
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2062AE
	WLAN Solution Implementation - Per Building
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2062AF
	WLAN Solution Implementation - Per Floor
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2062AG
	WLAN Access Point Design, Documentation and Configuration Service - Per Access Point
	-
	Each
	 Priced Via Rate Card 
	-

	2062AH
	WLAN Network Adapter
	-
	Each
	To be completed by Offerors 
	To be completed by Offerors

	2062AJ
	WLAN Network Adapter (Optional - Manual Desk-side installation
	-
	Each
	To be completed by Offerors 
	To be completed by Offerors

	2062AK
	WLAN Recurring Support - Per Site
	-
	Monthly
	To be completed by Offerors 
	To be completed by Offerors

	2062AL
	WLAN Recurring Support - Per Access Point
	-
	Monthly
	To be completed by Offerors 
	To be completed by Offerors

	2062AM
	WLAN Recurring Support - Per Access Point (Optional RFID Environment)
	-
	Monthly
	To be completed by Offerors 
	To be completed by Offerors

	2062AN
	WLAN Recurring Support - Per Network Adapter
	-
	Monthly
	To be completed by Offerors 
	To be completed by Offerors

	2062AP
	WLAN Recurring Support - Per Client
	-
	Monthly
	To be completed by Offerors 
	To be completed by Offerors

	2062AQ
	WLAN Solution Controller Install - Per Conf Room
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2062AR
	WLAN SMALL Pre-Designed Conference Room Solution
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2062AS
	WLAN SMALL Pre-Designed Conference Room Solution – Recurring Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2062AT
	WLAN MEDIUM Pre-Designed Conference Room Solution
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2062AU
	WLAN MEDIUM Pre-Designed Conference Room Solution – Recurring Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2062AV
	WLAN LARGE Pre-Designed Conference Room Solution
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2062AW
	WLAN LARGE Pre-Designed Conference Room Solution – Recurring Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2062AX
	WLAN Survey - Floor
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2062AY
	WLAN Survey - Building
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2062AZ
	WLAN - Survey - Site
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2075
	Classified Remote Access via Broadband Connections
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2076
	Deployable Site Transport Boundary (DSTB) Services
	 
	 
	 
	 

	2076AA
	Deployable Site Transport Boundary (DSTB) One week Onsite Support
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2076AB
	Deployable Site Transport Boundary (DSTB) Fly-Away Hardware Kit (Per FAK)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2076AC
	Deployable Site Transport Boundary (DSTB) Fly-Away Build & Initial Configuration (Per FAK)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2076AD
	Deployable Site Transport Boundary (DSTB) Fly-Away End User Training
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2076AE
	DSTB Monthly Service (Per FAK)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2076AF
	Deployable Site Transport Boundary (DSTB) Fly-Away Classified Seat Connectivity Uplift (Per Seat)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2076AG
	DSTB Spare Parts Kit
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2076AH
	DSTB Hardware and Initial Configuration
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	2076AJ
	DSTB IAVA/Update Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2080
	Ongoing Ordered Engineering Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	2090
	Tech Refresh Material Purchase
	 
	 
	 
	 

	2090AA
	Tech Refresh Material (TXS)
	-
	Lot
	To be completed by Offerors
	-

	2092
	Shared Savings
	 
	 
	 
	 

	2092AA
	Shared Savings (TXS)
	-
	Each
	-
	-

	2095
	USN - Transition Services - Phase-Out (TXS)
	
	
	
	

	2095AA
	USN - Transition Services –Phase-Out - Detailed Phase-out Plan (TXS)
	-
	Each
	To be completed by Offerors
	-

	2095AC
	USN - Transition Services – Phase-Out –(TXS) Knowledge Transfer (KT) for GSP 1
	-
	LOT
	To be completed by Offerors
	-

	2095AD
	USN - Transition Services – Phase-Out – (TXS) Knowledge Transfer (KT) for GSP 2
	-
	LOT
	To be completed by Offerors
	-

	2095AE
	USN - Transition Services – Phase-Out –(TXS) Knowledge Transfer (KT) for GSP 3
	-
	LOT
	To be completed by Offerors
	-

	2095AF
	USN - Transition Services – Phase-Out –(TXS) Knowledge Transfer (KT) for GSP 4
	-
	LOT
	To be completed by Offerors
	-

	2095AG
	USN - Transition Services – Phase-Out –(TXS) Knowledge Transfer (KT) for FSP
	-
	LOT
	To be completed by Offerors
	-

	5002
	Engineering Design and Support Services (EDSS)
	 
	 
	 
	 

	5002AA
	Engineering Design and Support Services (EDSS) - Fixed Price (TXS)
	-
	Each
	Priced Via Rate Card
	-

	5002AB
	Engineering Design and Support Services (EDSS) - Cost Reimbursable (TXS)
	-
	Each
	Priced Via Rate Card
	-

	5002AC
	Engineering Design and Support Services (EDSS) - ODC/Travel (TXS)
	-
	Each
	Priced Via Rate Card
	-



	TXS Section B - Option Year Three

	CLIN
	Supplies/Services
	QTY
	UNIT
	UNIT PRICE
	AMOUNT

	3003
	USMC Transport Operations Support Services
	 
	 
	 
	 

	3003AA
	USMC Transport Services Program Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3003AB
	USMC Transport Services MITSC West Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3003AC
	USMC Transport Services MITSC Mid-Pac Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3003AD
	USMC Transport Services MITSC West-Pac Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3003AE
	USMC Transport Services MITSC Reserve Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3003AF
	USMC Transport Services MITSC East Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3003AG
	USMC Transport Services MITSC NCR Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3003AH
	USMC Transport Services MITSC HQMC Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3003AJ
	USMC Transport Services MCNOSC Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3003AK
	USMC Project Support TXS
	-
	Monthly
	Priced Via Rate Card
	-

	3006
	Additional Wall Plug Services
	 
	 
	 
	 

	3006AB
	Unclassified Wall Plug - install
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3006AC
	Classified Wall Plug – Inside a Controlled Access Area- Install
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3006AD
	Classified Wall Plug – Outside a Controlled Access Area- Install
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3006AG
	Project Wall Plug Services
	-
	Each
	 Priced Via Rate Card
	-

	3006AH
	Switch Port Connection-- Low Bandwidth Service
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3006AJ
	Switch Port Connection-- High Bandwidth Service
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3006AK
	Sub-Device IP Address Management Service
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3006AR
	Program of Record Wall Plug Upgrade
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3007
	USN - Transport Operational and Sustainment Services
	 
	 
	 
	 

	3007AA
	USN - Transport Operational and Sustainment Services - Unclassified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3007AB
	USN - Transport Operational and Sustainment Services - Classified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3010
	Security Management (TXS)
	 
	 
	 
	 

	3010AA
	Security Management (TXS) - Unclassified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3010AB
	Security Management (TXS) - Classified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3016
	One-Net Site Surveys
	 
	 
	 
	 

	3016AA
	One-Net Site Survey Europe - Naples 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3016AB
	One-Net Site Survey Europe - Rota 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3016AC
	One-Net Site Survey Europe - Sigonella 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3016AD
	One-Net Site Survey Europe - Souda Bay 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3016AE
	One-Net Site Survey Europe - Romania 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3016AF
	One-Net Site Surveys Middle East - Bahrain 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3016AG
	One-Net Site Surveys Far East - Yokosuka 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3016AH
	One-Net Site Surveys Far East - Atsugi 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3016AJ
	One-Net Site Surveys Far East - Misawa 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3016AK
	One-Net Site Surveys Far East - Okinawa 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3016AL
	One-Net Site Surveys Far East - Sasebo 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3016AM
	One-Net Site Surveys Far East - Korea 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3016AN
	One-Net Site Surveys Far East - Singapore 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3016AP
	One-Net Site Surveys Far East - Guam 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3016AQ
	One-Net Site Surveys Far East - Diego Garcia 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3018
	Classified Remote Access Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3020
	Additional Litigation and Law Enforcement Support Services
	 
	 
	 
	 

	3020AA
	Additional Litigation and Law Enforcement Support Services (TXS)
	As Ordered
	Each
	Priced Via Rate Card
	-

	3026
	Additional Moves, Adds, and Changes (MAC), Storage, User Account, and Active Directory Changes
	 
	 
	 
	 

	3026AA
	Administrative MAC (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3026AB
	Physical MAC (single) (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027
	Server Connection and Server Management Support
	 
	 
	 
	 

	3027AA
	Standard Low Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027AB
	Standard Medium Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027AC
	Standard High Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027AD
	Mission Critical Low Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027AE
	Mission Critical Medium Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027AF
	Mission Critical High Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027AG
	Standard Application Server Connectivity (DMZ Facility) - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3027AH
	Standard Application Server Connectivity (DMZ Extension) – Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3027AJ
	Standard Application Server Connectivity (DMZ Zone Extension) - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3027AK
	Mission Critical Application Server Connectivity (DMZ Facility) - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3027AL
	Mission Critical Application Server Connectivity (DMZ Extension) - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3027AM
	Mission Critical Application Server Connectivity (DMZ Zone Extension) - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3027AN
	DMZ Application Server Connectivity - Implementation - One per Server Connection (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027AP
	DMZ Extension / DMZ Zone Extension - Implementation - One per Facility (TXS)
	-
	Each
	Priced Via Rate Card
	-

	3027AQ
	DMZ Extension / DMZ Zone Extension - Upgrade - One per Facility (TXS)
	-
	Each
	Priced Via Rate Card
	-

	3027AR
	DMZ Extension / DMZ Zone Extension - Ongoing Support - One per Facility (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3027AS
	DMZ Extension / DMZ Zone Extension - Ongoing Transport Boundary Support (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3027AT
	Engineering and Implementation of Uplift Services for Navy Application Servers (TXS)
	-
	Each
	Priced Via Rate Card
	-

	3027AU
	Uplift - Static IP Addresses - One per Server Connection (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027AV
	Uplift - Static IP - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3027AW
	Uplift - Public IP Addresses - One per Server Connection (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027AX
	Uplift - Public IP Addresses - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3027AY
	Uplift - Multicasting One per Server Connection (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027AZ
	Uplift - Multicasting - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3027BA
	DMZ Uplift - Public IP Addresses One per Server Connection (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027BB
	DMZ Uplift - Public IP Addresses - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3027BC
	DMZ Uplift - DNS Primary Zone Hosting One per DNS Zone (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027BD
	DMZ Uplift - DNS Primary Zone Hosting - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3027BE
	Optional Migration Assessment Each (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027BF
	Network Implementation of Remote Management Capabilities (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027BG
	Network Implementation of DMZ Zone Extension (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3027BH
	Uplift - Block of 255 Static IP Addresses (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3029
	Legacy Support services
	 
	 
	 
	 

	3029AA
	Ongoing Ordered Legacy Support (TXS)
	-
	Each
	Priced via Rate Card 
	-

	3029AB
	Legacy Reachback Connectivity (10 MB/100 MB/1000 MB) (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3029AC
	Legacy Server Connectivity (10 MB/100 MB/1000 MB) (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3029AD
	Dual Desktop/Quarantine Seat Connectivity (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3029AE
	Non-NGEN Workstation, Connectivity (NNWS) and Other Non-NGEN Device Connectivity (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3029AF
	Legacy Network Operations & Maintenance
	-
	Monthly
	 Priced Via Rate Card 
	-

	3032
	External Network Interface
	 
	 
	 
	 

	3032AA
	B3 COI ACL Services - Installation
	-
	Each
	 Priced Via Rate Card 
	-

	3032AB
	B3 COI ACL Services - Ongoing Monthly Support
	-
	Monthly
	 Priced Via Rate Card 
	-

	3032AC
	B3 COI Firewall Services - Installation
	-
	Each
	 Priced Via Rate Card 
	-

	3032AD
	B3 COI Firewall Services - Ongoing Monthly Support
	-
	Monthly
	 Priced Via Rate Card 
	-

	3032AE
	Enterprise VPN Uplift Services - Installation
	-
	Each
	Priced Via Rate Card
	-

	3032AF
	Enterprise VPN Uplift Services - Ongoing Monthly Support
	-
	Monthly
	Priced Via Rate Card
	-

	3032AG
	Enterprise GRE Uplift Services - Installation
	-
	Each
	Priced Via Rate Card
	-

	3032AH
	Enterprise GRE Uplift Services - Ongoing Monthly Support
	-
	Monthly
	Priced Via Rate Card
	-

	3032AJ
	Generic Transport Service Extensions - Installation
	-
	Each
	Priced Via Rate Card
	-

	3032AK
	Generic Transport Service Extensions - Ongoing Monthly Support
	-
	Monthly
	Priced Via Rate Card
	-

	3032AL
	Engineering Assessment of COI SDP Capabilities
	-
	Each
	Priced Via Rate Card
	-

	3032AM
	COI SDP ACL Services - Installation
	-
	Each
	Priced Via Rate Card
	-

	3032AN
	COI SDP ACL Services - Ongoing Monthly Support
	-
	Monthly
	Priced Via Rate Card
	-

	3032AP
	COI SDP Firewall Services - Installation
	-
	Each
	 Priced Via Rate Card 
	-

	3032AQ
	COI SDP Firewall Services - Ongoing Monthly Support
	-
	Monthly
	 Priced Via Rate Card 
	-

	3032AR
	COI SDP Basic Services and 1000MB Bandwidth - Ongoing Monthly Support (Option 2)
	-
	Monthly
	 Priced Via Rate Card 
	-

	3032AS
	COI SDP Basic Services and 100MB Bandwidth - Ongoing Monthly Support (Option 1)
	-
	Monthly
	 Priced Via Rate Card 
	-

	3034
	Satellite Terminal Support
	As ordered
	Each
	Priced Via Rate Card
	-

	3035
	Award Fee
	 
	 
	 
	 

	3035AA
	Award Fee (TXS)
	-
	Each
	-
	-

	3037
	Training Services
	
	
	
	

	3037AB
	Process and Tools Training (TXS)
	As Ordered
	Each
	Priced Via Rate Card
	-

	3049
	Hardware Certification 
	 
	 
	 
	 

	3049AA
	Hardware Certification – Simple (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3049AB
	Hardware Certification – Complex (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3049AC
	Certified HW Installation Service - Network Connected (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3062
	Wireless Local Area Network (WLAN), 802.11i Standard Services
	 
	 
	 
	 

	3062AA
	WLAN Solution Implementation - Per Network Operations Center
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3062AB
	WLAN Network Operations Center Uplift
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3062AC
	WLAN Solution Implementation - Per Project
	-
	Each
	 Priced Via Rate Card 
	-

	3062AD
	WLAN Solution Implementation - Per Site
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3062AE
	WLAN Solution Implementation - Per Building
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3062AF
	WLAN Solution Implementation - Per Floor
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3062AG
	WLAN Access Point Design, Documentation and Configuration Service - Per Access Point
	-
	Each
	 Priced Via Rate Card 
	-

	3062AH
	WLAN Network Adapter
	-
	Each
	To be completed by Offerors 
	To be completed by Offerors

	3062AJ
	WLAN Network Adapter (Optional - Manual Desk-side installation
	-
	Each
	To be completed by Offerors 
	To be completed by Offerors

	3062AK
	WLAN Recurring Support - Per Site
	-
	Monthly
	To be completed by Offerors 
	To be completed by Offerors

	3062AL
	WLAN Recurring Support - Per Access Point
	-
	Monthly
	To be completed by Offerors 
	To be completed by Offerors

	3062AM
	WLAN Recurring Support - Per Access Point (Optional RFID Environment)
	-
	Monthly
	To be completed by Offerors 
	To be completed by Offerors

	3062AN
	WLAN Recurring Support - Per Network Adapter
	-
	Monthly
	To be completed by Offerors 
	To be completed by Offerors

	3062AP
	WLAN Recurring Support - Per Client
	-
	Monthly
	To be completed by Offerors 
	To be completed by Offerors

	3062AQ
	WLAN Solution Controller Install - Per Conf Room
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3062AR
	WLAN SMALL Pre-Designed Conference Room Solution
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3062AS
	WLAN SMALL Pre-Designed Conference Room Solution – Recurring Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3062AT
	WLAN MEDIUM Pre-Designed Conference Room Solution
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3062AU
	WLAN MEDIUM Pre-Designed Conference Room Solution – Recurring Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3062AV
	WLAN LARGE Pre-Designed Conference Room Solution
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3062AW
	WLAN LARGE Pre-Designed Conference Room Solution – Recurring Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3062AX
	WLAN Survey - Floor
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3062AY
	WLAN Survey - Building
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3062AZ
	WLAN - Survey - Site
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3075
	Classified Remote Access via Broadband Connections
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3076
	Deployable Site Transport Boundary (DSTB) Services
	 
	 
	 
	 

	3076AA
	Deployable Site Transport Boundary (DSTB) One week Onsite Support
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3076AB
	Deployable Site Transport Boundary (DSTB) Fly-Away Hardware Kit (Per FAK)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3076AC
	Deployable Site Transport Boundary (DSTB) Fly-Away Build & Initial Configuration (Per FAK)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3076AD
	Deployable Site Transport Boundary (DSTB) Fly-Away End User Training
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3076AE
	DSTB Monthly Service (Per FAK)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3076AF
	Deployable Site Transport Boundary (DSTB) Fly-Away Classified Seat Connectivity Uplift (Per Seat)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3076AG
	DSTB Spare Parts Kit
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3076AH
	DSTB Hardware and Initial Configuration
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	3076AJ
	DSTB IAVA/Update Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3080
	Ongoing Ordered Engineering Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	3090
	Tech Refresh Material Purchase
	 
	 
	 
	 

	3090AA
	Tech Refresh Material (TXS)
	-
	Lot
	To be completed by Offerors
	-

	3092
	Shared Savings
	 
	 
	 
	 

	3092AA
	Shared Savings (TXS)
	-
	Each
	-
	-

	3095
	USN - Transition Services - Phase-Out (TXS)
	
	
	
	

	3095AA
	USN - Transition Services –Phase-Out - Detailed Phase-out Plan (TXS)
	-
	Each
	To be completed by Offerors
	-

	3095AC
	USN - Transition Services – Phase-Out –(TXS) Knowledge Transfer (KT) for GSP 1
	-
	LOT
	To be completed by Offerors
	-

	3095AD
	USN - Transition Services – Phase-Out – (TXS) Knowledge Transfer (KT) for GSP 2
	-
	LOT
	To be completed by Offerors
	-

	3095AE
	USN - Transition Services – Phase-Out –(TXS) Knowledge Transfer (KT) for GSP 3
	-
	LOT
	To be completed by Offerors
	-

	3095AF
	USN - Transition Services – Phase-Out –(TXS) Knowledge Transfer (KT) for GSP 4
	-
	LOT
	To be completed by Offerors
	-

	3095AG
	USN - Transition Services – Phase-Out –(TXS) Knowledge Transfer (KT) for FSP
	-
	LOT
	To be completed by Offerors
	-

	5003
	Engineering Design and Support Services (EDSS)
	 
	 
	 
	 

	5003AA
	Engineering Design and Support Services (EDSS) - Fixed Price (TXS)
	-
	Each
	Priced Via Rate Card
	-

	5003AB
	Engineering Design and Support Services (EDSS) - Cost Reimbursable (TXS)
	-
	Each
	Priced Via Rate Card
	-

	5003AC
	Engineering Design and Support Services (EDSS) - ODC/Travel (TXS)
	-
	Each
	Priced Via Rate Card
	-



	TXS Section B - Option Year Four

	CLIN
	Supplies/Services
	QTY
	UNIT
	UNIT PRICE
	AMOUNT

	4003
	USMC Transport Operations Support Services
	 
	 
	 
	 

	4003AA
	USMC Transport Services Program Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4003AB
	USMC Transport Services MITSC West Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4003AC
	USMC Transport Services MITSC Mid-Pac Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4003AD
	USMC Transport Services MITSC West-Pac Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4003AE
	USMC Transport Services MITSC Reserve Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4003AF
	USMC Transport Services MITSC East Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4003AG
	USMC Transport Services MITSC NCR Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4003AH
	USMC Transport Services MITSC HQMC Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4003AJ
	USMC Transport Services MCNOSC Operations Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4003AK
	USMC Project Support TXS
	-
	Monthly
	Priced Via Rate Card
	-

	4006
	Additional Wall Plug Services
	 
	 
	 
	 

	4006AB
	Unclassified Wall Plug - install
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4006AC
	Classified Wall Plug – Inside a Controlled Access Area- Install
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4006AD
	Classified Wall Plug – Outside a Controlled Access Area- Install
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4006AG
	Project Wall Plug Services
	-
	Each
	 Priced Via Rate Card
	-

	4006AH
	Switch Port Connection-- Low Bandwidth Service
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4006AJ
	Switch Port Connection-- High Bandwidth Service
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4006AK
	Sub-Device IP Address Management Service
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4006AR
	Program of Record Wall Plug Upgrade
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4007
	USN - Transport Operational and Sustainment Services
	 
	 
	 
	 

	4007AA
	USN - Transport Operational and Sustainment Services - Unclassified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4007AB
	USN - Transport Operational and Sustainment Services - Classified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4010
	Security Management (TXS)
	 
	 
	 
	 

	4010AA
	Security Management (TXS) - Unclassified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4010AB
	Security Management (TXS) - Classified
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4016
	One-Net Site Surveys
	 
	 
	 
	 

	4016AA
	One-Net Site Survey Europe - Naples 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4016AB
	One-Net Site Survey Europe - Rota 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4016AC
	One-Net Site Survey Europe - Sigonella 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4016AD
	One-Net Site Survey Europe - Souda Bay 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4016AE
	One-Net Site Survey Europe - Romania 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4016AF
	One-Net Site Surveys Middle East - Bahrain 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4016AG
	One-Net Site Surveys Far East - Yokosuka 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4016AH
	One-Net Site Surveys Far East - Atsugi 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4016AJ
	One-Net Site Surveys Far East - Misawa 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4016AK
	One-Net Site Surveys Far East - Okinawa 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4016AL
	One-Net Site Surveys Far East - Sasebo 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4016AM
	One-Net Site Surveys Far East - Korea 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4016AN
	One-Net Site Surveys Far East - Singapore 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4016AP
	One-Net Site Surveys Far East - Guam 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4016AQ
	One-Net Site Surveys Far East - Diego Garcia 
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4018
	Classified Remote Access Service
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4020
	Additional Litigation and Law Enforcement Support Services
	 
	 
	 
	 

	4020AA
	Additional Litigation and Law Enforcement Support Services (TXS)
	As Ordered
	Each
	Priced Via Rate Card
	-

	4026
	Additional Moves, Adds, and Changes (MAC), Storage, User Account, and Active Directory Changes
	 
	 
	 
	 

	4026AA
	Administrative MAC (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4026AB
	Physical MAC (single) (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027
	Server Connection and Server Management Support
	 
	 
	 
	 

	4027AA
	Standard Low Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027AB
	Standard Medium Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027AC
	Standard High Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027AD
	Mission Critical Low Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027AE
	Mission Critical Medium Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027AF
	Mission Critical High Bandwidth Application (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027AG
	Standard Application Server Connectivity (DMZ Facility) - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4027AH
	Standard Application Server Connectivity (DMZ Extension) – Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4027AJ
	Standard Application Server Connectivity (DMZ Zone Extension) - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4027AK
	Mission Critical Application Server Connectivity (DMZ Facility) - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4027AL
	Mission Critical Application Server Connectivity (DMZ Extension) - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4027AM
	Mission Critical Application Server Connectivity (DMZ Zone Extension) - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4027AN
	DMZ Application Server Connectivity - Implementation - One per Server Connection (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027AP
	DMZ Extension / DMZ Zone Extension - Implementation - One per Facility (TXS)
	-
	Each
	Priced Via Rate Card
	-

	4027AQ
	DMZ Extension / DMZ Zone Extension - Upgrade - One per Facility (TXS)
	-
	Each
	Priced Via Rate Card
	-

	4027AR
	DMZ Extension / DMZ Zone Extension - Ongoing Support - One per Facility (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4027AS
	DMZ Extension / DMZ Zone Extension - Ongoing Transport Boundary Support (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4027AT
	Engineering and Implementation of Uplift Services for Navy Application Servers (TXS)
	-
	Each
	Priced Via Rate Card
	-

	4027AU
	Uplift - Static IP Addresses - One per Server Connection (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027AV
	Uplift - Static IP - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4027AW
	Uplift - Public IP Addresses - One per Server Connection (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027AX
	Uplift - Public IP Addresses - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4027AY
	Uplift - Multicasting One per Server Connection (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027AZ
	Uplift - Multicasting - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4027BA
	DMZ Uplift - Public IP Addresses One per Server Connection (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027BB
	DMZ Uplift - Public IP Addresses - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4027BC
	DMZ Uplift - DNS Primary Zone Hosting One per DNS Zone (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027BD
	DMZ Uplift - DNS Primary Zone Hosting - Ongoing (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4027BE
	Optional Migration Assessment Each (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027BF
	Network Implementation of Remote Management Capabilities (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027BG
	Network Implementation of DMZ Zone Extension (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4027BH
	Uplift - Block of 255 Static IP Addresses (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4029
	Legacy Support services
	 
	 
	 
	 

	4029AA
	Ongoing Ordered Legacy Support (TXS)
	-
	Each
	Priced via Rate Card 
	-

	4029AB
	Legacy Reachback Connectivity (10 MB/100 MB/1000 MB) (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4029AC
	Legacy Server Connectivity (10 MB/100 MB/1000 MB) (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4029AD
	Dual Desktop/Quarantine Seat Connectivity (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4029AE
	Non-NGEN Workstation, Connectivity (NNWS) and Other Non-NGEN Device Connectivity (TXS)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4029AF
	Legacy Network Operations & Maintenance
	-
	Monthly
	 Priced Via Rate Card 
	-

	4032
	External Network Interface
	 
	 
	 
	 

	4032AA
	B3 COI ACL Services - Installation
	-
	Each
	 Priced Via Rate Card 
	-

	4032AB
	B3 COI ACL Services - Ongoing Monthly Support
	-
	Monthly
	 Priced Via Rate Card 
	-

	4032AC
	B3 COI Firewall Services - Installation
	-
	Each
	 Priced Via Rate Card 
	-

	4032AD
	B3 COI Firewall Services - Ongoing Monthly Support
	-
	Monthly
	 Priced Via Rate Card 
	-

	4032AE
	Enterprise VPN Uplift Services - Installation
	-
	Each
	Priced Via Rate Card
	-

	4032AF
	Enterprise VPN Uplift Services - Ongoing Monthly Support
	-
	Monthly
	Priced Via Rate Card
	-

	4032AG
	Enterprise GRE Uplift Services - Installation
	-
	Each
	Priced Via Rate Card
	-

	4032AH
	Enterprise GRE Uplift Services - Ongoing Monthly Support
	-
	Monthly
	Priced Via Rate Card
	-

	4032AJ
	Generic Transport Service Extensions - Installation
	-
	Each
	Priced Via Rate Card
	-

	4032AK
	Generic Transport Service Extensions - Ongoing Monthly Support
	-
	Monthly
	Priced Via Rate Card
	-

	4032AL
	Engineering Assessment of COI SDP Capabilities
	-
	Each
	Priced Via Rate Card
	-

	4032AM
	COI SDP ACL Services - Installation
	-
	Each
	Priced Via Rate Card
	-

	4032AN
	COI SDP ACL Services - Ongoing Monthly Support
	-
	Monthly
	Priced Via Rate Card
	-

	4032AP
	COI SDP Firewall Services - Installation
	-
	Each
	 Priced Via Rate Card 
	-

	4032AQ
	COI SDP Firewall Services - Ongoing Monthly Support
	-
	Monthly
	 Priced Via Rate Card 
	-

	4032AR
	COI SDP Basic Services and 1000MB Bandwidth - Ongoing Monthly Support (Option 2)
	-
	Monthly
	 Priced Via Rate Card 
	-

	4032AS
	COI SDP Basic Services and 100MB Bandwidth - Ongoing Monthly Support (Option 1)
	-
	Monthly
	 Priced Via Rate Card 
	-

	4034
	Satellite Terminal Support
	As ordered
	Each
	Priced Via Rate Card
	-

	4035
	Award Fee
	 
	 
	 
	 

	4035AA
	Award Fee (TXS)
	-
	Each
	-
	-

	4037
	Training Services
	
	
	
	

	4037AB
	Process and Tools Training (TXS)
	As Ordered
	Each
	Priced Via Rate Card
	-

	4049
	Hardware Certification 
	 
	 
	 
	 

	4049AA
	Hardware Certification – Simple (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4049AB
	Hardware Certification – Complex (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4049AC
	Certified HW Installation Service - Network Connected (TXS)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4062
	Wireless Local Area Network (WLAN), 802.11i Standard Services
	 
	 
	 
	 

	4062AA
	WLAN Solution Implementation - Per Network Operations Center
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4062AB
	WLAN Network Operations Center Uplift
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4062AC
	WLAN Solution Implementation - Per Project
	-
	Each
	 Priced Via Rate Card 
	-

	4062AD
	WLAN Solution Implementation - Per Site
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4062AE
	WLAN Solution Implementation - Per Building
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4062AF
	WLAN Solution Implementation - Per Floor
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4062AG
	WLAN Access Point Design, Documentation and Configuration Service - Per Access Point
	-
	Each
	 Priced Via Rate Card 
	-

	4062AH
	WLAN Network Adapter
	-
	Each
	To be completed by Offerors 
	To be completed by Offerors

	4062AJ
	WLAN Network Adapter (Optional - Manual Desk-side installation
	-
	Each
	To be completed by Offerors 
	To be completed by Offerors

	4062AK
	WLAN Recurring Support - Per Site
	-
	Monthly
	To be completed by Offerors 
	To be completed by Offerors

	4062AL
	WLAN Recurring Support - Per Access Point
	-
	Monthly
	To be completed by Offerors 
	To be completed by Offerors

	4062AM
	WLAN Recurring Support - Per Access Point (Optional RFID Environment)
	-
	Monthly
	To be completed by Offerors 
	To be completed by Offerors

	4062AN
	WLAN Recurring Support - Per Network Adapter
	-
	Monthly
	To be completed by Offerors 
	To be completed by Offerors

	4062AP
	WLAN Recurring Support - Per Client
	-
	Monthly
	To be completed by Offerors 
	To be completed by Offerors

	4062AQ
	WLAN Solution Controller Install - Per Conf Room
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4062AR
	WLAN SMALL Pre-Designed Conference Room Solution
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4062AS
	WLAN SMALL Pre-Designed Conference Room Solution – Recurring Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4062AT
	WLAN MEDIUM Pre-Designed Conference Room Solution
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4062AU
	WLAN MEDIUM Pre-Designed Conference Room Solution – Recurring Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4062AV
	WLAN LARGE Pre-Designed Conference Room Solution
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4062AW
	WLAN LARGE Pre-Designed Conference Room Solution – Recurring Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4062AX
	WLAN Survey - Floor
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4062AY
	WLAN Survey - Building
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4062AZ
	WLAN - Survey - Site
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4075
	Classified Remote Access via Broadband Connections
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4076
	Deployable Site Transport Boundary (DSTB) Services
	 
	 
	 
	 

	4076AA
	Deployable Site Transport Boundary (DSTB) One week Onsite Support
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4076AB
	Deployable Site Transport Boundary (DSTB) Fly-Away Hardware Kit (Per FAK)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4076AC
	Deployable Site Transport Boundary (DSTB) Fly-Away Build & Initial Configuration (Per FAK)
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4076AD
	Deployable Site Transport Boundary (DSTB) Fly-Away End User Training
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4076AE
	DSTB Monthly Service (Per FAK)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4076AF
	Deployable Site Transport Boundary (DSTB) Fly-Away Classified Seat Connectivity Uplift (Per Seat)
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4076AG
	DSTB Spare Parts Kit
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4076AH
	DSTB Hardware and Initial Configuration
	-
	Each
	To be completed by Offerors
	To be completed by Offerors

	4076AJ
	DSTB IAVA/Update Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4080
	Ongoing Ordered Engineering Support
	-
	Monthly
	To be completed by Offerors
	To be completed by Offerors

	4090
	Tech Refresh Material Purchase
	 
	 
	 
	 

	4090AA
	Tech Refresh Material (TXS)
	-
	Lot
	To be completed by Offerors
	-

	4092
	Shared Savings
	 
	 
	 
	 

	4092AA
	Shared Savings (TXS)
	-
	Each
	-
	-

	4095
	USN - Transition Services - Phase-Out (TXS)
	
	
	
	

	4095AA
	USN - Transition Services –Phase-Out - Detailed Phase-out Plan (TXS)
	-
	Each
	To be completed by Offerors
	-

	4095AC
	USN - Transition Services – Phase-Out –(TXS) Knowledge Transfer (KT) for GSP 1
	-
	LOT
	To be completed by Offerors
	-

	4095AD
	USN - Transition Services – Phase-Out – (TXS) Knowledge Transfer (KT) for GSP 2
	-
	LOT
	To be completed by Offerors
	-

	4095AE
	USN - Transition Services – Phase-Out –(TXS) Knowledge Transfer (KT) for GSP 3
	-
	LOT
	To be completed by Offerors
	-

	4095AF
	USN - Transition Services – Phase-Out –(TXS) Knowledge Transfer (KT) for GSP 4
	-
	LOT
	To be completed by Offerors
	-

	4095AG
	USN - Transition Services – Phase-Out –(TXS) Knowledge Transfer (KT) for FSP
	-
	LOT
	To be completed by Offerors
	-

	5004
	Engineering Design and Support Services (EDSS)
	 
	 
	 
	 

	5004AA
	Engineering Design and Support Services (EDSS) - Fixed Price (TXS)
	-
	Each
	Priced Via Rate Card
	-

	5004AB
	Engineering Design and Support Services (EDSS) - Cost Reimbursable (TXS)
	-
	Each
	Priced Via Rate Card
	-

	5004AC
	Engineering Design and Support Services (EDSS) - ODC/Travel (TXS)
	-
	Each
	Priced Via Rate Card
	-



B-1	CONTRACT MINIMUM/MAXIMUM CONTRACT VALUE

All Contract line items listed above are firm-fixed-price items unless otherwise noted. 

The minimum contract value for all orders issued against this contract shall not be less than the minimum annual amount stated in the following tables.  The maximum contract value for all orders issued against this contract shall not exceed the maximum contract value stated in the following tables.



	TXS
	MINIMUM
AMOUNT
ANNUAL
	CONTRACT MAXIMUM
AMOUNT

	Base Year
	$50,000,000
	

	Option Year 1
	$230,000,000
	

	Total
	$280,000,000
	$1,883,000,000



	ES
	MINIMUM
AMOUNT
ANNUAL
	CONTRACT MAXIMUM
AMOUNT

	Base Year
	$90,000,000
	

	Option Year 1
	$460,000,000
	

	Total
	$550,000,000
	$3,515,000,000



[bookmark: 252.216-7004]B-2	252.216–7004 AWARD FEE REDUCTION OR DENIAL FOR JEOPARDIZING THE HEALTH OR SAFETY OF GOVERNMENT PERSONNEL (SEP 2011)

(a) Definitions. As used in this clause—

(1) Covered incident. Means any incident in which the Contractor, through a criminal, civil, or administrative proceeding that results in a disposition listed in paragraph (a) (ii) of this definition –

(i) Has been determined in the performance of this contract to have caused serious bodily injury or death of any civilian or military personnel of the Government through gross negligence or with reckless disregard for the safety of such personnel.

(ii) Has been determined to be liable for actions of a Subcontractor of the Contractor that caused serious bodily injury or death of any civilian or military personnel of the Government through gross negligence or with reckless disregard for the safety of such personnel.

(iii) Includes those incidents that have resulted in any of the following dispositions:

a. In a criminal proceeding, a conviction.

b. In a civil proceeding, a finding of fault or liability that results in the payment of a monetary fine, penalty, reimbursement, restitution, or damage of $5,000 or more.

c. In an administrative proceeding, a finding of fault and liability that results in – 

1. The payment of a monetary fine or penalty of $5,000 or more
2. The payment of a reimbursement, restitution, or damages in excess of $100,000

(iv) In a criminal, civil, or administrative proceeding, a disposition of the matter by consent or compromise with an acknowledgment of fault by the Contractor if the proceeding could have led to any of the outcomes specified in subparagraphs (a) (1) (iii) a,(1) (a) (iii)b, or (1) (a) (iii) c. 

(v) In a DoD investigation of the Contractor or its Subcontractors at any tier not subject to the jurisdiction of the U.S. courts, a final determination by the Secretary of Defense of Contractor or Subcontractor fault (see DFARS 216.405-2-70). 

(2) Serious bodily injury. A grievous physical harm that results in a permanent disability.

(b) If, in the performance of this contract, the Contractor’s or its Subcontractor’s actions cause serious bodily injury or death of civilian or military Government personnel, the Government may reduce or deny the award fee for the relevant award fee period in which the covered incident occurred, including the recovery of all or part of any award fees paid for any previous period during which the covered incident occurred.

(End of clause)

[bookmark: 252.216-7005]B-3	252.216-7005 AWARD FEE (FEB 2011)

The Contractor may earn award fee from a minimum of zero dollars to the maximum amount stated in the award-fee plan in this contract. In no event will award fee be paid to the Contractor for any evaluation period in which the Government rates the Contractor’s overall cost, schedule, and technical performance below satisfactory. The Contracting Officer may unilaterally revise the award-fee plan prior to the beginning of any rating period in order to redirect Contractor emphasis.

(End of clause)

B-4	DISCOUNTS FOR TECHNOLOGY EQUIPMENT 
(a) The Contractor shall offer discounts based on the categories and descriptions as identified in material category description tab in Attachment J-8 (Rate Card), which will be applied against all sources of material supply including prime, Subcontractor, and vendors. The discount will be applied against GSA Schedule, commercial price lists, or other publicly advertised prices; whichever option presents the lowest pricing to the government. The discount rates used for the purposes of this contract will be the discount rates proposed in Attachment J-8 (Rate Card). If the proposed discounts are applicable to a GSA Schedule (prime or subcontractor’s), then the final discounted price shall also exclude any GSA or Government fees, such as the 7.5% GSA fee. The discount(s) proposed will be applied to all material items for the life of the contract(s), including definitization of NTE TRP pricing and the pricing of Government directed changes to TRP, except for material that is part of an established fixed price CLIN. Further, the discount(s) will be applied against the price of a material item exclusive of additional maintenance/warranties (beyond the standard maintenance/warranties), shipping, handling, installation, or any other associated costs. The Government requires that all items be available to order throughout the life of this contract, if available, from the Original Equipment Manufacturer (OEM).

(b) The Contractor shall notify the Procuring Contracting Officer within seven (7) working days, of changes to commercial prices and GSA prices below the offering price that will be used in this contract. The Procuring Contracting Officer will evaluate and update pricing on a semi-annual basis.


Section C-Descriptions/Specifications/Performance Work Statement 
[bookmark: OLE_LINK14][bookmark: OLE_LINK15]C-1	COMPLIANCE WITH SPECIFICATION

Base Services (CLINs 0007, 0008, 0010, 0011, and 0015) are defined as the established common IT Services that are provided to the NGEN User community and all NGEN Seats. This includes all services necessary to operate and sustain the network infrastructure, tools, software, end user core applications, and security tools at the specified service levels and security posture. Other CLINs provide additional services, enhancements to basic services or revise network and computing configurations for specifically designated services, user accounts or seats.

Example: Testing Service required for Technology Refresh and the Modernization Initiatives per the approved Technology Refresh Plan, core applications and changes to the network required as a part of break fix are part of the Base Services. Testing for non-core applications and hardware will be ordered through CLINs 0047 and 0049.

CLIN 0001 activities are those tasks (e.g., Preliminary Design Review (PDR), Critical Design Review (CDR), and Readiness to Transition Review (RTR)) that will be performed by the Contractors to demonstrate to the Government their readiness to transition. During CLIN 0002 performance, the Contractor will operate and maintain various services that culminate in operating and maintaining the entire network. At the point when the Contractor is operating the entire network, Assumption of Full Operational Responsibility (AFOR), the Government will stop ordering CLIN 0002 and order CLINs 0007, 0008, 0010, 0011, and 0015.

For PWS Section 3.3.17 Service Desk Services, Tier 1 support and service desk escalation for all services are included in CLIN 0008. Tiers 2, 3, and 4 support for issues related to base services are included in CLINs 0007, 0008, 0010, 0011, and 0015, as appropriate. For issues related to services outside of the base services, Tiers 2, 3, and 4 support are covered under the applicable CLIN (e.g., CLIN 0032 for issues related to External Network Interfaces.)”

	ES Section C

	CLIN
	Supplies/Services
	Description

	0001
	USN - Transition Services - Phase-In
	Transition services in accordance with the Government approved Phase-In Plan (CDRL A052) and Section 3.6 through 3.6.2.1 in the PWS.

	0001AC
	USN - Transition Services - Phase-In - Planning and Pre-Execution - Enterprise Services (ES)
	Planning activities for Enterprise Services include the delivery of a Phase-In Plan and associated Detailed Phase-In Project Plans that will not cause disruption of services to end-users. The planning must include the Phase-In schedule to transfer the services, tool functionalities, ITSM processes, assets, and facilities from the incumbent within the NGEN multi-provider community. Pre-Execution activities include Contractor coordination with the Government, NGEN Contractors, and other service providers to prepare and participate in milestone events, in accordance with Section 3.6 through 3.6.2.1 in the PWS.

	0001AD
	Other Transition Services (ES)
	Other Transition Services-Detailed requirement provided with a task order request as guided by Section 3.6 in the PWS.

	0002
	USN - Operation and Sustainment Services during Phase-In
	Operations and sustainment of services (Assumed Full Operational Responsibility (AFOR)) of that portion of the NGEN ES environment; either by Field Services Profiles (FSP), Global Services Profile (GSP), or Commercial Services Profiles in accordance with the Government approved Phase-In Plan (CDRL A052). This effort includes providing operational and sustainment services by (a) Performing the services as mapped to the profiles and required NGEN Service Level Requirements (Attachment J-13), (b) Maintaining the Enterprise Services equipment, and (c) completion of the requirements for Phase-In execution in accordance with Section 3.6.2.2 in the PWS.

	0002AE
	USN - Operation and Sustainment Services for Global Service Profile 1 during Phase-In (ES)
	Operations and sustainment of services (Assumed Full Operational Responsibility (AFOR)) for Global Service Profile 1 in accordance with the Government approved Phase-In Plan (CDRL A052). This effort includes providing operational and sustainment services by (a) Performing the services as mapped to the profiles and required NGEN Service Level Requirements (Attachment J-13), (b) Maintaining the Enterprise Services equipment, and (c) completion of the requirements for phase in execution in accordance with Section 3.6.2.2 and Table 3.6-1, Phase-In Projects, (project number 2) in the PWS.

	0002AF
	USN - Operation and Sustainment Services for Global Services Profile 2 during Phase-In (ES)
	Operations and sustainment of services (Assumed Full Operational Responsibility (AFOR)) for Global Service Profile 2 in accordance with the Government approved Phase-In Plan (CDRL A052). This effort includes providing operational and sustainment services by (a) Performing the services as mapped to the profiles and required NGEN Service Level Requirements (Attachment J-13), (b) Maintaining the Enterprise Services equipment, and (c) completion of the requirements for phase in execution in accordance with Section 3.6.2.2 and Table 3.6-1, Phase-In Projects, (project number 2 & 4) in the PWS.

	0002AG
	USN - Operation and Sustainment Services for Global Services Profile 3 during Phase-In (ES)
	Operations and sustainment of services (Assumed Full Operational Responsibility (AFOR)) for Global Service Profile 3 in accordance with the Government approved Phase-In Plan (CDRL A052). This effort includes providing operational and sustainment services by (a) Performing the services as mapped to the profiles and required NGEN Service Level Requirements (Attachment J-13), (b) Maintaining the Enterprise Services equipment, and (c) completion of the requirements for Phase-In execution in accordance with Section 3.6.2.2 and Table 3.6-1, Phase-In Projects, (project number 2) in the PWS.

	0002AK
	USN - Operation and Sustainment Services for Global Services Profile 4 during Phase-In (ES)
	Operations and sustainment of services (Assumed Full Operational Responsibility (AFOR)) for Global Service Profile 4 in accordance with the Government approved Phase-In Plan (CDRL A052). This effort includes providing operational and sustainment services by (a) Performing the services as mapped to the profiles and required NGEN Service Level Requirements (Attachment J-13), (b) Maintaining the Enterprise Services equipment, and (c) completion of the requirements for phase in execution in accordance with Section 3.6.2.2 and Table 3.6-1, Phase-In Projects, (project number 1) in the PWS.

	0002AL
	USN - Operation and Sustainment Services for Commercial Services Profile 1 during Phase-In (ES)
	Operations and sustainment of services (Assumed Full Operational Responsibility (AFOR)) for the Commercial Services Profile 1 environment in accordance with the Government approved Phase-In Plan (CDRL A052). This effort includes providing operational and sustainment services by (a) Performing the services as mapped to the profiles and required NGEN Service Level Requirements (Attachment J-13), (b) Maintaining the Enterprise Services equipment, and (c) completion of the requirements for phase in execution in accordance with Section 3.6.2.2 and Table 3.6-1, Phase-In Projects, (project number 3) in the PWS.

	0002AS
	USN - Design and Migration of Commercial Services Profile 2 during Phase-In (ES)
	Design and migration of the Commercial Services Profile 2 environment in accordance with the Government approved Phase-In Plan (CDRL A052) and 3.3.21.1. This effort includes design and migration of existing hosted applications by (a) Performing the services as mapped to the profiles and by required NGEN Service Level Requirements (Attachment J-13), (b) Maintaining the Enterprise Services equipment, and (c) completion of the requirements for phase in execution in accordance with Section 3.6.2.2 and Table 3.6-1, Phase-In Projects, (project number 6) in the PWS.

	0002AT
	USN - Operation and Sustainment Services for Field Services Profile 1 during Phase-In (ES)
	Operations and sustainment of services (Assumed Full Operational Responsibility (AFOR)) for the Field Services Profile 1 environment in accordance with the Government approved Phase-In Plan (CDRL A052). This effort includes providing operational and sustainment services by (a) Performing the services as mapped to the profiles and required NGEN Service Level Requirements (Attachment J-13), (b) Maintaining the Enterprise Services equipment, and (c) completion of the requirements for phase in execution in accordance with Section 3.6.2.2 and Table 3.6-1, Phase-In Projects, (project number 2) in the PWS.

	0002AU
	USN - Operation and Sustainment Services for Field Services Profile 2 during Phase-In (ES)
	Operations and sustainment of services (Assumed Full Operational Responsibility (AFOR)) for the Field Services Profile 2 environment in accordance with the Government approved Phase-In Plan (CDRL A052). This effort includes providing operational and sustainment services by (a) Performing the services as mapped to the profiles and required NGEN Service Level Requirements (Attachment J-13), (b) Maintaining the Enterprise Services equipment, and (c) completion of the requirements for phase in execution in accordance with Section 3.6.2.2 and Table 3.6-1, Phase-In Projects, (project number 4) in the PWS.

	0002AV
	USN - Operation and Sustainment Services for Field Services Profile 3 during Phase-In (ES)
	Operations and sustainment of services (Assumed Full Operational Responsibility (AFOR)) for the Field Services Profile 3 environment in accordance with the Government approved Phase-In Plan (CDRL A052). This effort includes providing operational and sustainment services by (a) Performing the services as mapped to the profiles and required NGEN Service Level Requirements (Attachment J-13), (b) Maintaining the Enterprise Services equipment, and (c) completion of the requirements for phase in execution in accordance with Section 3.6.2.2 and Table 3.6-1, Phase-In Projects, (project number 4) in the PWS.

	0002AW
	USN - Operation and Sustainment Services for Field Services Profile 4 during Phase-In (ES)
	Operations and sustainment of services (Assumed Full Operational Responsibility (AFOR)) for the Field Services Profile 4 environment in accordance with the Government approved Phase-In Plan (CDRL A052). This effort includes providing operational and sustainment services by (a) Performing the services as mapped to the profiles and required NGEN Service Level Requirements (Attachment J-13), (b) Maintaining the Enterprise Services equipment, and (c) completion of the requirements for phase in execution in accordance with Section 3.6.2.2 and Table 3.6-1, Phase-In Projects, (project number 5) in the PWS.

	0002AX
	USN - Operation and Sustainment Services for Field Services Profile 5 during Phase-In (ES)
	Operations and sustainment of services (Assumed Full Operational Responsibility (AFOR)) for the Field Services Profile 5 environment in accordance with the Government approved Phase-In Plan (CDRL A052). This effort includes providing operational and sustainment services by (a) Performing the services as mapped to the profiles and required NGEN Service Level Requirements (Attachment J-13), (b) Maintaining the Enterprise Services equipment, and (c) completion of the requirements for phase in execution in accordance with Section 3.6.2.2 and Table 3.6-1, Phase-In Projects, (project number 5) in the PWS.

	0004
	USMC Enterprise Operations Support Services
	The Contractor shall support a broad range of technical, operational, and maintenance and management functions in support of delivery of Enterprise Services Marine Corps Management Domain in accordance with Attachment J-20 (USMC ES CLIN Definitions).

	0004AA
	USMC Enterprise Services Program Support
	USMC Enterprise Services Program Management Support. Service is performed at Quantico, VA. This service must be ordered prior to ordering any other USMC Enterprise Operations Support CLIN. In accordance with Attachment J-20 (USMC ES CLIN Definitions).

	0004AB
	USMC Enterprise Services MITSC West Operations Support
	MITSC West: Operations support for the following locations: MCNOSC DET (West), MCAS Yuma, MCB Camp Pendleton, MCAS Camp Pendleton, MCAS Miramar, MCAGCC 29 Palms, MCLB Barstow, MC Mtn Warfare Training Center, MCRD San Diego. In accordance with Attachment J-20 (USMC ES CLIN Definitions).

	0004AC
	USMC Enterprise Services MITSC Mid-Pac Operations Support
	MITSC Mid-Pac: Operations support for the following locations: MCNOSC DET (Mid PAC), MCB Kaneohe Bay, MCB Camp Smith. In accordance with Attachment J-20 (USMC ES CLIN Definitions).

	0004AD
	USMC Enterprise Services MITSC West-Pac Operations Support
	MITSC West - Pac: Operations support for the following locations: MCNOSC DET (West PAC), MCB Camp Butler, MCB Camp Fuji, MCAS Iwakuni. In accordance with Attachment J-20 (USMC ES CLIN Definitions).

	0004AE
	USMC Enterprise Services MITSC Reserve Operations Support
	MITSC Reserve: Operations support for the following locations: MCNOSC DET (Res). In accordance with the USMC CLIN Definition Enterprise Services Attachment J-20 (USMC ES CLIN Definitions).

	0004AF
	USMC Enterprise Services MITSC East Operations Support
	MITSC East: Operations support for the following locations: MCNOSC DET (East), Blount Island, MCLB Albany, MCAS New River. MCAS Cherry Point, MCAS Beaufort, MCRD Parris Island, MCB Camp Allen. In accordance with Attachment J-20 (USMC ES CLIN Definitions).

	0004AG
	USMC Enterprise Services MITSC NCR Operations Support
	MITSC NCR: Operations support for the following locations: MCNOSC DET (NCR), MCB Quantico, and NSWC Indian Head. In accordance with Attachment J-20 (USMC ES CLIN Definitions).

	0004AH
	USMC Enterprise Services MITSC HQMC Operations Support
	MITSC HQMC: Operations support for the following locations: MCNOSC DET (HQMC), Pentagon, Navy Annex, Marine Barracks, and Henderson Hall. In accordance with Attachment J-20 (USMC ES CLIN Definitions).

	0004AJ
	USMC Enterprise Services MCNOSC Operations Support
	MCNOSC: Operations support for the following locations: MCSC, EITC/ESD KC, MCNOSC DET (East), MCNOSC DET (HQMC), MCNOSC DET (Mid PAC), MCNOSC DET (NCR), MCNOSC DET (Res), MCNOSC DET (West PAC), MCNOSC DET (West). In accordance with Attachment J-20 (USMC ES CLIN Definitions).

	0004AK
	USMC Project Support ES
	This service provides additional support not already covered in previous USMC operational support CLINs.  The project Scope and location will be provided in a separate task order. 

	0008
	Enterprise Operational and Sustainment Services
	Operation and maintenance of the Enterprise Services (ES) in accordance with the following Sections in the PWS (Sections include all sub-Sections unless noted):

Scope (3.1)
Program Management (3.2)
Services Portfolio (3.3) 
Engineering Design and Support Services (EDSS) (3.3.1), (with the exception of 3.3.1.6)
Enterprise Operations Services (3.3.2)
Directory Services (3.3.3), (with the exception of 3.3.3.1)
Boundary, Demilitarized Zone (DMZ), and Communities of Interest (COI) Services (3.3.5), (with the exception of 3.3.5.2 and 3.3.5.3)
Remote Access Services (RAS) (3.3.11)
Network Operations (NetOps) and Information Assurance (IA) Training Services (3.3.12), (with the exception of 3.3.12.2)
Testing Services (3.3.13)
Continuity of Operations (COOP), Disaster Recovery (DR), and Business Continuity Planning Services (3.3.14), (with the exception of 3.3.14.2)
Electronic Software Delivery Services (ESDS) (3.3.16), (with the exception of 3.3.16.b)
Service Desk Services (3.3.17), (with the exception of 3.3.17.m.i)
Data Storage Services (3.3.22), (with the exception of 3.3.22.1)
Enterprise Web Portal Services (3.3.24) 
Collaboration Services (3.3.25) 
Unclassified Mobile Phone Services (3.3.27)
Classified Mobile Phone Services (3.3.28)
Navy Recruiting Command (NRC) Mobile Computing Solution (3.3.30.5), (with the exception of 3.3.30.5.a, 3.3.30.5.d, 3.3.30.5.e, 3.3.30.5.g)
Commercial off the Shelf (COTS) Catalog HW and SW Services (3.3.32), (with the exception of 3.3.32.b)
End User Training Services (3.3.34), (with the exception of 3.3.34.1)
IT Service Management (3.4)
Logistics (3.5)
Phase-out Services (3.6.3.a)
Law Enforcement and Litigation (6.1) (with the exception of 6.1.2.f, 6.1.2.g)

All technology refresh costs associated with 3.3.1.5 are included with the exception of the cost of material which is included in CLIN 0090. "

	0008AA
	Enterprise Operational and Sustainment Services - Unclassified
	Operation and maintenance of the Enterprise Services (ES) in accordance with the following Sections in the PWS (Sections include all sub-Sections unless noted):

Scope (3.1)
Program Management (3.2)
Services Portfolio (3.3) 
Engineering Design and Support Services (EDSS) (3.3.1), (with the exception of 3.3.1.6)
Enterprise Operations Services (3.3.2)
Directory Services (3.3.3), (with the exception of 3.3.3.1) 
Boundary, Demilitarized Zone (DMZ), and Communities of Interest (COI) Services (3.3.5), (with the exception of 3.3.5.2 and 3.3.5.3)
Remote Access Services (RAS) (3.3.11)
Network Operations (NetOps) and Information Assurance (IA) Training Services (3.3.12), (with the exception of 3.3.12.2)
Testing Services (3.3.13)
Continuity of Operations (COOP), Disaster Recovery (DR), and Business Continuity Planning Services (3.3.14), (with the exception of 3.3.14.2)
Electronic Software Delivery Services (ESDS) (3.3.16), (with the exception of 3.3.16.b)
Service Desk Services (3.3.17), (with the exception of 3.3.17.m.i)
Data Storage Services (3.3.22), (with the exception of 3.3.22.1)
Enterprise Web Portal Services (3.3.24) 
Collaboration Services (3.3.25)
Unclassified Mobile Phone Services (3.3.27)
Navy Recruiting Command (NRC) Mobile Computing Solution (3.3.30.5), (with the exception of 3.3.30.5.a, 3.3.30.5.d, 3.3.30.5.e, 3.3.30.5.g)
Commercial off the Shelf (COTS) Catalog HW and SW Services (3.3.32) , (with the exception of 3.3.32.b)
End User Training Services (3.3.34), (with the exception of 3.3.34.1)
IT Service Management (3.4)
Logistics (3.5)
Phase-out Services (3.6.3.a)
Law Enforcement and Litigation (6.1) (with the exception of 6.1.2.f, 6.1.2.g)

All technology refresh costs associated with 3.3.1.5 are included with the exception of the cost of material which is included in CLIN 0090. "

	0008AB
	Enterprise Operational and Sustainment Services - Classified
	Operation and maintenance of the Enterprise Services (ES) in accordance with the following Sections in the PWS (Sections include all sub-Sections unless noted):

Scope (3.1)
Program Management (3.2)
Services Portfolio (3.3) 
Engineering Design and Support Services (EDSS) (3.3.1), (with the exception of 3.3.1.6)
Enterprise Operations Services (3.3.2)
Directory Services (3.3.3), (with the exception of 3.3.3.1)
Boundary, Demilitarized Zone (DMZ), and Communities of Interest (COI) Services (3.3.5), (with the exception of 3.3.5.2 and 3.3.5.3)
Remote Access Services (RAS) (3.3.11)
Network Operations (NetOps) and Information Assurance (IA) Training Services (3.3.12), (with the exception of 3.3.12.2)
Testing Services (3.3.13)
Continuity of Operations (COOP), Disaster Recovery (DR), and Business Continuity Planning Services (3.3.14), (with the exception of 3.3.14.2)
Electronic Software Delivery Services (ESDS) (3.3.16), (with the exception of 3.3.16.b)
Service Desk Services (3.3.17), (with the exception of 3.3.17.m.i)
Data Storage Services (3.3.22), (with the exception of 3.3.22.1)
Enterprise Web Portal Services (3.3.24) 
Collaboration Services (3.3.25)
Classified Mobile Phone Services (3.3.28)
Navy Recruiting Command (NRC) Mobile Computing Solution (3.3.30.5), (with the exception of 3.3.30.5.a, 3.3.30.5.d, 3.3.30.5.e, 3.3.30.5.g)
Commercial off the Shelf (COTS) Catalog HW and SW Services (3.3.32) , (with the exception of 3.3.32.b)
Desk Side Support Services (3.3.33 ), (with the exception of 3.3.33.1)
End User Training Services (3.3.34), (with the exception of 3.3.34.1)
IT Service Management (3.4)
Logistics (3.5)
Phase-out Services (3.6.3.a)
Law Enforcement and Litigation (6.1) (with the exception of 6.1.2.f, 6.1.2.g)

All technology refresh costs associated with 3.3.1.5 are included with the exception of the cost of material which is included in CLIN 0090. "

	0009
	Voice over Internet Protocol (VoIP) 
	Contractor shall provide telephone services from end user voice and/or data devices to local or long distance destinations connected to the Defense Switched Network (DSN) using Voice over Internet Protocol (VoIP) technology or Voice over Secure Internet Protocol (VoSIP) which will be determined on an individual Task Order basis. Performance shall be in accordance with 3.3.26 in the PWS.

	0009AA
	Engineering and Install new VoIP service
	Detailed requirement provided with task order request.

	0009AB
	Maintain and Operate on new VoIP service
	Detailed requirement provided with task order request.

	0011
	Security Management (ES)
	Operation and maintenance of the Enterprise Services (ES) in accordance with the following Sections in the PWS (Sections include all sub-Sections unless noted): 
Security Configuration and Management Services (3.3.4) (with the exception of 3.3.4.4)
Boundary, Demilitarized Zone (DMZ), and Communities of Interest (COI) Services (3.3.5) (with the exception of 3.3.5.1 and 3.3.5.4)
Malware Protection and Detection (MDP) Services (3.3.6)
Security Event Management (SEM) Services (3.3.7)
Security and IT Certification and Accreditation (C&A) Services (3.3.8) Authentication and Authorization Services (3.3.9)
Network Access Control (NAC) Services (3.3.10)
File Removal Services (3.3.15)

	0011AA
	Security Management (ES) - Unclassified
	Operation and maintenance of the Enterprise Services (ES) in accordance with the following Sections in the PWS (Sections include all sub-Sections unless noted): 
Security Configuration and Management Services (3.3.4) (with the exception of 3.3.4.4)
Boundary, Demilitarized Zone (DMZ), and Communities of Interest (COI) Services (3.3.5) (with the exception of 3.3.5.1 and 3.3.5.4)
Malware Protection and Detection (MDP) Services (3.3.6)
Security Event Management (SEM) Services (3.3.7)
Security and IT Certification and Accreditation (C&A) Services (3.3.8) Authentication and Authorization Services (3.3.9)
Network Access Control (NAC) Services (3.3.10)
File Removal Services (3.3.15)

	0011AB
	Security Management (ES) - Classified
	Operation and maintenance of the Enterprise Services (ES) in accordance with the following Sections in the PWS (Sections include all sub-Sections unless noted): 
Security Configuration and Management Services (3.3.4) (with the exception of 3.3.4.4)
Boundary, Demilitarized Zone (DMZ), and Communities of Interest (COI) Services (3.3.5) (with the exception of 3.3.5.1 and 3.3.5.4)
Malware Protection and Detection (MDP) Services (3.3.6)
Security Event Management (SEM) Services (3.3.7)
Security and IT Certification and Accreditation (C&A) Services (3.3.8) Authentication and Authorization Services (3.3.9)
Network Access Control (NAC) Services (3.3.10)
File Removal Services (3.3.15)

	0013
	Print Services
	The Contractor shall provide Services to include the operation, maintenance, break/fix, and technology refresh labor and hardware (HW) including disposal and software (SW) required to provide Printer Service in accordance with Section 3.3.31 in the PWS.

	0013AA
	Printer Site/ Command Survey
	The Contractor shall identify the printers at the Site/ Command and make recommendations for printer and tiered service level to meet site/command requirements in accordance with Section 3.3.31 in the PWS.

	0013AB
	Tier 1 - Full Service Printing Service - Low Utilization Color Printer
	The Contractor shall provide printers and the service supporting a monthly average up to 10k pages per month. Must meet the current state of the shelf. The Contractor shall provide Services to include the operation, maintenance, warranty and break/fix, OEM Consumables (excludes paper) and technology refresh labor and hardware (HW) including disposal, and software (SW)/drivers required to provide Printer Service in accordance with Section 3.3.31 in the PWS. The Printer Site/ Command Survey must be ordered prior to ordering of this service.

	0013AC
	Tier 1 - Full Service Printing Service - Low Utilization Black/White
	The Contractor shall provide printers and the service supporting a monthly average up to 10k pages per month. Must meet the current state of the shelf. The Contractor shall provide Services to include the operation, maintenance, warranty and break/fix, OEM Consumables (excludes paper) and technology refresh labor and hardware (HW) including disposal, and software (SW)/drivers required to provide Printer Service in accordance with Section 3.3.31 in the PWS. The Printer Site/ Command Survey must be ordered prior to ordering of this service.

	0013AD
	Tier 1 - Full Service Printing Service - Low Utilization MFD
	The Contractor shall provide printers and the service supporting a monthly average up to 10k pages per month. Must meet the current state of the shelf. The Contractor shall provide Services to include the operation, maintenance, warranty and break/fix, OEM Consumables (excludes paper) and technology refresh labor and hardware (HW) including disposal, and software (SW)/drivers required to provide Printer Service in accordance with Section 3.3.31 in the PWS. The Printer Site/ Command Survey must be ordered prior to ordering of this service.

	0013AE
	Tier 1 - Full Service Printing Service - Medium Utilization Color Printer
	The Contractor shall provide printers and the service supporting a monthly average between 10k-40k pages per month. Must meet the current state of the shelf. The Contractor shall provide Services to include the operation, maintenance, warranty and break/fix, OEM Consumables (excludes paper) and technology refresh labor and hardware (HW) including disposal, and software (SW)/drivers required to provide Printer Service in accordance with Section 3.3.31 in the PWS. The Printer Site/ Command Survey must be ordered prior to ordering of this service.

	0013AF
	Tier 1 - Full Service Printing Service - Medium Utilization Black/White
	The Contractor shall provide printers and the service supporting a monthly average between 10k-40k pages per month. Must meet the current state of the shelf. The Contractor shall provide Services to include the operation, maintenance, warranty and break/fix, OEM Consumables (excludes paper) and technology refresh labor and hardware (HW) including disposal, and software (SW)/drivers required to provide Printer Service in accordance with Section 3.3.31 in the PWS. The Printer Site/ Command Survey must be ordered prior to ordering of this service.

	0013AG
	Tier 1 - Full Service Printing Service - Medium Utilization MFD
	The Contractor shall provide printers and the service supporting a monthly average between 10k-40k pages per month. Must meet the current state of the shelf. The Contractor shall provide Services to include the operation, maintenance, warranty and break/fix, OEM Consumables (excludes paper) and technology refresh labor and hardware (HW) including disposal, and software (SW)/drivers required to provide Printer Service in accordance with Section 3.3.31 in the PWS. The Printer Site/ Command Survey must be ordered prior to ordering of this service.

	0013AH
	Tier 1 - Full Service Printing Service - High Utilization Color Printer
	The Contractor shall provide printers and the service supporting an average above 40k pages per month. Must meet the current state of the shelf. The Contractor shall provide Services to include the operation, maintenance, warranty and break/fix, OEM Consumables (excludes paper) and technology refresh labor and hardware (HW) including disposal, and software (SW)/drivers required to provide Printer Service in accordance with Section 3.3.31 in the PWS. The Printer Site/ Command Survey must be ordered prior to ordering of this service.

	0013AJ
	Tier 1 - Full Service Printing Service - High Utilization Black/White
	The Contractor shall provide printers and the service supporting a monthly average above 40k pages per month. Must meet the current state of the shelf. The Contractor shall provide Services to include the operation, maintenance, warranty and break/fix, OEM Consumables (excludes paper) and technology refresh labor and hardware (HW) including disposal, and software (SW)/drivers required to provide Printer Service in accordance with Section 3.3.31 in the PWS. The Printer Site/ Command Survey must be ordered prior to ordering of this service.

	0013AK
	Tier 1 - Full Service Printing Service - High Utilization MFD
	The Contractor shall provide printers and the service supporting a monthly average above 40k pages per month. Must meet the current state of the shelf. The Contractor shall provide Services to include the operation, maintenance, warranty and break/fix, OEM Consumables (excludes paper) and technology refresh labor and hardware (HW) including disposal, and software (SW)/drivers required to provide Printer Service in accordance with Section 3.3.31 in the PWS. The Printer Site/ Command Survey must be ordered prior to ordering of this service.

	0013AL
	Tier 2 - Full Service Printing Service - Low Utilization Color Printer
	The Contractor shall provide printers and the service supporting a monthly average up to 10K pages per month. Must meet the current state of the shelf. The Contractor shall provide Services to include the operation, maintenance, warranty and break/fix, (excludes paper & OEM Consumables) and technology refresh labor and hardware (HW) including disposal, and software (SW)/drivers required to provide Printer Service in accordance with Section 3.3.31 in the PWS. The Printer Site/ Command Survey must be ordered prior to ordering of this service.

	0013AM
	Tier 2 - Full Service Printing Service - Low Utilization Black/White
	The Contractor shall provide printers and the service supporting a monthly average up to 10K pages per month. Must meet the current state of the shelf. The Contractor shall provide Services to include the operation, maintenance, warranty and break/fix, (excludes paper & OEM Consumables) and technology refresh labor and hardware (HW) including disposal, and software (SW)/drivers required to provide Printer Service in accordance with Section 3.3.31 in the PWS. The Printer Site/ Command Survey must be ordered prior to ordering of this service.

	0013AN
	Tier 2 - Full Service Printing Service - Low Utilization MFD
	The Contractor shall provide printers and the service supporting a monthly average up to 10K pages per month. Must meet the current state of the shelf. The Contractor shall provide Services to include the operation, maintenance, warranty and break/fix, (excludes paper & OEM Consumables) and technology refresh labor and hardware (HW) including disposal, and software (SW)/drivers required to provide Printer Service in accordance with Section 3.3.31 in the PWS.

	0013AP
	Tier 2 - Full Service Printing Service - Medium Utilization Color Printer
	The Contractor shall provide printers and the service supporting a monthly average range of 10K-40K pages per month. Must meet the current state of the shelf. The Contractor shall provide Services to include the operation, maintenance, warranty and break/fix, (excludes paper & OEM Consumables) and technology refresh labor and hardware (HW) including disposal, and software (SW)/drivers required to provide Printer Service in accordance with Section 3.3.31 in the PWS. The Printer Site/ Command Survey must be ordered prior to ordering of this service.

	0013AQ
	Tier 2 - Full Service Printing Service - Medium Utilization Black/White
	The Contractor shall provide printers and the service supporting a monthly average range of 10K-40K pages per month. Must meet the current state of the shelf. The Contractor shall provide Services to include the operation, maintenance, warranty and break/fix, (excludes paper & OEM Consumables) and technology refresh labor and hardware (HW) including disposal, and software (SW)/drivers required to provide Printer Service in accordance with Section 3.3.31 in the PWS. The Printer Site/ Command Survey must be ordered prior to ordering of this service.

	0013AR
	Tier 2 - Full Service Printing Service - Medium Utilization MFD
	The Contractor shall provide printers and the service supporting a monthly average range of 10K-40K pages per month. Must meet the current state of the shelf. The Contractor shall provide Services to include the operation, maintenance, warranty and break/fix, (excludes paper & OEM Consumables) and technology refresh labor and hardware (HW) including disposal, and software (SW)/drivers required to provide Printer Service in accordance with Section 3.3.31 in the PWS. The Printer Site/ Command Survey must be ordered prior to ordering of this service.

	0013AS
	Tier 2 - Full Service Printing Service - High Utilization Color Printer
	The Contractor shall provide printers and the service supporting a monthly average greater than 40K pages per month. Must meet the current state of the shelf. The Contractor shall provide Services to include the operation, maintenance, warranty and break/fix, (excludes paper & OEM Consumables) and technology refresh labor and hardware (HW) including disposal, and software (SW)/drivers required to provide Printer Service in accordance with Section 3.3.31 in the PWS. The Printer Site/ Command Survey must be ordered prior to ordering of this service.

	0013AT
	Tier 2 - Full Service Printing Service - High Utilization Black/White
	The Contractor shall provide printers and the service supporting a monthly average greater than 40K pages per month. Must meet the current state of the shelf. The Contractor shall provide Services to include the operation, maintenance, warranty and break/fix, (excludes paper & OEM Consumables) and technology refresh labor and hardware (HW) including disposal, and software (SW)/drivers required to provide Printer Service in accordance with Section 3.3.31 in the PWS. The Printer Site/ Command Survey must be ordered prior to ordering of this service.

	0013AU
	Tier 2 - Full Service Printing Service - High Utilization MFD
	The Contractor shall provide printers and the service supporting a monthly average greater than 40K pages per month. Must meet the current state of the shelf. The Contractor shall provide Services to include the operation, maintenance, warranty and break/fix, (excludes paper & OEM Consumables) and technology refresh labor and hardware (HW) including disposal, and software (SW)/drivers required to provide Printer Service in accordance with Section 3.3.31 in the PWS. The Printer Site/ Command Survey must be ordered prior to ordering of this service.

	0013AV
	Tier 3 - Networked Legacy Non-MFD Printers
	Maintain monthly network Non-MFD black & white and color printers provided as GFP and certified to operate on the NGEN network in accordance with Section 3.3.31 in the PWS. - Provide break/fix support for Government Furnished printers. (Limited to non-remote sites where Contractor is providing touch labor services under this contract). Printers must be verified to be fully operational prior to ordering CLIN. For printers still under OEM warranty, Contractor will interface with OEM to facilitate repair and/or replacement. For printers no longer under warranty, Contractor must receive Government approval prior to purchasing parts for repair and/or replacement. Contractor will be responsible for providing spares if printer must be removed from site for repair. Contractor shall update asset information in the appropriate configuration/asset management or directory services. 

	0013AW
	Tier 3 - Networked Legacy Multifunction Devices
	Maintain monthly network MFD black & white and color printers provided as GFP and certified to operate on the NGEN network in accordance with Section 3.3.31 in the PWS. - Provide break/fix support for Government Furnished printers. (Limited to non-remote sites where Contractor is providing touch labor services under this contract). The Government will verify the printers are fully operational prior to ordering CLIN. Contractor may provide full replacement if more cost effective but must follow the personal property requirements. For printers still under OEM warranty, Contractor will interface with OEM to facilitate repair and/or replacement. For printers no longer under warranty, Contractor must receive Government approval prior to purchasing parts for repair and/or replacement. Contractor will be responsible for providing spares if printer must be removed from site for repair. Contractor shall update asset information in the appropriate configuration/asset management or directory services. 

	0013AX
	Tier 3 - Networked NGEN Non-MFD Printers
	Maintain monthly networked Non-MFD black & white and color printers procured under the NGEN contract. - Provide break/fix support for Government Furnished printers. (Limited to non-remote sites where Contractor is providing touch labor services under this contract). The Government will verify the printers are fully operational prior to ordering CLIN. Contractor may provide full replacement if more cost effective but must follow the personal property requirements. For printers still under OEM warranty, Contractor will interface with OEM to facilitate repair and/or replacement. For printers no longer under warranty, Contractor must receive Government approval prior to purchasing parts for repair and/or replacement. Contractor will be responsible for providing spares if printer must be removed from site for repair. Contractor shall update asset information in the appropriate configuration/asset management or directory services. 

	0013AY
	Tier 3 - Networked NGEN Multifunction Devices
	Maintain monthly networked MFD black & white and color printers procured under the NGEN contract. - Provide break/fix support for Government Furnished printers. (Limited to non-remote sites where Contractor is providing touch labor services under this contract). The Government will verify the printers are fully operational prior to ordering CLIN. Contractor may provide full replacement if more cost effective but must follow the personal property requirements. For printers still under OEM warranty, Contractor will interface with OEM to facilitate repair and/or replacement. For printers no longer under warranty, Contractor must receive Government approval prior to purchasing parts for repair and/or replacement. Contractor will be responsible for providing spares if printer must be removed from site for repair. Contractor shall update asset information in the appropriate configuration/asset management or directory services. 

	0013AZ
	Initial Printer Configuration & Setup
	The Contractor shall provide initial configuration and setup of GFP printers to include entering into Active Directory, creating associated print queues, and connecting to the network. The Contractor will also make SW drivers available for end user installation and configuration. Printer Service in accordance with Section 3.3.31 in the PWS.

	0014
	Video Teleconference (VTC)
	The Contractor shall provide audio-visual services where users can initiate and participate in live video teleconferences in accordance with Section 3.3.29 in the PWS. Fixed VTC seats include infrastructure and required services to provide fixed video teleconference connectivity within and external to NGEN. The Contractor shall provide Services to include the operation, maintenance, break/fix, and technology refresh labor and hardware (HW) including disposal, and HW and software (SW) patching, required to provide the End User Hardware as a Service.

	0014AA
	Design and Installation on new VTC service
	Detailed requirement provided with task order request. The Contractor shall provide design and installation of new VTC Services in accordance with Section 3.3.29 in the PWS to support VTC seats.

	0014AB
	Maintain and Operate on new VTC service
	The Contractor shall provide Services in accordance with Section 3.3.29 in the PWS to include the operation, maintenance, break/fix, and technology refresh labor and hardware (HW) including disposal, and HW and software (SW) patching, required to provide the End User Hardware as a Service.

	0014AC
	Basic Moveable VTC Seat
	Provides 128 Kbps/15 fps quality video, supporting bandwidth, and standard features to include VTC scheduling set up and operations, multi-point bridging, and reliability of service in accordance with Section 3.3.29 in the PWS. The Contractor shall provide Services to include the operation, maintenance, break/fix, and technology refresh labor and hardware (HW) including disposal, and HW and software (SW) patching, required to provide the End User Hardware as a Service.

	0014AD
	High End Moveable VTC Seat
	Provides 384 Kbps/30 fps quality video, supporting bandwidth, and standard features to include VTC scheduling set up and operations, multi-point bridging, and reliability of service in accordance with Section 3.3.29 in the PWS. The Contractor shall provide Services to include the operation, maintenance, break/fix, and technology refresh labor and hardware (HW) including disposal, and HW and software (SW) patching, required to provide the End User Hardware as a Service.

	0014AE
	Basic Classified Moveable VTC Service
	The Basic Classified Moveable VTC Service provides VTC CODEC, software, mid-size video display unit, roll-around cart; VTC Help Desk support (basic and advanced help desk); Access to shared ISDN bridge for external VTC connections; Classified wall port service (single port); Supports 128 Kbps/15fps bandwidth; and standard features to include VTC scheduling set up and operations, multi-point bridging and reliability of service in accordance with Section 3.3.29 in the PWS. The Contractor shall provide Services to include the operation, maintenance, break/fix, and technology refresh labor and hardware (HW) including disposal, and HW and software (SW) patching, required to provide the End User Hardware as a Service.

	0014AF
	High End Classified Moveable VTC Service
	The High-end Classified Moveable VTC Service provides VTC CODEC, software, large video display unit, roll-around cart; VTC Help Desk support (basic and advanced help desk); Access to shared ISDN bridge for external VTC connections; classified wall port service in accordance with Section 3.3.29 in the PWS (single port); Supports 384 Kbps/30 fps bandwidth; and standard features to include VTC scheduling set up and operations, multi-point bridging and reliability of service. The Contractor shall provide Services to include the operation, maintenance, break/fix, and technology refresh labor and hardware (HW) including disposal, and HW and software (SW) patching, required to provide the End User Hardware.

	0014AG
	Basic Desktop VTC Upgrade Package
	Provides Basic Desktop VTC upgrade to 15 frames per second quality video interface to other teleconferencing services, and standard features including multipoint bridging in accordance with Section 3.3.29 in the PWS. The Contractor shall provide Services to include the operation, maintenance, break/fix, and technology refresh labor and hardware (HW) including disposal, and HW and software (SW) patching, required to provide the End User Hardware as a Service.

	0014AH
	High End Desktop VTC Upgrade Package
	Provides 30 frames per second enhanced quality video, interface to other teleconferencing services, and standard features including multipoint bridging in accordance with Section 3.3.29 in the PWS. The Contractor shall provide Services to include the operation, maintenance, break/fix, and technology refresh labor and hardware (HW) including disposal, and HW and software (SW) patching, required to provide the End User Hardware as a Service.

	0014AJ
	Basic Unclassified Desktop VTC
	Provides Basic Unclassified Desktop VTC at a minimum of 15 frames per second basic quality video interface to other teleconferencing services, and standard features including multipoint bridging in accordance with Section 3.3.29 in the PWS. No seat required but may be used with a seat. The Contractor shall provide Services to include the operation, maintenance, break/fix, and technology refresh labor and hardware (HW) including disposal, and HW and software (SW) patching, required to provide the End User Hardware as a Service.

	0014AK
	High End Unclassified Desktop VTC
	Provides High End Unclassified Desktop upgrade in hardware from Basic Unclassified Desktop VTC which includes a larger screen, 30 frames per second enhanced quality video, interface to other teleconferencing services, and standard features including multipoint bridging in accordance with Section 3.3.29 in the PWS. No seat required but may be used with a seat. The Contractor shall provide Services to include the operation, maintenance, break/fix, and technology refresh labor and hardware (HW) including disposal, and HW and software (SW) patching, required to provide the End User Hardware as a Service.

	0014AL
	Enhanced High End Unclassified Desktop VTC
	Provides upgrade in hardware and capabilities from High End Unclassified Desktop VTC. Provides 30 frames per second enhanced quality video, interface to other teleconferencing services, and standard features including multipoint bridging in accordance with Section 3.3.29 in the PWS. This unit offers a minimum 17 inch viewable flat screen with split screen capabilities. No seat required but can be used with a seat. The Contractor shall provide Services to include the operation, maintenance, break/fix, and technology refresh labor and hardware (HW) including disposal, and HW and software (SW) patching, required to provide the End User Hardware as a Service.

	0014AM
	Basic Classified Desktop VTC Service
	The Basic Classified Desktop VTC Service provides VTC Desktop CODEC, software, small video display; VTC Help Desk support (basic and advanced help desk); Access to shared ISDN bridge in accordance with Section 3.3.29 in the PWS for external VTC connections; classified wall port service (single port); Supports 128 Kbps/15 fps bandwidth; and standard features including multipoint bridging. The Contractor shall provide Services to include the operation, maintenance, break/fix, and technology refresh labor and hardware (HW) including disposal, and HW and software (SW) patching, required to provide the End User Hardware as a Service.

	0014AN
	High End Classified Desktop VTC
	The High-end Classified Desktop VTC Service provides VTC Desktop CODEC, software, intermediate video display; VTC Help Desk support (basic and advanced help desk); Access to shared ISDN bridge in accordance with Section 3.3.29 in the PWS for external VTC connections; Supports 384 Kbps/30 fps bandwidth; and standard features including multipoint bridging. The Contractor shall provide Services to include the operation, maintenance, break/fix, and technology refresh labor and hardware (HW) including disposal, and HW and software (SW) patching, required to provide the End User Hardware as a Service.

	0014AP
	Non-Classified VTC High End Bandwidth Service
	In accordance with Section 3.3.29 in the PWS, provides unclassified High End 30 frames per second high quality video interface to other teleconferencing services, and standard features including multipoint bridging for certified GFP VTC solutions.

	0014AQ
	Classified VTC High End Bandwidth Service
	In accordance with Section 3.3.29 in the PWS, provides classified High End 30 frames per second high quality video interface to other teleconferencing services, and standard features including multipoint bridging for certified GFP VTC solutions.

	0014AR
	Non-Classified VTC Basic Bandwidth Service
	In accordance with Section 3.3.29 in the PWS, provides non-classified High End 15 frames per second high quality video interface to other teleconferencing services, and standard features including multipoint bridging for certified GFP VTC solutions.

	0014AS
	Classified VTC Basic Bandwidth Service
	In accordance with Section 3.3.29 in the PWS, provides classified High End 15 frames per second high quality video interface to other teleconferencing services, and standard features including multipoint bridging for certified GFP VTC solutions.

	0015
	Enterprise Messaging Services 
	Enterprise Messaging Services include the operation and maintenance of NIPRNet and SIPRNet email messaging systems as required in accordance with Section 3.3.23 in the PWS.

	0015AA
	Enterprise Messaging Services - Unclassified
	Enterprise Messaging Services include the operation and maintenance of NIPRNet email messaging systems in accordance with Section 3.3.23 in the PWS.

	0015AB
	Enterprise Messaging Services - Classified
	Enterprise Messaging Services include the operation and maintenance of SIPRNet email messaging systems in accordance with Section 3.3.23 in the PWS.

	0017
	One-Net Site Surveys
	One-Net Site surveys for Europe, Far East, Middle East (TNOCS LNSC). The Contractor will verify configurations, as-built drawings, services provided at the representative sample sites. Additionally, the Contractor shall complete preliminary site surveys for the sites and provide a GAP analysis and estimates. All travel must be included.

	0017AA
	One-Net Site Survey Europe - Naples 
	Conduct survey for Naples in accordance with Section 3.3.1.6 in the PWS.

	0017AB
	One-Net Site Survey Europe - Rota 
	Conduct survey for Rota in accordance with Section 3.3.1.6 in the PWS.

	0017AC
	One-Net Site Survey Europe - Sigonella 
	Conduct survey for Sigonella in accordance with Section 3.3.1.6 in the PWS.

	0017AD
	One-Net Site Survey Europe - Souda Bay 
	Conduct survey for Souda Bay in accordance with Section 3.3.1.6 in the PWS.

	0017AE
	One-Net Site Survey Europe - Romania 
	Conduct survey for Romania in accordance with Section 3.3.1.6 in the PWS.

	0017AF
	One-Net Site Surveys Middle East - Bahrain 
	Conduct survey for Bahrain (sites include: Manama and Isa Air Base) in accordance with Section 3.3.1.6 in the PWS.

	0017AG
	One-Net Site Surveys Far East - Yokosuka 
	Conduct survey for Yokosuka (includes the following sites: Ikego, Negishi, Uraga, Yokohama North Dock, Yokohama Fleet Mail Center, Tsurumi, Hakozaki, and Seya radio site) in accordance with Section 3.3.1.6 in the PWS.

	0017AH
	One-Net Site Surveys Far East - Atsugi 
	Conduct survey for Atsugi (includes the following sites: Kameseya) in accordance with Section 3.3.1.6 in the PWS.

	0017AJ
	One-Net Site Surveys Far East - Misawa 
	Conduct survey for Misawa (includes the following sites: Hachinohe) in accordance with Section 3.3.1.6 in the PWS.

	0017AK
	One-Net Site Surveys Far East - Okinawa 
	Conduct survey for Okinawa (includes the following sites: Camps Shields, Awase transmitter site, White Beach, Naha Port, and Camp Foster) in accordance with Section 3.3.1.6 in the PWS.

	0017AL
	One-Net Site Surveys Far East - Sasebo 
	Conduct survey for Sasebo (includes the following sites: Akasaki, Maebata, Sakibe, Iorizaki, Hario Shima, Haria village, and Yokose) in accordance with Section 3.3.1.6 in the PWS.

	0017AM
	One-Net Site Surveys Far East - Korea 
	Conduct survey for Korea (includes the following sites: Chinhae, Yongsan Garrison, CP Tango, Pohang, Camp Mujuck, Camp Carroll, Camp Walker, and Pusan) in accordance with Section 3.3.1.6 in the PWS.

	0017AN
	One-Net Site Surveys Far East - Singapore 
	Conduct survey for Singapore in accordance with Section 3.3.1.6 in the PWS.

	0017AP
	One-Net Site Surveys Far East - Guam 
	Conduct survey for Guam (includes the following sites: Naval Base Guam North Finegayan, Anderson AFB Main, Anderson AFB (HSC-25), Naval Base Guam Barrigada, Nimitz Hill, Flag Circle residents, Naval Hospital, Naval Base Guam Polaris Point, Naval Base Guam Ordnance Annex, Naval Base Guam Orote Point/Apra Harbor, and Fuel Division) in accordance with Section 3.3.1.6 in the PWS.

	0017AQ
	One-Net Site Surveys Far East - Diego Garcia 
	Conduct survey for Diego Garcia in accordance with Section 3.3.1.6 in the PWS.

	0020
	Additional Litigation and Law Enforcement Support Services
	Additional Litigation and Law Enforcement Support Services.

	0020AB
	Additional Litigation and Law Enforcement Support Services (ES)
	Provide Testimony Services, Technical Advice and Assistance to Government Attorneys in accordance with paragraphs 6.1.2.f, and 6.1.2.g of Section 6.1 in PWS.

	0023
	Commercial Off the Shelf (COTS) Catalog
	This line item is used by the Government to acquire new Commercial of the Shelf (COTS) hardware and/or software (including shipping) and services to install the HW/SW purchased from the COTS catalog. The Catalog shall only include items that are certified to run on the network and includes additional end user hardware and/or software not planned for refresh under the Technology Refresh Plan (TRP). 

HW/SW pricing shall be in accordance with contract clause B-4. Installation services shall be priced via Rate Card (J-8) and performed in accordance with Section 3.5.1 in the PWS. Shipping shall be separately priced in the Catalog. 



	0025
	VIP Services
	VIP Services at Level of Service 2 (LOS-2).

	0025AA
	VIP Services
	The Contractor shall provide VIP services for 10 users in accordance with Section 3.3.17.m.i in the PWS. . 

	0026
	Additional Moves, Adds, and Changes (MAC), Storage, User Account, and Active Directory Changes
	Physical and admin moves, adds and changes (MAC), storage, user account and active directory changes as required in accordance with Section 3.3.17.1 in the PWS. CLINs 0026AC, 0026AD and 0026AE will be ordered when the combination of Administrative, Physical and Embarkable MACs reaches the annual allotment as defined in Section 3.3.17.1 in the PWS. 

	0026AC
	Administrative MAC (single) (ES)
	This line item is a single Administrative MAC. Administrative MACs are remotely managed and includes the capability to: 1) Add SW to an existing end user configuration or install a new end user HW and SW configurations. 2) Modify the configuration of NGEN HW and SW for an end user.

	0026AD
	Physical MAC (single) (ES)
	This line item is a single Physical MAC. Physical MACs address request fulfillment to deliver a piece of HW or SW to a single end user. This includes the capability to: Connect and integrate, NGEN HW and move HW from one NGEN location to another NGEN location for an end user.

	0026AE
	Embarkable MAC (single) (ES)
	This line item is a single Embarkable MAC. The Contractor shall provide services, which require physical handling of the Embarkable seat, to transition a deployed NGEN data seat back into the NGEN domain at the customer's request.

	0026AF
	Organizational Unit Name Change (ES)
	The Contractor shall create a new Organizational Unit (OU) and move all objects in an existing OU to the newly created OU. Upon completion of the move, the existing OU shall be deleted. All objects in one (1) OU, including sub-OUs (if applicable), shall be moved. This service shall be available at the Budget Submission Office (BSO) and site OU levels. The Contractor shall follow the standard NGEN AD OU structure and NGEN naming standards in accordance with Section 3.3.3 in the PWS. 

	0026AG
	Organizational Unit Full Move with Organizational Unit Deletion (ES)
	The Contractor shall move all objects in an existing Organizational Unit (OU) to another existing OU. Upon completion of the move, the existing OU, which no longer contains the objects, shall be deleted. All objects in one (1) OU, including sub-OUs (if applicable) shall be moved. This service shall be available at the Budget Submission Office (BSO) and site OU levels. The Contractor shall follow the standard NGEN AD OU structure and NGEN naming standards in accordance with Section 3.3.3 in the PWS. 

	0026AH
	Organizational Unit Full Move without Organizational Unit Deletion (ES)
	The Contractor shall move all objects in an existing Organizational Unit (OU) to another existing OU. All objects in one (1) OU, including sub-OUs (if applicable) shall be moved. This service shall be available at the Budget Submission Office (BSO) and site OU levels. The Contractor shall follow the standard NGEN AD OU structure and NGEN naming standards in accordance with Section 3.3.3 in the PWS. 

	0026AJ
	Organizational Unit Partial Move (ES)
	The Contractor shall move designated objects (not all objects), as specified by the Government, in an existing OU to another existing OU. This service is available at the site OU level only and is restricted to one (1) site per order in accordance with Section 3.3.3 in the PWS. 

	0026AK
	Capacity Management (ES)
	The Contractor shall manage the Government-directed change of group storage allocation, for a user object, resulting from the order of an Organizational Unit (OU) service. This includes identifying the location of temporary and permanent group storage, coordinating data movement, and updating plans, monitoring systems, and affected reports in accordance with Section 3.3.22 in the PWS. 

	0026AL
	Move Exchange Public Folders Data (ES)
	The Contractor shall move up to 100MB of data located in Microsoft Exchange public folders from an existing storage location to a Government-identified storage location in accordance with Section 3.3.22 in the PWS. If necessary, the Contractor shall create a new public root folder and provide temporary data storage until the data movement is complete.

	0026AM
	Move Command Fileshare Data (ES)
	The Contractor shall move up to 100MB of data from an existing command file share storage location to a Government-identified command file share storage location in accordance with Section 3.3.22 in the PWS. If necessary, the Contractor shall create a new command file share root folder and provide temporary data storage until the data movement is complete.

	0026AN
	Additional Unclassified Account (ES)
	An additional Unclassified Account provides a user account in addition to those provided with ordered unclassified data seat(s) in accordance with Section 3.3.30.7 in the PWS.

	0026AP
	Unclassified Lite Account (ES)
	This line item provides access to NGEN services from a workstation, with the following limitations: email storage is limited to 10MB; network storage is limited to 200MB and 0MB of shared storage in accordance with Section 3.3.30.7 in the PWS.

	0026AQ
	Unclassified Logon Only Account (ES)
	This line item provides access to NGEN services from a workstation, with the following exceptions: No email services, no network storage (personal and shared), and no PKI services for email in accordance with Section 3.3.30.7 in the PWS.

	0026AR
	Unclassified Digital ID Account (ES)
	This line item provides for Active Directory authentication for users accessing NGEN via a portal or other means of access not associated with a data seat in accordance with Section 3.3.30.7 in the PWS. Unclassified Digital ID Accounts will also receive access to PKI enabled web servers within the NGEN environment. Digital ID Accounts are available only to users on non-NGEN workstations. 

	0026AS
	Additional Classified Account (ES)
	An additional classified account provides a user account in addition to those provided with the classified data seat(s) in accordance with Section 3.3.30.7 in the PWS.

	0026AT
	Classified Lite Account (ES)
	This line item provides access to NGEN services from a workstation, with the following limitations: email storage is limited to 10MB; network storage is limited to 200MB and 0MB of shared storage in accordance with Section 3.3.30.7 in the PWS.

	0026AU
	Classified Logon Only Account (ES)
	This line item provides access to NGEN services from an NGEN workstation, with the following exceptions: No email services, no network storage (personal and shared), and no PKI services for email in accordance with Section 3.3.30.7 in the PWS.

	0026AV
	Configure Single Mailbox Restore (ES)
	Provide additional single mailbox restore solution across the Enterprise in accordance with Section 3.3.22 in the PWS.

	0026AW
	Configure Additional File Share Services – Unclassified (10GB) (ES)
	File share services allow the user to store and retrieve files on shared, controlled access storage media up to an additional 10GB in accordance with Section 3.3.22 in the PWS. This includes, but is not limited to, access controls, backup and recovery. The service is not available for wall plug services.

	0026AX
	Configure Additional File Share Services – Classified (10GB) (ES)
	File share services allow the user to store and retrieve files on shared, controlled access storage media up to an additional 10GB in accordance with Section 3.3.22 in the PWS. This includes, but is not limited to, access controls, backup and recovery. The service is not available for wall plug services.

	0026AY
	Configure Additional email Storage – Unclassified (500MB) (ES)
	Additional email storage allow the user to store and retrieve files on shared, controlled access storage media up to an additional 500MB in accordance with Section 3.3.22 in the PWS. This includes, but is not limited to, access controls, backup and recovery. The service is not available for wall plug services. 

	0026AZ
	Configure Additional email Storage – Classified (500MB) (ES)
	Additional email storage allow the user to store and retrieve files on shared, controlled access storage media up to an additional 500MB in accordance with Section 3.3.22 in the PWS. This includes, but is not limited to, access controls, backup and recovery. The service is not available for wall plug services. 

	0026BA
	Configure Bulk Storage of Unclassified Data Files - (500GB) (ES)
	Provides the capability for contiguous storage of electronic data files in accordance with Section 3.3.22 in the PWS. Contractor shall provide those storage management services provided under data seats which includes on demand access to scalable storage capacity and support of storage intensive applications. Data files will be accessible only to NGEN users residing in CONUS locations. Available only for storage of unclassified electronic data files within the USN and USMC management domains. 

	0026BB
	Configure Bulk Storage of Unclassified Data Files - (1TB) (ES)
	Provides the capability for contiguous storage of electronic data files in accordance with Section 3.3.22 in the PWS. Contractor shall provide those storage management services provided under Data Seats which includes on demand access to scalable storage capacity and support of storage intensive applications. Data files will be accessible only to NGEN users residing in CONUS locations. Available only for storage of unclassified electronic data files within the USN and USMC management domains.

	0026BC
	Configure Bulk Storage of Unclassified Data Files - (3TB) (ES)
	Provides the capability for contiguous storage of electronic data files in accordance with Section 3.3.22 in the PWS. Contractor shall provide those storage management services provided under Data Seats which includes on demand access to scalable storage capacity and support of storage intensive applications. Data files will be accessible only to NGEN users residing in CONUS locations. Available only for storage of unclassified electronic data files within the USN and USMC management domains. 

	0026BD
	Configure Bulk Storage of Unclassified Data Files - (10TB) (ES)
	Provides the capability for contiguous storage of electronic data files in accordance with Section 3.3.22 in the PWS. Contractor shall provide those storage management services provided under Data Seats which includes on demand access to scalable storage capacity and support of storage intensive applications. Data files will be accessible only to NGEN users residing in CONUS locations. Available only for storage of unclassified electronic data files within the USN and USMC management domains.

	0026BE
	Configure Distributed File System (ES)
	Provide a Distributed File Share capability in accordance with Section 3.3.22 in the PWS.

	0026BF
	Configure Contiguous File Share Storage (ES)
	Provide a Contiguous File Share capability in accordance in accordance with Section 3.3.22 in the PWS.

	0027
	Server Connection and Server Management Support
	Application Server Connectivity Services provides connections for all physical and virtual application servers managed by their respective DON organizations to enable their incorporation into the NGEN Enterprise environment. For all CLIN 0027s, “servers” refers the applicable sub-CLINs within this CLIN category as referenced in Attachment J-32 (Navy Ongoing Infrastructure and Engineering Support).

	0027BJ
	Initial Set-Up of Basic Services for an Application Connection (ES)
	Provides initial set-up of basic services to support the physical and virtual Navy Command owned application servers to be to NGEN in accordance with Sections 3.3.3.1 and 3.3.4.4 in the PWS.

	0027BK
	Uplift - NGEN Anti-Virus Scans One per Server Connection (ES)
	Provides virus updates and scanning of the server using the NGEN standard anti-virus program and NGEN standard management of that program in accordance with Section 3.3.4.4 in the PWS.

	0027BL
	Uplift - Non-NGEN Anti-Virus Updates One per Server Connection (ES)
	Provides an area to host Government specified anti-virus definition files for use on a single server. This service does not include the provision of scans, delivering of updates, management of the anti-virus program or provision of alerts. Performance shall be in accordance with Section 3.3.4.4 in the PWS.

	0027BM
	Uplift - IAVA/IAVB Packages One per Server Connection (ES)
	Provides the NGEN standard IAVA/IAVB packages. Does not include application of the packages to the server. Performance shall be in accordance with Section 3.3.4.4 in the PWS. 

	0027BN
	Uplift - IA Scanning - Ongoing (ES)
	For servers which have established connectivity, scan and provide reporting of the compliance status of those servers to all IAVA/B directives; notifies application owners of IAVA/B update requirements; and provides IAVA/B compliance reports to the Government in accordance with Section 3.3.4.4 in the PWS.

	0027BP
	Uplift - WINS One per Server Connection (ES)
	Provides implementation and configuration of Windows Internet Naming Service (WINS) to support the server receiving services through Existing Application Server Connections or Standard Application Server Connectivity (DMZ Facility). WINS entries can be either dynamically updated or a static entry in accordance with Section 3.3.3.1 in the PWS.

	0027BQ
	Security Scan Each (ES)
	Provides a onetime security scan of Government controlled servers and workstations that will be or currently are placed within the USN/USMC NGEN network (enclave, B3 COI, DMZ.) This scan will include the use of the leveraged REM/RETINA software and licenses provided by the Government. As a result of the security scan, the Contractor will provide the appropriate Government POC with the results that include IAVA/IAVB status of the device, required TCP/IP port information and overall security vulnerability assessment. In the event the Government orders this service, it is required that the Government provides temporary local administrative rights to the server or workstation in order to allow the Contractor to execute. Performance shall be in accordance with Section 3.3.4.4 in the PWS.

	0027BR
	LDAP Client Each (ES)
	Provide LDAP Client software to be installed and managed via; 1) Uplift - Directory Services - One per Server Connection and/or 2) Uplift - Directory Services – Ongoing in accordance with Section 3.3.3.1 in the PWS.

	0027BS
	Application Server, Host Based Security System - Network Operations Center Services (ES)
	This item shall provide the installation of all necessary hardware/software, system configuration, Information Assurance (IA), and design documentation efforts, at a Government designated Network Operations Center (NOC), in order to deploy and operate a Host Based Security System (HBSS) capability for Navy and Marine Corps organizational, operational, and functional application servers within the unclassified NGEN environment. Separate orders of this CLIN are required for the Navy and the Marine Corps Communities of Interest (COIs). The HBSS capability shall provide scanning services (files, registry keys, patches and services) for all NGEN-connected application servers that order HBSS support and that have implemented the necessary HBSS software. This service shall provide host-level protection and system base lining (registry level system base lining) to support the INFOCON process, the ability to perform remote management from the Global Network Operation Center (GNOC) and supporting NOCs, provide console views at the GNOC to allow the Government to generate reports and examine policies, and the ability to operate the HBSS capability 24 hours a day, seven (7) days a week. The hardware suite will be provided by the Government and shall support up to 12,500 application servers. Specifically, the HBSS capability shall provide: Common Management Agent (CMA or a.k.a ePO agent). The software on the host system that provides local management of all HBSS products installed on the host. The CMAs will send data to the server, install products, enforce policies and tasks, and send events back to the ePO Server. The HBSS Capability does not include the UNIX agent.
• Host Intrusion Protection System (HIPS). Monitors and blocks intrusions by combining signature rules and behavior rules with a system firewall through the use of an agent deployed by the central server and installed by the CMA. HIPS will protect against known and unknown malicious activity including, but not limited to, worms, Trojan horses, buffer overflow attacks, malformed commands, critical system file modifications, unauthorized access to system resources and privilege escalation.
• The System Compliance Profiler (SCP) - Monitors enterprise wide system compliance of individual hosts including periodically scanning files, registry keys, patches, and services, and then sends this collected information to the HBSS Management Suite. The scan results can be viewed through reports and/or exported in a variety of formatting options. This alerts security administrators to systems not in compliance so they can act and remediate any issues.
• Assets Module. Conducts system base-lining in support of the INFOCON policy (SD 527-1). It captures specific system level information as a baseline, which can later be compared to a new baseline. The module will detect changes between the two (2) baselines and send the information as an ‘event’ to the ePO database The Government shall be responsible for designating the Navy GNOC as the Government’s operational interface and reporting point of contact, directing configuration changes and security posture levels, providing necessary accreditation letters that allow installation of the HBSS capability for application servers using the HBSS capability, providing necessary Joint Task Force-Government Network Operation licensed version of software tools, and providing a local administrative account on the application servers for the Contractor to use during installation and management of the HBSS capability.
Prior to installing any HBSS capabilities, the Government shall ensure all necessary Designated Approval Authority (DAA) approvals have been obtained. This service excludes any DAA efforts by the Contractor.
This service is restricted to windows-based servers and shall not apply to Solaris servers (UNIX, etc.) connected to the NGEN network. This service is considered complete once the NOC infrastructure is in place, fully-functional, and is ready to accept application server connections in accordance with Section 3.3.4.4 in the PWS. 

	0027BT
	Application Server, Host Based Security System - Single Application Server Installation (Optional) (ES)
	This optional service provides up to two (2) hours of onsite support to: 1) correlate the installed HBSS capability software to the NGEN enterprise, 2) conduct joint testing of existing servers' applications to ensure there is no negative impact, 3) document the application servers into NGEN related support databases, 4) configure the HBSS code to respond to INFOCON events, and 5) verify the HBSS software is configured and successfully integrates the HBSS software into NGEN enterprise. In the event the application servers require trouble shooting exceeding two (2) hours, the Contractor shall notify the Government for a determination as to whether CLIN 5000 Engineering Services are needed. The Contractor is not responsible for performance impact on application servers resulting from the Government's direction to change security posture, software compatibility, etc. This service is considered complete once the application server’s HBSS software is installed and successfully connects to the HBSS Network Operations Center. The Government shall provide the location (PSI code), Hostname and IP address for all NGEN-connected application servers that order Application Server, Host Based Security System - Single Application Server Recurring Support. The Government will conduct a malware scan (full anti-virus and bad hash) prior to installation of HBSS. Performance shall be in accordance with Section 3.3.4.4 in the PWS.

	0027BU
	Application Server, Host Based Security System - Single Application Server Recurring Support (ES)
	This service provides recurring HBSS capability for all Navy and Marine Corps organizational, operational, and functional application servers within the unclassified NGEN environment. Support includes help desk support, fault and security management of HBSS infrastructure, performance and configuration support of individual application servers, HBSS capability software repair, troubleshooting, Information Assurance Center watch monitoring, Global Information Assurance Center support, Incident Response Team (IRT), server compliance scans, Global Network Operations Center Duty Manager support. This service shall be ordered for all application servers receiving HBSS capability defined in Application Server HBSS – Network Operations Center Services (NetOps). Ordering of this CLIN is contingent upon the Contractor’s identification and confirmation by the Government that the Application Server is properly configured, reporting, and operating with in accordance with the intended HBSS capability. Performance shall be in accordance with Section 3.3.4.4 in the PWS.

	0027BV
	Uplift - DNS One per Server Connection (ES)
	Provides initial implementation of Domain Name Server (DNS) resolution for the server for up to three (3) domains outside NGEN to support the server’s operation. Connectivity to the non-NGEN domain is required for this service. Upon request by the Government, the Contractor will provide authoritative resolution of additional name spaces for public or private records using forward lookups. Authoritative reverse lookups are not included in this service. Performance shall be in accordance with Section 3.3.3.1 in the PWS. 

	0027BW
	Uplift - DNS - Ongoing (ES)
	Provides ongoing support of the DNS resolution acquired under DNS Server uplift in accordance with Section 3.3.3.1 in the PWS.

	0027BX
	Uplift - Directory Services - One per Server Connection (ES)
	Provides integration and configuration of access to Government-provided, non-Windows Lightweight Directory Access Protocol (LDAP) services for a single server in accordance with Section 3.3.3.1 in the PWS.

	0027BY
	Uplift - Directory Services - Ongoing (ES)
	Provides ongoing support of Government-provided, non-Windows LDAP services for a single server in accordance with Section 3.3.3.1 in the PWS.

	0027BZ
	Uplift - One-way trust Configuration One per Server Connection (ES)
	Provides initial implementation of a single One-way trust to a single non-NGEN domain in accordance with Section 3.3.3.1 in the PWS.

	0027CA
	Uplift - One-way Trust Configuration - Ongoing (ES)
	Provides ongoing support of the One-way trust implemented under Item One-way Trust Uplift (Server) in accordance with Section 3.3.3.1 in the PWS.

	0027CB
	Uplift - Remote Management One per Server Connection (ES)
	For servers which have established network remote management configuration, provides initial implementation of the capability to manage the server remotely using a remote management server provided by the Government in accordance with Section 3.3.3.1 in the PWS.

	0027CC
	Uplift - SMTP - Ongoing (ES)
	Provides ongoing support of the capability to manage the server remotely using a remote management server provided by the Government in accordance with Section 3.3.3.1 in the PWS.

	0027CD
	Uplift - SMTP Hardware Maintenance Annual (ES)
	Provides for the maintenance of the hardware required to provide SMTP Uplift (per NOC) in accordance with Section 3.3.3.1 in the PWS.

	0027CE
	Uplift - SMTP Ordered on a per-NOC basis (ES)
	Provides the capability to send SMTP messages in excess of the 120,000 messages per day through each NOC included as part of the Basic Application Server Services. Provided in increments of 245,000 messages a day through a single NOC. Individual message size is limited to 10MB. Available only as an Enterprise Service. Ordering this CLIN requires ordering Uplift - SMTP - Ongoing (ES) and SMTP HW Maintenance Uplift. Performance shall be in accordance with Section 3.3.3.1 in the PWS.

	0027CF
	Uplift - Authentication - (PKI) - CRL One per Server Connection (ES)
	Provides installation and support for Online Certificate Status Protocol (OCSP) client software provided as GFP in accordance with Section 3.3.3.1 in the PWS.

	0029
	Legacy Support services
	Legacy systems support provides integration services for systems to enable them to run on NGEN. Legacy system support can also provide additional services beyond basic integration. Performance shall be in accordance with Section 3.3.33.1 in the PWS and Attachment J-32 (Ongoing Infrastructure and Engineering Support).

	0029AG
	Dual Desktop/Quarantine Seat Support (ES)
	Provide basic support for legacy workstations that remain connected to a legacy network after an associated NGEN data seat has been Transitioned (referred to as “Dual Desktops” or “Quarantined Seats” or “DD/QS”). DD/QS include only unclassified seats at remote and non-remote sites. Performance shall be in accordance with Section 3.3.33.1 in the PWS.

	0029AH
	Non-NGEN Workstation, Support (NNWS) and Other Non-NGEN Device (ES)
	Provide basic support for a Non-NGEN Workstation (NNWS) that receives IT services and support from the Contractor without an associated NGEN seat order; or basic connectivity for Other Non-NGEN Devices that are connected to a network maintained by the Contractor, including for example; (i) environmental controls and sensors; (ii) fire monitoring and suppression equipment; and (iii) multi-function devices (printer/scanner/copier/fax), and security devices (cameras, physical access controls). NNWS and Other Non-NGEN Devices include only unclassified seats and devices at remote and non-remote sites. Performance shall be in accordance with Section 3.3.33.1 in the PWS. 

	0029AJ
	Legacy Web, File, Print Server Support (ES)
	Provide support to legacy web, file, and print servers that connect to legacy network components in accordance with Section 3.3.33.1 in the PWS. 

	0029AK
	Legacy Mail Box Support (per mailbox) (ES)
	Provide support for legacy electronic mailboxes that connect to legacy network components for which the Contractor has assumed responsibility in accordance with Section 3.3.33.1 in the PWS.

	0035
	Award Fee
	Total amount for Award fee will be determined in accordance with Attachment J-3 (Award Fee Plan).

	0035AB
	Award Fee (ES)
	Total amount for Award fee will be determined in accordance with Attachment J-3 (Award Fee Plan).

	0037
	Training Services
	Training services for end user, NETOPS and IA operators.

	0037AA
	Process and Tools Training (ES)
	Detailed requirement provided with task order request in accordance with Section 3.3.12.2 in the PWS.

	0038
	Science and Technology Services
	Science and Technology seats upgrades in accordance with Sections 3.3.30.6 and 3.3.30.8 in the PWS.

	0038AA
	Developer Fixed Workstation and Portable Upgrade - Uplift
	This seat upgrade will apply to workstations and Portable Seats (with sufficient hardware capability) and will accommodate the special requirements of the S&T community by allowing the hardware and software to be reconfigured by the end user without Contractor intervention in accordance with Section 3.3.30.6 in the PWS. Customer support will be limited to those services offered by the Contractor and not extend to software or hardware loaded and configured by the user. Contractor is not responsible for problems related to hardware incompatibility, Government-installed hardware failure, or non-standard software failure.  The mechanism used for visibility to the hardware asset must remain active on the PC. Contractor shall perform configuration management and support services in conjunction with Government. This seat will employ architectures and policies that are in accordance with the NGEN security requirements. Appropriate measures will be taken to mitigate increased vulnerabilities stemming from the relaxed configuration management policies.  

	0038AB
	S&T Terminal Services
	The S&T Terminal Services seat provides on-line terminal emulation of all basic NGEN services excluding multimedia, video conferencing, and the Net Meeting application in accordance with Section 3.3.30.8 in the PWS. The Contractor is only responsible for performance within the supporting NGEN infrastructure. The Government is responsible for problems as a result of workstation hardware incompatibility, hardware failure, or non-standard software failure. S&T Terminal Service seats shall be considered un-trusted entities and shall logically connect to NGEN services only at the terminal server. The terminal server will be reached through Boundary 1 security protections. Strong Identification and Authentication (I&A) and access control mechanisms shall be implemented for S&T Terminal Service users. A minimum of 30 seats must be ordered and supported by the same server farm. TCP/IP Network connectivity to NGEN is required and must be purchased separately. Additional Wall Plug Services or External Network Interface depending upon the end user’s ability to connect to the NGEN infrastructure. The Contractor shall provide one unclassified account with each S&T terminal service seat procured. 

	0046
	File Removal Services
	The Contractor shall provide service to remove all instances of unwanted files from the network and from the Contractor's backup systems and media. The Contractor shall complete on-line file removal within 24 hours of notification by an authorized Government representative in accordance with Section 3.3.15 in the PWS. Additionally, the Contractor shall complete file removal from the back-up systems within 7 days of notification by an authorized Government representative. If attempts to remove the unwanted files are unsuccessful, the Contractor shall inform the authorized Government representative prior to the expiration of the 24 hour or seven (7) day time periods respectively.

	0047
	Software Certification and Distribution
	The Contractor shall provide services to test in accordance with Section 3.3.1.3 and the processes in the 3.4.1.6 in the PWS to determine whether a software application functions as designed, integrates with the NGEN Infrastructure, and passes required security scans. For purposes of this CLIN, (i) a “software application” is any new or emerging software application or subsequent update (e.g., any change to an application previously certified in NGEN to include: upgrades, modifications, patches, and/or fixes) that has been certified to operate on NGEN; and (ii) an “authorized user” is an NGEN data seat that is not restricted from receiving the software application and is appropriately licensed to receive the software application. Only DON approved applications will be added to the NGEN infrastructure provided such software (i) can be packaged and tested without interoperability or compliance problems with the Core Build and (ii) is IA compliant.
This service is available for COTS software (and associated upgrades) and GOTS upgrades, patches, and emergent (new) applications. The Government is responsible for obtaining permission from the Original Equipment Manufacturer (OEM) to allow the Contractor to access the software for testing purposes. The Government is solely responsible for ongoing software license and maintenance agreements. This service includes testing and packaging for distribution of the individual software only. If desired, re-engineering solution development or hosting environment development, etc. will be negotiated between the parties as a separate effort. This service is not required for software received from the Computer / Electronic Accommodations Program (CAP) office requiring compliance with Section 508 of the Rehabilitation Act as required under Section 3.3.1.3 of the contract. The deliverable for this service is a Test Summary Report detailing the procedures used, issues and problems encountered, proposed resolutions and mitigations, and the results of the test, including internal scan, if performed. If the results of the test are that the application passes testing requirements, a Test Summary Report indicating NGEN compliance is generated. A copy of the packaged solution and, any supporting documentation on CDs along with the bundled reports shall be stored in the Configuration Management Database (CMDB). The packaged solution may then be distributed. This service will provide up to three (3) attempts to test the subject software application(s). After each failure the Test Summary Report will be provided to the Government stating the reasons for failure. 
If the results of the test are that the application did not pass testing requirements, the Test Summary Report described above will provide in reasonable detail the reasons for failure. Execution of the proposed resolution or mitigation of the failure is not included in this CLIN. All software releases must be Functional Area Manager (FAM) approved. PM (NGEN)’s Legacy and Emerging Applications (L&EA) team will coordinate with Naval Network Warfare Command (NETWARCOM) and Headquarters Marine Corps (HQMC) C4 to control and determine the prioritization and scheduling for certification of the releases to the Contractor's lab. This service distributes new and/or updated NGEN-certified software applications to all authorized users in accordance with Section 3.3.16 in the PWS. This CLIN provides for the distribution of the software application via automated support; utilizing electronic distribution methods (e.g. pushing software to LAN-connected clients) to successfully distribute the software application to all authorized users. In the event the software application cannot be installed via an electronic distribution method for authorized users still requiring installation of the software application, and in the event the Contractor must manually install the software application on an NGEN data seat connected the LAN, the Government must either submit a Move, Add or Change (MAC) request for installation or reengineer the software application and order installation of the software application in a future, separate Task Order. In the event the software application cannot be electronically distributed to an NGEN data seat because of actions or inactions of the Contractor, the Contractor shall manually install the software application at no additional cost to the Government. The Government is responsible for providing the Contractor with a complete list of authorized users (mapping) of the applicable GOTS or Government acquired COTS software application. The Government shall resolve any issues relating to software licensing, provided that the issue arises from the Contractor distributing the software application to users set forth in the request submitted by the Government. Unless otherwise agreed to by the parties, this service will be completed within 30 days of the Government providing the final list of authorized users (mapping) to the Contractor, and ECCB approval. Actual distribution of the software application into the NGEN environment will be subject to the Contractor’s receiving all necessary approval.

	0047AA
	Software Testing and Packaging - Simple
	This service only applies to software applications which are installed on a data seat and do not have a separate client or server side and have no dependencies. Performance shall be in accordance with Section 3.3.13 in the PWS. A simple application resides solely on the client and does not rely on network connectivity to perform its basic functions. If the application can operate without network connections (not including print services, network drive access, etc.) it is considered simple. If the application is not dependent on other supporting applications it is considered to have no dependencies. The Contractor shall produce a Test Summary Report not later than seven (7) days after the Contractor has received the applicable software. Included in the effort, if necessary, is the removal of previous versions of the application being tested and packaged.

	0047AB
	Software Testing and Packaging - Complex
	This service only applies to software applications which are installed on a data seat in accordance with Section 3.3.13 in the PWS. A complex application is dependent on other supporting applications and/or relies on network connectivity to perform its basic functions (not including print services, network drive access, etc.). The Contractor shall produce a Test Summary Report not later than 30 days after the Contractor has received the applicable software. Included in the effort, if necessary, is the removal of previous versions of the application being tested and packaged. Included in this effort, is the distribution and is the packaging for all seat configurations that require the software.

	0047AC
	Supplemental Package
	This service provides an additional packaging instance for an application in accordance with Section 3.3.13 in the PWS. The service is required if an application requires more than one (1) packaging instance to operate. The service is not required if the failure to operate is caused by the Contractor's deployment of non-standard seat builds. The service is not available separately but must be ordered with Software Testing and Packaging - Complex services.

	0047AD
	Configuration Data Package
	This service provides an electronic means to modify application configuration data for previously certified and deployed applications in accordance with Section 3.3.13 in the PWS. Automated scripting combined with packaging can be used to automate the management of application configuration data. 

	0047AE
	Software Tier Moves
	This service is available for cases in which previously tested software needs to be migrated from one NGEN deployment environment to another in accordance with Section 3.3.13 in the PWS.  This CLIN is required only if the instructions for deployment of earlier Software Testing services failed to identify all the deployment environments or if appropriate Department of Navy (Navy or USMC) certification of an application prevented the deployment to those environments. The delivery of this service begins when the Contractor receives deliverables that identify a task order and the appropriate Department of Navy (Navy or USMC) accreditation documentation for an application that has previously passed NGEN testing. If the application has not previously passed NGEN testing, this CLIN cannot be used. For software removal packages, the service begins when the Contractor receives a task order and the appropriate Government approvals are provided. Upon verification of the deliverables, the Contractor will prepare and submit the appropriate documentation to the ECCB to allow the application/removal script package to be placed on the target environment(s). Upon approval, the Contractor will place the package per standard deployment into the appropriate environment(s). This service is only applicable for moving of software/removal scripts between any unclassified environments, between any classified environments, or from an unclassified environment to a classified environment. At no time is this service available to move software/removal scripts from a classified environment to an unclassified environment.

	0049
	Hardware Certifications
	For Government ordered certifications, the Contractor shall provide services in accordance with Section 3.3.13 in the PWS to test, as a means to determine whether an item of hardware functions as designed, integrates with the NGEN infrastructure, and meets all security/IA requirements. This service is available for hardware that is provided by the Government. This CLIN is specific to testing and certifying the individual hardware only. This service will provide up to three (3) attempts to certify the subject hardware for each CLIN ordered. The deliverable for this service is a Test Summary Report detailing the procedures used, issues and problems encountered, proposed resolutions and mitigations, and the results of the test, including internal scan, if performed. If the results of the test are that the device passes certification requirements, an NGEN Certification Letter is generated. A copy of the certified solution and any supporting documentation on CDs along with the bundled reports is stored in the Configuration Management Database (CMDB). The solution is ready for release after ECCB approval is granted. Conversely, if the results of the test are that the hardware device did not pass certification requirements, the Test Summary Report described above will provide in reasonable detail the reasons for failure. Execution of the proposed resolution or mitigation of the failure is not included in this CLIN. The Contractor will maintain a current listing, accessible by the Government on Homeport, of all hardware that has been certified. The listing at a minimum will include the OEM name, make and model of the item, and the date the item was certified. The listing will include all hardware certified by the Contractor regardless of how the testing was initiated (Government-ordered, Contractor-initiated or other). In the event a previously-certified item no longer properly integrates with the NGEN or fails to meet updated security/IA requirements, the Contractor will update the listing and the Government will promptly remove the item.

	0049AD
	Hardware Certification – Simple (ES)
	This service tests a hardware device and software drivers (e.g. .inf files) in accordance with Section 3.3.13 in the PWS. This service only applies to hardware that does not require an enabling application for installing or operating the device. The Test Summary Report shall be delivered not later than seven (7) days after the Contractor has received the applicable hardware and any related items. 

	0049AE
	Hardware Certification – Complex (ES)
	This service tests (i) a hardware device that requires an enabling application for installing or operating the device and (ii) single-function network connected printers in accordance with Section 3.3.13 in the PWS. All individual/unique HW parts of a system must be tested separately under this CLIN or other Testing CLIN as appropriate, before the system can be certified.
The Test Summary Report shall be delivered not later than 14 days after the Contractor has received the applicable hardware and any related items.

	0049AF
	Certified HW Installation Service - Network Connected (ES)
	In accordance with Section 3.3.13 in the PWS this service includes (a) initial installation/connection of a certified hardware item to the NGEN network as well as (b) limited help desk service that shall consist solely of a referral to the appropriate OEM of the item. Certified Hardware Installation Service does not include any re-engineering, integration services, maintenance, and/or break-fix support.

	0049AG
	Certified HW Installation Service - Locally Connected (ES)
	In accordance with Section 3.3.13 in the PWS this service includes (a) initial installation/connection of a certified hardware item to the user’s seat (locally-connected) as well as (b) limited help desk service that shall consist solely of a referral to the appropriate OEM of the item. Certified Hardware Installation Service does not include any re-engineering, integration services, maintenance, and/or break-fix support.

	0051
	Waterfront Support
	Waterfront Support for establishing Contractor management.

	0051AA
	Waterfront Support - Preparation, Materials, Travel
	This service provides for the establishment and Contractor management of an inventory of material for supporting the Government shipyard environment in accordance with Section 3.3.30.1 in the PWS. Inventory and resource needs will be determined in a joint annual planning review between the Ordering UIC and the Contractor.

	0051AB
	Waterfront Support - Monthly Recurring Support
	This service provides for supporting the movement, repair and reinstallation of data seats in accordance with Section 3.3.30.1 in the PWS. This service is an alternative to using the standard Move/Add/Change (MAC) procedures and encompasses the entire UIC and its remote sites. Priorities will be established by the Government. The Contractor shall provide a monthly status report of prior month actions performed, inventory utilized and inventory remaining.

	0053
	Elevated/Premier Support Services
	This service provides for premier support in accordance with Section 3.3.33 in the PWS. Premier support is services above and beyond normal support. 

	0053AA
	Premier Support - Preparation, Materials, Travel
	This service provides for the establishment and Contractor management of an inventory of material to enable premier support in accordance with Section 3.3.33 in the PWS. Inventory and resource needs will be determined in a joint annual planning review between the Ordering UIC and the Contractor. 

	0053AB
	Premier Support - Monthly Recurring Support
	This service provides for recurring premier support in accordance with Section 3.3.33 in the PWS. The Contractor shall provide a monthly status report of prior month actions performed, inventory utilized and inventory remaining. 

	0056
	Data Seat Backup and Recovery Services
	Manage and automate distributed backup to and recovery from a centralized repository in a highly scalable architecture with additional 1GB Increments in accordance with Section 3.3.22.1 in the PWS.

	0056AA
	Data Seat Backup and Recovery Services: Recurring Monthly Support per PC Account
	Manage and automate distributed backup to and recovery from a centralized repository in a highly scalable architecture in accordance with Section 3.3.22.1 in the PWS.

	0056AB
	Data Seat Backup and Recovery Services: 10GB Incremental Storage Add-On
	Service provides additional Data Seat Backup and Recovery storage in 10GB increments for users when the initial storage capacity per account has been exceeded in accordance with Section 3.3.22.1 in the PWS.

	0058
	Application Hosting Services
	Application Hosting Services in accordance with Section 3.3.21 (with the exclusion of 3.3.21.1).

	0058AA
	Application Recurring Support
	Provides recurring Application Hosting Services in accordance with Section 3.3.21 in the PWS. 

	0058AA_0001
	NAVFAC - NORM Normalized Database
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0002
	NAVSEA - NEMAIS NAVY Maintenance Automated Information System Print Solution
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0003
	NAVSEA - SPS Standard Procurement System
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0004
	SPAWAR - NET NMCI Enterprise Tool
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0005
	CNO - HQ Web
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0006
	NAVSUP - SPS Standard Procurement System
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0007
	NAVSUP - SWM Smart Web Move
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0008
	NAVSUP - SDR Supply Discrepancy Reporting
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0009
	NAVSUP - NLL Naval Logistics Library
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0010
	NAVSUP - NECO Navy Electronic Commerce On-Line
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0011
	NAVSUP - PPTAS Personal Property Transportation Audits
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0012
	NAVSUP - CAVWEB Civilian Asset Visibility Web Version
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0013
	NAVSUP - Infrom21 Information Management for the 21st Century
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0014
	NAVSUP - HAI Host Application Interface
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0015
	NAVSUP - FREP File Replication
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0016
	NAVSUP - CAV-ORM Commercial Asset Visibility - Organic Repairable Module
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0017
	NAVSUP - Maximo
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0018
	NAVSUP - QASA Quality Assurance Self Assessment
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0019
	NAVSUP - One Supply (formerly Birdtrack)
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0020
	NAVSUP - Portal HA High Availability
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0021
	NAVSUP - Readiness Suite
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0022
	NAVSUP - FEDLOG Federal Logistics
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0023
	NAVSUP - NOATS Nuclear Outfitting Automated Tracking Systems
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0024
	NAVSUP - SHML Ships Hazardous Materials List
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0025
	NAVSUP - ALPP Acquisition Logistics Planning Productivity
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0026
	NAVSUP - ReMAD Re-Engineered Maritime Allowance Development
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0027
	NAVSUP - OTS One Touch Supply
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0028
	NAVSUP - PPMAP Procurement Performance Management Assessment Program
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0029
	Enterprise - E-Marketplace
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0030
	Enterprise - ISF Tools - Integrated Solution Framework Tools
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0031
	Enterprise - Central Data Repository
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AA_0032
	Enterprise - SeeBeyond
	Application Hosting Services (AHS) will provide full service hosting services that include the facilities, network, security and server infrastructure to host and delivery application services. AHS delivery must be consistent with performance and security attributes contained in the NGEN PWS.  

	0058AB
	Preparation and Set-Up Services
	Provides preparation of the hosting environment for Government requested applications to be installed in the Applications Hosting environment by the Contractor in accordance with Section 3.3.21 in the PWS. The Contractor shall assist the Government with preparation of Application Security Validation documentation.

	0058AC
	Deactivation Services
	Provides services to deactivate the hosting environment, including providing the data and configuration of the hosted application, in accordance with Section 3.3.21 in the PWS. 

	0061
	Enterprise Classroom Services
	This item provides IT services for classroom training environments at NGEN sites. Classroom seat services provide PC hardware and software, security services, hardware and software integration, installation, maintenance, help desk support, and desk-side support in accordance with Section 3.3.34.1 in the PWS. Basic and Intermediate Classroom seats provide the network services for the classroom in which the seats reside. Installation of a classroom, infrastructure build out and user accounts are separately ordered. Classroom installation is provided by installation of Classrooms with additional network infrastructure provided by a negotiated Project Wall Plug, if required as determined by a site survey. User accounts are obtained through separately-ordered Unclassified or Unclassified Accounts. For classified service, order Classified Connectivity upgrades for each seat and the classroom itself. Enhanced levels of service can be obtained using Premier Support. Classrooms seats are limited for use in classroom training environments and cannot be ordered as replacements for traditional NGEN data seats.

	0061AA
	Basic Classroom Seat w/o Office SW
	Contractor-furnished PC hardware and operating system software, no Office applications, for daily classroom training functions not requiring extensive processing capability in accordance with Section 3.3.34.1 in the PWS.

	0061AB
	Intermed Classroom Seat w/o Office SW
	Contractor-furnished PC hardware and operating system software, no Office applications, for daily classroom training functions requiring moderate processing capability in accordance with Section 3.3.34.1 in the PWS

	0061AC
	Adv Classroom Seat w/o Office SW
	Contractor-furnished PC hardware and operating system software, no Office applications, for daily classroom training functions requiring graphics-intensive processing capability in accordance with Section 3.3.34.1 in the PWS

	0061AD
	Intermed Classroom SDP Seat
	Provides help desk and maintenance of the Contractor-furnished intermediate PC hardware and operating system from Installation of Intermed. Classroom SDP Seat that is installed in a Government-managed COI SDP in accordance with Section 3.3.34.1 in the PWS.

	0061AE
	Adv Classroom SDP Seat
	Provides help desk and maintenance of the Contractor-furnished advanced PC hardware and operating system from Installation of Adv Classroom SDP Seat that is installed in a Government-managed COI SDP in accordance with Section 3.3.34.1 in the PWS.

	0061AF
	Instructor Seat Option
	This one-time item designates a seat as a Classroom Instructor seat and provides software allowing the instructor to monitor the classroom student seats and to interact with available audio-visual equipment in the classroom in accordance with Section 3.3.34.1 in the PWS.

	0061AG
	Install of Intermed. Classroom SDP Seat
	Contractor-furnished intermediate PC hardware, an operating system and installation of the seat in an established, Government-managed COI SDP in accordance with Section 3.3.34.1 in the PWS.

	0061AH
	Install of Adv Classroom SDP Seat
	Contractor-furnished advanced PC hardware, an operating system and installation of the seat in an established, Government-managed COI SDP in accordance with Section 3.3.34.1 in the PWS.

	0061AJ
	Std Classroom
	Provides network operation services, security services, maintenance, help desk support and desk-side support for the classroom equipment from the install of Std Classroom for presenting lecture-style and limited audio-visual training in accordance with Section 3.3.34.1 in the PWS.

	0061AK
	Std Classroom with Whiteboard
	Provides network operation services, security services, maintenance, help desk support, and desk-side support for the classroom equipment from Install of Std Classroom with Whiteboard for presenting lecture-style and audio-visual training with an interactive whiteboard in accordance with Section 3.3.34.1 in the PWS.

	0061AL
	Auto Elect Classroom
	Provides network operation services, security services, maintenance, help desk support and desk-side support for the classroom equipment from Installation of Auto Elect Classroom for presenting lecture-style and multi-media audio-visual training in accordance with Section 3.3.34.1 in the PWS.

	0061AM
	Auto Elect Classroom with Media Center
	Provides network operation services, security services, maintenance, help desk support and desk-side support for the classroom equipment from Install of Auto Elect Classroom with Media Center for presenting lecture-style and multi-media audio-visual training with enhanced classroom control in accordance with Section 3.3.34.1 in the PWS.

	0061AN
	Classroom Document Camera
	Provides maintenance, help desk support, and desk-side support for the document camera from Installation of Classroom Document Camera in accordance with Section 3.3.34.1 in the PWS.

	0061AP
	Schoolhouse Shared Storage 50GB
	Provides file share services in a 50GB block for a classroom. Allows storage and retrieval of unclassified files on shared, controlled access storage media. This service includes access controls, backup, and recovery in accordance with Section 3.3.34.1 in the PWS.

	0061AQ
	Install of Std Classroom
	Contractor-furnished peripheral hardware and software, hardware and software integration and installation of equipment to present lecture-style and limited audio-visual training in accordance with Section 3.3.34.1 in the PWS.

	0061AR
	Install of Std Classroom with Whiteboard
	Contractor-furnished peripheral hardware and software, hardware and software integration and installation of equipment to present lecture-style and limited audio-visual training with an interactive whiteboard in accordance with Section 3.3.34.1 in the PWS.

	0061AS
	Install of Auto Elect Classroom
	Contractor-furnished peripheral hardware and software, hardware and software integration and installation of equipment to present lecture-style and multi-media audio-visual training in accordance with Section 3.3.34.1 in the PWS.

	0061AT
	Install of Auto Elect Classroom with Media Center
	Contractor-furnished peripheral hardware and software, hardware and software integration and installation of equipment to present lecture-style and multi-media audio-visual training with enhanced classroom control in accordance with Section 3.3.34.1 in the PWS.

	0061AU
	Install of 24 Port Switch
	Hardware and software integration and installation of Contractor-furnished 24 port switch in a classroom in accordance with Section 3.3.34.1 in the PWS.

	0061AV
	Install of 48 Port Switch
	Hardware and software integration and installation of Contractor-furnished 48 port switch in a classroom in accordance with Section 3.3.34.1 in the PWS.

	0061AW
	Install of Classroom Document Camera
	Hardware and software integration and installation of Contractor-furnished document camera in a classroom in accordance with Section 3.3.34.1 in the PWS.

	0070
	End User HW Usage - New & Tech Refresh
	Contractor shall provide the Government with end user hardware, end user workstation, laptop, and/or ultra-light portable hardware devices as a monthly service in accordance with Section 3.3.30 (with the exception of 3.3.30.1.b.vii) in the PWS.

	0070AA
	Standard Fixed Workstation
	Standard Fixed Workstation Computer in accordance with Section 3.3.30 (with the exception of 3.3.30.3 and 3.3.30.1.b.vii) in the PWS that meet the HW Spec in Attachment J-17 (Workstation Minimum Requirements). Any new seat service deployment will be a complete hardware bundle that includes USB Smartcard keyboard, USB Optical Mouse, and Flat screen monitor. 

	0070AB
	Enhanced Fixed Workstation
	Enhanced Fixed Workstation Computer in accordance with Section 3.3.30 (with the exception of 3.3.30.3 and 3.3.30.1.b.vii) in the PWS that meet the HW Spec in attachment 17 Workstation Minimum Requirements. Any new seat service deployment will be a complete hardware bundle that includes USB Smartcard keyboard, USB Optical Mouse, and Flat screen monitor. 

	0070AC
	Standard Laptop
	Standard Laptop Computer in accordance with Section 3.3.30 (with the exception of 3.3.30.1.b.vii) in the PWS that meet the HW Spec in Attachment J-17 (Workstation Minimum Requirements). (Bundle includes Keyboard, Mouse, Stand, Dock, Bag, Cable, and Monitor).

	0070AD
	Ultra-Light Laptop
	Ultra-Light Laptop Computer in accordance with Section 3.3.30 (with the exception of 3.3.30.1.b.vii) in the PWS that meet the HW Spec in Attachment J-17 (Workstation Minimum Requirements). (Bundle includes Keyboard, Mouse, Stand, Dock, Bag, Cable, and Monitor).

	0070AE
	Tablet PC
	Tablet form factor CPU that meets the requirements of Section 3.3.30 (with the exception of 3.3.30.1.b.vii) in the PWS that meet the HW Spec in Attachment J-17 (Workstation Minimum Requirements). (Bundle includes Keyboard, Mouse, Stand, Dock, Bag, Cable, and Monitor).

	0070AF
	Ruggedized Laptop
	A ruggedized laptop that meets the requirements of Section 3.3.30 (with the exception of 3.3.30.1.b.vii) in the PWS that meets MIL-STD-810G as well as meets the HW Spec for a Ruggedized Laptop in Attachment J-17 (Workstation Minimum Requirements). (Bundle includes Keyboard, Mouse, Stand, Dock, Bag, Cable, and Monitor).

	0070AG
	Graphics Workstation   
	Graphics Workstation Computer in accordance with Section 3.3.30 (with the exception of 3.3.30.1.b.vii) in the PWS that meets the specifications for an Graphics Workstation in accordance to Attachment J-17 (Workstation Minimum Requirements). 

	0070AH
	Remote USB Device
	Provide secure remote USB device and application to remotely connect to an existing network client in accordance with Section 3.3.30.1 (with the exception of 3.3.30.1.b.vii) in the PWS.

	0070AJ
	High-End Graphics Notebook/Laptop
	High-End Graphics Notebook/Laptop in accordance with Section 3.3.30 (with the exception of 3.3.30.1.b.vii) in the PWS a High-end Graphics Notebook/Laptop and shall meet or exceed the requirements of Attachment J-17 (Workstation Minimum Requirements).

This notebook/laptop contains enhanced hardware that is intended to support Central Processing Unit- and graphics-intensive applications."

	0070AK
	NMCI on a Stick
	Provide USB compatible hardware in accordance with Section 3.3.30 (with the exception of 3.3.30.1.b.vii) in the PWS to access full range of NGEN services from a remote non-NGEN computer with access to the internet.

	0070AL
	Hard Drive Carriage Assembly
	Hard Drive Carriage Assembly in accordance with Section 3.3.30 (with the exception of 3.3.30.1.b.vii) in the PWS compatible with the Hard Drive models and specifications.

	0070AM
	Desktop Virtualization (DV) – Standard Enterprise Solutions
	Standard Enterprise Solutions DV hardware in accordance with Section 3.3.30.4.1 in the PWS capable of interfacing with the hosted virtual desktop solution and shall meet or exceed the requirements of Attachment J-17 (Workstation Minimum Requirements). Any new seat service deployment will be a complete hardware bundle that includes USB Smartcard keyboard, USB Optical Mouse, and monitor). Can only be ordered for sites which have infrastructure in place access the hosted virtual desktop environment.

	0071
	End User HW Usage - Existing HW
	Contractor shall provide the Government with end user workstation, laptop, and/or ultra-light portable hardware devices as a monthly service in accordance with Section 3.3.30 (with the exception of 3.3.30.1.b.vii) in the PWS.

	0071AA
	Standard Fixed Workstation
	Standard Fixed Workstation Computer in accordance with Section 3.3.30 (with the exception of 3.3.30.3 and 3.3.30.1.b.vii) in the PWS (Bundle includes USB Smartcard Keyboard, USB Optical Mouse, and Flat Screen monitor).

	0071AB
	Enhanced Fixed Workstation
	Enhanced Fixed Workstation Computer in accordance with Section 3.3.30 (with the exception of 3.3.30.3 and 3.3.30.1.b.vii) in the PWS (Bundle includes USB Smartcard Keyboard, USB Optical Mouse, and Flat Screen monitor).

	0071AC
	Standard Laptop
	Standard Laptop Computer in accordance with Section 3.3.30 (with the exception of 3.3.30.1.b.vii) in the PWS. (Bundle includes Keyboard, Mouse, Stand, Dock, Bag, Cable, and Monitor).

	0071AD
	Ultra-Light Laptop
	Ultra-Light Laptop Computer in accordance with Section 3.3.30 (with the exception of 3.3.30.1.b.vii) in the PWS. (Bundle includes Keyboard, Mouse, Stand, Dock, Bag, Cable, and Monitor).

	0071AE
	Tablet PC
	Tablet form factor CPU that meets the requirements of Section 3.3.30 (with the exception of 3.3.30.1.b.vii) in the PWS. (Bundle includes Keyboard, Mouse, Stand, Dock, Bag, Cable, and Monitor). 

	0071AF
	Ruggedized Laptop
	A ruggedized laptop that meets the requirements of Section 3.3.30 (with the exception of 3.3.30.1.b.vii) in the PWS. (Bundle includes Keyboard, Mouse, Stand, Dock, Bag, Cable, and Monitor).

	0071AG
	Graphics Workstation   
	Graphics Workstation Computer in accordance with Section 3.3.30 (with the exception of 3.3.30.1.b.vii) in the PWS. 

	0071AH
	Remote USB Device
	Provide secure remote USB device and application to remotely connect to an existing network client in accordance with Section 3.3.30.1 (with the exception of 3.3.30.1.b.vii) in the PWS.

	0071AJ
	High-End Graphics Notebook/Laptop
	The Contractor shall provide HW in accordance with Section 3.3.30 (with the exception of 3.3.30.1.b.vii) in the PWS a High-end Graphics Notebook/Laptop with a removable hard drive carriage assembly (to facilitate the removal of the workstation hard drive).

This notebook/laptop contains enhanced hardware that is intended to support Central Processing Unit- and graphics-intensive applications.

	0071AK
	NMCI on a Stick
	Provide USB compatible hardware in accordance with Section 3.3.30 (with the exception of 3.3.30.1.b.vii) in the PWS to access full range of NGEN services from a remote non-NGEN computer with access to the internet.

	0071AL
	Hard Drive Carriage Assembly
	Hard Drive Carriage Assembly in accordance with Section 3.3.30 (with the exception of 3.3.30.1.b.vii) in the PWS compatible with the Hard Drive models and specifications.

	0071AM
	Hosted Virtualized Desktop HVD - Maintain Enterprise Solutions
	Maintain Enterprise Solutions HVD hardware in accordance with Section 3.3.30.4 (with the exception of 3.3.30.4.1 and 3.3.30.4.d) in the PWS capable of interfacing with the hosted virtual desktop solution. Can only be ordered for sites which have infrastructure in place to and have been engineered to access the hosted virtual desktop environment.

	0072
	Unclassified End User HW Usage Service 
	The Contractor shall provide unclassified Services to include the operation, maintenance, break/fix labor of all hardware (HW) including disposal, and HW and software (SW) patching, required to provide the End User Hardware maintenance as a service. Performance shall be in accordance with Section 3.3.30.1.b.vii with guidance from 3.3.33 for seats in the PWS.

	0072AA
	Unclassified End User HW Usage Service 
	The Contractor shall provide unclassified Services to include the operation, maintenance, break/fix labor of all hardware (HW) including disposal, and HW and software (SW) patching, required to provide the End User Hardware maintenance as a service. Performance shall be in accordance with Section 3.3.30.1.b.vii with guidance from 3.3.33 for seats in the PWS.

	0072AB
	Hosted Virtualized Desktop HVD Usage Service
	The Contractor shall provide unclassified Services to include the operation, maintenance, break/fix labor of all hardware (HW) including disposal, and HW and software (SW) patching, required to provide the HVD Hardware maintenance as a service. Performance shall be in accordance with Section 3.3.30.4 and 3.3.30.1.b.vii with guidance from 3.3.33 for seats in the PWS.

	0072AC
	NAVAIR Time and Attendance Transactor Seat
	This service provides a workstation seat in accordance with section 3.3.30.1 with guidance from 3.3.33 for seats in the PWS that will run the Time and Attendance application and will receive services from “Time and Attendance legacy” and “NGEN-connected” host servers. The seat shall permit a functional account to remain logged in, with no logon password required, and accommodate the use of Optional User Capabilities, Barcode Scanners. User authentication will occur within the application and not into the NGEN Active Directory infrastructure. The seat shall consist of one functional user account for each seat and an Optional User Capabilities “Barcode Scanner” shall be ordered in conjunction with this line item. This seat will be modified as follows: 1) No CAC authentication required, 2) Functional account logon ID and password for Active Directory authentication, 3) Automatic Active Directory logon at power-up and re-boot, 4) No screensaver password unlock required, 5) Group Policy Object-enabled restriction to Microsoft Internet Explorer, Microsoft Office, WinZip, RealPlayer, and WRQ Reflections, and 6) Auto load of the Time and Attendance application at power-up or re-boot. Standard Laptop Computer that meet or exceeds the HW Spec in Attachment J-17 (Workstation Minimum Requirements). 

	0072AD
	Naval Legal Service Command Tax Center Support Services for 386 Service Stations
	The Contractor shall provide workstation, printer and ISP access services at 386 Service Stations to enable sailors to electronically file tax returns. Performance shall be in accordance with Section 3.3.30.1.b.vii with guidance from 3.3.33 for seats in the PWS.

	0073
	Classified End User HW Usage Service 
	The Contractor shall provide classified Services to include the operation, maintenance, break/fix labor of all hardware (HW) including disposal, and HW and software (SW) patching, required to provide the End User Hardware maintenance as a service.

	0073AA
	Classified End User HW Usage Service 
	The Contractor shall provide classified Services to include the operation, maintenance, break/fix labor of all hardware (HW) including disposal, and HW and software (SW) patching, required to provide the End User Hardware maintenance as a service. Performance shall be in accordance with Section 3.3.30.1.b.vii with guidance from 3.3.33 for seats in the PWS.

	0073AB
	Classified Hosted Virtualized Desktop HVD Usage Service
	The Contractor shall provide classified Services to include the operation, maintenance, break/fix labor of all hardware (HW) including disposal, and HW and software (SW) patching, required to provide the HVD Hardware maintenance as a service. Performance shall be in accordance with Section 3.3.30.4 and 3.3.30.1.b.vii with guidance from 3.3.33 for seats in the PWS. Sections include all sub-Sections unless noted.

	0074
	Embarkable Seat Uplift
	Any new seat service in accordance with Section 3.3.30 (with the exception of 3.3.30.3) in the PWS deployment will be a complete hardware bundle that includes USB Smartcard keyboard, USB Optical Mouse, and 19 inch flat screen monitor, Stand, Dock, Bag, Cable). Performance shall be in accordance with Section 3.3.30.3 with guidance from 3.3.33 for seats in the PWS.


	0074AA
	Embarkable Seat Uplift
	In accordance with Section 3.3.30.3 with guidance from 3.3.33 for seats in the PWS, embarkable means that the seat will be periodically deployed and used in an expeditionary or field environment where the workstation is subjected to rough handling and climatic extremes. Embarkable seats shall be capable of interfacing with and being reconfigured for compatibility with IT-21 shipboard networks and the Marine Corps Tactical Network (MCTN). Reconfiguration to interface with IT-21 or other non-NGEN (e.g. Disembarked) network is not the responsibility of the Contractor. Worldwide support for deployed equipment and software to meet the service level is provided by DON. Reconfiguration for return and interface with NGEN is the responsibility of the Contractor. The unit of purchase for these service categories shall be referred to as a "seat". The Contractor shall provide two (2) non-classified user accounts for each embarkable workstation seat procured. The NGEN Contractor shall supply spares to facilitate deployed operations. The Contractor shall use as a basis for evaluation of required spares and ILS support the projected equipment as described in the PWS.

	0080
	Ongoing Ordered Engineering Support
	The Contractor shall provide ongoing engineering support for solutions developed under CLIN 5000. Firm Fixed Priced task orders will be issued under this CLIN. 

	0090
	Tech Refresh Material
 Purchase
	Used to purchase Tech Refresh material as a part of the Tech Refresh Plan in accordance with the PWS. The Contractor shall offer a discount in accordance with B-4. The not-to-exceed prices in Section B for this CLIN will be definitized in accordance with clause H-16 and DFARS 252.217-7027 in Section I. Performance shall be in accordance with Section 3.3.1.5 in the PWS. CLIN can only be ordered after AFOR.

	0090AB
	Tech Refresh Material (ES)
	Tech Refresh material purchases based on an approved Tech Refresh Plan and BOM in accordance with Section 3.3.1.5 and H-16 only the cost of equipment.

	0092
	Shared Savings
	The Contractor shall share in price savings in accordance with an approved Price Reduction Proposals (PRP) as outlined in clause H-10 in the contract.

	0092AB
	Shared Savings
	The Contractor shall share in price savings in accordance with an approved Price Reduction Proposals (PRP) as outlined in clause H-10 in the contract.

	0095
	USN - Transition Services - Phase-Out (ES)
	Transition services in accordance with the Government approved Phase-Out plan and Section 3.6.3 (with the exception of (3.6.3.a) in the PWS. 

	0095AB
	Detailed Phase-out Plan (ES)
	Provide Detailed Phase-out Plan in accordance with Section 3.6.3.b. May not be ordered prior to NGEN follow-on contract award.
 

	0095AH
	USN - Transition Services – Phase-Out – (ES)Knowledge Transfer (KT) for GSP 1
	Provide 5,000 hours, using Attachment 8 labor categories and associated hours (Active Directory / Exchange Specialist Senior-200 hours, Cyber Security Specialist Senior-500 hours, IT Service Delivery Rep Senior-500 hours, NetOps Lead Mid-500 hours, NetOps Specialist Senior-750 hours, Network Storage Specialist Senior-500 hours, Systems Administrator Senior-500 hours, Technical Writer/Editor Mid-300 hours, Training Coordinator Senior-250 hours, Training Specialist Senior-200 hours, Virtual Server Administrator Mid-300 hours, Voice Communications Manager Mid-500 hours) to provide Knowledge Transfer (KT) services in accordance with GSP-1 and produce the following deliverable(s) (Identification & Analysis of Requirements, Identification of Documentation, Site Visit, Job Shadowing, Subject Matter Expert Consultations, Instructor Led Training, Computer-Based Training (CBT), After Action Report, Follow-up Meetings and Actions, KT Updates and Delivery). In addition to meeting the labor category qualifications in Attachment 8, all personnel shall also have a minimum of 1 year experience supporting NGEN GSP-1 mapped services as defined in Section 3.6.1 in the PWS.

	0095AJ
	USN - Transition Services – Phase-Out – (ES)Knowledge Transfer (KT) for GSP 2
	Provide 5,000 hours, using Attachment 8 labor categories and associated hours (Active Directory / Exchange Specialist Senior-500 hours, IT Service Delivery Consultant Senior-500 hours, Network Storage Specialist Senior-1000 hours, Organizational Messaging Specialist Senior-500 hours, Systems Administrator Senior-1250 hours, Technical Writer/Editor Mid-300 hours, Training Coordinator Senior-250 hours, Training Specialist Senior-200 hours, Virtual Server Administrator Mid-500 hours) to provide Knowledge Transfer (KT) services in accordance with GSP-2 and produce the following deliverable(s) (Identification & Analysis of Requirements, Identification of Documentation, Site Visit, Job Shadowing, Subject Matter Expert Consultations, Instructor Led Training, Computer-Based Training (CBT), After Action Report, Follow-up Meetings and Actions, KT Updates and Delivery). In addition to meeting the labor category qualifications in Attachment 8, all personnel shall also have a minimum of 1 year experience supporting NGEN GSP-2 mapped services as defined in Section 3.6.1 in the PWS.

	0095AK
	USN - Transition Services – Phase-Out – (ES)Knowledge Transfer (KT) for GSP 3
	Provide 5,000 hours, using Attachment 8 labor categories and associated hours (Network Architect Engineer Senior-1250 hours, Network Storage Engineer Senior-500 hours, Programmer Senior-500 hours, Project Manager Senior-250 hours, Systems Administrator Senior-500 hours, Technical Writer/Editor Mid-300 hours, Technology Consultant Senior-500 hours, Test Engineer Lead Mid-250 hours, Testing Manager Senior-500 hours, Training Coordinator Senior-250 hours, Training Specialist Senior-200 hours) to provide Knowledge Transfer (KT) services in accordance with GSP-3 and produce the following deliverable(s) (Identification & Analysis of Requirements, Identification of Documentation, Site Visit, Job Shadowing, Subject Matter Expert Consultations, Instructor Led Training, Computer-Based Training (CBT), After Action Report, Follow-up Meetings and Actions, KT Updates and Delivery). In addition to meeting the labor category qualifications in Attachment 8, all personnel shall also have a minimum of 1 year experience supporting NGEN GSP-3 mapped services as defined in Section 3.6.1 in the PWS.

	0095AL
	USN - Transition Services – Phase-Out – (ES)Knowledge Transfer (KT) for GSP 4
	Provide 5,000 hours, using Attachment 8 labor categories and associated hours (Business Planning Specialist Mid	-500 hours, Info Systems Coordinator Senior-500 hours, IT Service Delivery Consultant Senior-1000 hours, IT Service Delivery Rep Senior-500 hours, NetOps Lead Mid-250 hours, NetOps Specialist Senior-500 hours, Project Manager Senior-250 hours, Quality Assurance Analyst Junior-250 hours, Technical Writer/Editor Mid-300 hours, Technology Consultant Senior-500 hours, Training Coordinator Senior-250 hours, Training Specialist Senior-200 hours) to provide Knowledge Transfer (KT) services in accordance with GSP-4 and produce the following deliverable(s) (Identification & Analysis of Requirements, Identification of Documentation, Site Visit, Job Shadowing, Subject Matter Expert Consultations, Instructor Led Training, Computer-Based Training (CBT), After Action Report, Follow-up Meetings and Actions, KT Updates and Delivery). In addition to meeting the labor category qualifications in Attachment 8, all personnel shall also have a minimum of 1 year experience supporting NGEN GSP-4 mapped services as defined in Section 3.6.1 in the PWS.

	0095AM
	USN - Transition Services – Phase-Out –(ES)Knowledge Transfer (KT) for CSP 1
	Provide 5,000 hours, using Attachment 8 labor categories and associated hours (Enterprise Service Desk Specialist Senior-1750 hours, IT Service Delivery Rep Senior-1250 hours, IT Specialist Senior-1250 hours, Technical Writer/Editor Mid-300 hours, Training Coordinator Senior-250 hours, Training Specialist Senior-200 hours) to provide Knowledge Transfer (KT) services in accordance with CSP-1 and produce the following deliverable(s) (Identification & Analysis of Requirements, Identification of Documentation, Site Visit, Job Shadowing, Subject Matter Expert Consultations, Instructor Led Training, Computer-Based Training (CBT), After Action Report, Follow-up Meetings and Actions, KT Updates and Delivery). In addition to meeting the labor category qualifications in Attachment 8, all personnel shall also have a minimum of 1 year experience supporting NGEN CSP-1 mapped services as defined in Section 3.6.1 in the PWS.

	0095AN
	USN - Transition Services – Phase-Out – (ES)Knowledge Transfer (KT) for FSP
	Provide 5,000 hours, using Attachment 8 labor categories and associated hours (Asset Management Specialist Mid-750 hours, Deployed Support Specialist Mid-400 hours, HVAC Engineer Mid-100 hours, IT Service Delivery Rep Senior-750 hours, IT Specialist Senior-1000 hours, Project Manager Senior-750 hours, Technical Writer/Editor Mid-300 hours, Training Coordinator Senior-250 hours, Training Specialist Senior-200 hours, Voice Communications Manager Mid-500 hours) to provide Knowledge Transfer (KT) services in accordance with FSP-1 through 5 and produce the following deliverable(s) (Identification & Analysis of Requirements, Identification of Documentation, Site Visit, Job Shadowing, Subject Matter Expert Consultations, Instructor Led Training, Computer-Based Training (CBT), After Action Report, Follow-up Meetings and Actions, KT Updates and Delivery). In addition to meeting the labor category qualifications in Attachment 8, all personnel shall also have a minimum of 1 year experience supporting NGEN FSP-1 through 5 mapped services as defined in Section 3.6.1 in the PWS.

	0096
	Government Purpose Rights License to Non-Commercial Technical Data or Computer SW
	Provide GPR as defined in DFARS 252.227-7013 and 252.227-7014 for non-commercial technical data or computer SW identified for delivery with less than GPR pursuant to Attachment 44. CLIN 0096 table items may be ordered on an individual basis.

	0096AB
	Government Purpose Rights License to Non-Commercial Technical Data or Computer SW (ES)
	Provide GPR as defined in DFARS 252.227-7013 and 252.227-7014 for non-commercial technical data or computer SW identified for delivery with less than GPR pursuant to Attachment 44. CLIN 0096 table items may be ordered on an individual basis.

	5000
	Engineering Design and Support Services (EDSS)
	EDSS encompasses the engineering and technical support services required to design, model, test, pilot, and implement the systems and infrastructure required to deliver voice, video, and data services in accordance with Section 3.3.1 in the PWS. 

	5000AD
	Engineering Design and Support Services (EDSS) - Fixed Price (ES)
	The Contractor shall provide engineering services in accordance 3.3.1 in the PWS.

	5000AE
	Engineering Design and Support Services (EDSS) - Cost Reimbursable (ES)
	The Contractor shall provide engineering services in accordance 3.3.1 in the PWS.

	5000AF
	Engineering Design and Support Services (EDSS) - ODC/Travel (ES)
	The Contractor shall provide ODC and travel costs associated with EDSS - Cost Reimbursable (5000AE)



	TXS Section C

	CLIN
	Supplies/Services
	Description

	0001
	USN - Transition Services - Phase-In
	Transition services in accordance with the Government approved Phase-In Plan (CDRL A052) and Section 3.6 through 3.6.2.1 in the PWS.

	0001AA
	USN - Transition Services - Phase-In - Planning and Pre-Execution - Transport Services (TXS)
	Planning activities for Transport Services include the delivery of a Phase-In Plan and associated Detailed Phase-In Project Plans that will not cause disruption of services to end-users. The planning must include the Phase-In schedule to transfer the services, tool functionalities, ITSM processes, assets, and facilities from the incumbent within the NGEN multi-provider community. Pre-Execution activities include Contractor coordination with the Government, NGEN Contractors, and other service providers to prepare and participate in milestone events, in accordance with Section 3.6 through 3.6.2.1 in the PWS.

	0001AB
	Other Transition Services (TXS)
	Other Transition Services-Detailed requirement provided with a task order request as guided by Section 3.6 in the PWS.

	0002
	USN - Operation and Sustainment Services during Phase-In
	Operations and sustainment of services (Assumed Full Operational Responsibility (AFOR)) of that portion of the NGEN TXS environment; either by Field Services Profiles (FSP), Global Services Profile (GSP), or Commercial Services Profiles in accordance with the Government approved Phase-In Plan (CDRL A052). This effort includes providing operational and sustainment services by (a) Performing the services as mapped to the profiles and as by required NGEN Service Level Requirements (Attachment J-13), (b) Maintaining the Transport Services equipment, and (c) completion of the requirements for Phase-In execution in accordance with Section 3.6.2.2 in the PWS.

	0002AA
	USN - Operation and Sustainment Services for Global Service Profile 1 during Phase-In
	Operations and sustainment of services (Assumed Full Operational Responsibility (AFOR)) for Global Service Profile 1 in accordance with the Government approved Phase-In Plan (CDRL A052). This effort includes providing operational and sustainment services by (a) Performing the services as mapped to the profiles and as by required NGEN Service Level Requirements (Attachment J-13), (b) Maintaining the Transport Services equipment, and (c) completion of the requirements for phase in execution in accordance with Section 3.6.2.2 and Table 3.6-1, Phase-In Projects, (project number 2) in the PWS.

	0002AB
	USN - Operation and Sustainment Services for Global Services Profile 2 during Phase-In
	Operations and sustainment of services (Assumed Full Operational Responsibility (AFOR)) for Global Service Profile 2 in accordance with the Government approved Phase-In Plan (CDRL A052). This effort includes providing operational and sustainment services by (a) Performing the services as mapped to the profiles and as by required NGEN Service Level Requirements (Attachment J-13), (b) Maintaining the Transport Services equipment, and (c) completion of the requirements for phase in execution in accordance with Section 3.6.2.2 and Table 3.6-1, Phase-In Projects, (project number 2 & 4) in the PWS. This will be ordered per server farm.

	0002AC
	USN - Operation and Sustainment Services for Global Services Profile 3 during Phase-In
	Operations and sustainment of services (Assumed Full Operational Responsibility (AFOR)) for Global Service Profile 3 in accordance with the Government approved Phase-In Plan (CDRL A052). This effort includes providing operational and sustainment services by (a) Performing the services as mapped to the profiles and as by required NGEN Service Level Requirements (Attachment J-13), (b) Maintaining the Transport Services equipment, and (c) completion of the requirements for Phase-In execution in accordance with Section 3.6.2.2 and Table 3.6-1, Phase-In Projects, (project number 2) in the PWS.

	0002AD
	USN - Operation and Sustainment Services for Global Services Profile 4 during Phase-In
	Operations and sustainment of services (Assumed Full Operational Responsibility (AFOR)) for Global Service Profile 4 in accordance with the Government approved Phase-In Plan (CDRL A052). This effort includes providing operational and sustainment services by (a) Performing the services as mapped to the profiles and as by required NGEN Service Level Requirements (Attachment J-13), (b) Maintaining the Transport Services equipment, and (c) completion of the requirements for phase in execution in accordance with Section 3.6.2.2 and Table 3.6-1, Phase-In Projects, (project number 1) in the PWS.

	0002AH
	USN - Initial Configuration of Transport Services for Commercial Services Profile 1 during Phase-In
	Initial Configuration of Transport Service for the Commercial Services Profile 1 environment in accordance with the Government approved Phase-In Plan (CDRL A052). This effort includes the initial configuration of Transport Services providing operational and sustainment services by (a) Performing the services as mapped to the profiles and as by required NGEN Service Level Requirements (Attachment J-13), (b) Maintaining the Transport Services equipment, and (c) completion of the requirements for phase in execution in accordance with Section 3.6.2.2 and Table 3.6-1, Phase-In Projects, (project number 3) in the PWS.

	0002AJ
	USN - Initial Configuration of Transport Services for Commercial Services Profile 2 during Phase-In
	Initial Configuration of Transport Service for the Commercial Services Profile 2 environment in accordance with the Government approved Phase-In Plan (CDRL A052). This effort includes the initial configuration of Transport Services providing operational and sustainment services by (a) Performing the services as mapped to the profiles and as by required NGEN Service Level Requirements (Attachment J-13), (b) Maintaining the Transport Services equipment, and (c) completion of the requirements for phase in execution in accordance with Section 3.6.2.2 and Table 3.6-1, Phase-In Projects, (project number 6) in the PWS.

	0002AM
	USN - Operation and Sustainment Services for Field Services Profile 1 during Phase-In 
	Operations and sustainment of services (Assumed Full Operational Responsibility (AFOR)) for the Field Services Profile 1 environment in accordance with the Government approved Phase-In Plan (CDRL A052). This effort includes providing operational and sustainment services by (a) Performing the services as mapped to the profiles and as by required NGEN Service Level Requirements (Attachment J-13), (b) Maintaining the Transport Services equipment, and (c) completion of the requirements for phase in execution in accordance with Section 3.6.2.2 and Table 3.6-1, Phase-In Projects, (project number 2) in the PWS.

	0002AN
	USN - Operation and Sustainment Services for Field Services Profile 2 during Phase-In 
	Operations and sustainment of services (Assumed Full Operational Responsibility (AFOR)) for the Field Services Profile 2 environment in accordance with the Government approved Phase-In Plan (CDRL A052). This effort includes providing operational and sustainment services by (a) Performing the services as mapped to the profiles and as by required NGEN Service Level Requirements (Attachment J-13), (b) Maintaining the Transport Services equipment, and (c) completion of the requirements for phase in execution in accordance with Section 3.6.2.2 and Table 3.6-1, Phase-In Projects, (project number 4) in the PWS.

	0002AP
	USN - Operation and Sustainment Services for Field Services Profile 3 during Phase-In 
	Operations and sustainment of services (Assumed Full Operational Responsibility (AFOR)) for the Field Services Profile 3 environment in accordance with the Government approved Phase-In Plan (CDRL A052). This effort includes providing operational and sustainment services by (a) Performing the services as mapped to the profiles and as by required NGEN Service Level Requirements (Attachment J-13), (b) Maintaining the Transport Services equipment, and (c) completion of the requirements for phase in execution in accordance with Section 3.6.2.2 and Table 3.6-1, Phase-In Projects, (project number 4) in the PWS.

	0002AQ
	USN - Operation and Sustainment Services for Field Services Profile 4 during Phase-In 
	Operations and sustainment of services (Assumed Full Operational Responsibility (AFOR)) for the Field Services Profile 4 environment in accordance with the Government approved Phase-In Plan (CDRL A052). This effort includes providing operational and sustainment services by (a) Performing the services as mapped to the profiles and as by required NGEN Service Level Requirements (Attachment J-13), (b) Maintaining the Transport Services equipment, and (c) completion of the requirements for phase in execution in accordance with Section 3.6.2.2 and Table 3.6-1, Phase-In Projects, (project number 5) in the PWS.

	0002AR
	USN - Operation and Sustainment Services for Field Services Profile 5 during Phase-In 
	Operations and sustainment of services (Assumed Full Operational Responsibility (AFOR)) for the Field Services Profile 5 environment in accordance with the Government approved Phase-In Plan (CDRL A052). This effort includes providing operational and sustainment services by (a) Performing the services as mapped to the profiles and as by required NGEN Service Level Requirements (Attachment J-13), (b) Maintaining the Transport Services equipment, and (c) completion of the requirements for phase in execution in accordance with Section 3.6.2.2 and Table 3.6-1, Phase-In Projects, (project number 5) in the PWS.

	0003
	USMC Transport Operations Support Services
	The Contractor shall support a broad range of technical, operational, and maintenance and management functions in support of delivery of Transport Services Marine Corps Management Domain in accordance with Attachment J-19 (USMC TXS CLIN Definitions).

	0003AA
	USMC Transport Services Program Support
	USMC Transport Services Program Management Support. Service is performed at Quantico, VA. This service must be ordered prior to ordering any other USMC Enterprise Operations Support CLIN. In accordance with Attachment J-19 (USMC TXS CLIN Definitions).

	0003AB
	USMC Transport Services MITSC West Operations Support
	MITSC West: Operations support for the following locations: MCNOSC DET (West), MCAS Yuma, MCB Camp Pendleton, MCAS Camp Pendleton, MCAS Miramar, MCAGCC 29 Palms, MCLB Barstow, MC Mtn Warfare Training Center, MCRD San Diego. In accordance with Attachment J-19 (USMC TXS CLIN Definitions).

	0003AC
	USMC Transport Services MITSC Mid-Pac Operations Support
	MITSC Mid-Pac: Operations support for the following locations: MCNOSC DET (Mid PAC), MCB Kaneohe Bay, MCB Camp Smith. In accordance with Attachment J-19 (USMC TXS CLIN Definitions).

	0003AD
	USMC Transport Services MITSC West-Pac Operations Support
	MITSC West - Pac: Operations support for the following locations: MCNOSC DET (West PAC), MCB Camp Butler, MCB Camp Fuji, MCAS Iwakuni. In accordance with Attachment J-19 (USMC TXS CLIN Definitions).

	0003AE
	USMC Transport Services MITSC Reserve Operations Support
	MITSC Reserve: Operations support for the following locations: MCNOSC DET (Res). In accordance with the USMC CLIN Definition Enterprise Services Attachment J-19 (USMC TXS CLIN Definitions).

	0003AF
	USMC Transport Services MITSC East Operations Support
	MITSC East: Operations support for the following locations: MCNOSC DET (East), Blount Island, MCLB Albany, MCAS New River. MCAS Cherry Point, MCAS Beaufort, MCRD Parris Island, MCB Camp Allen. In accordance with Attachment J-19 (USMC TXS CLIN Definitions).

	0003AG
	USMC Transport Services MITSC NCR Operations Support
	MITSC NCR: Operations support for the following locations: MCNOSC DET (NCR), MCB Quantico, and NSWC Indian Head. In accordance with Attachment J-19 (USMC TXS CLIN Definitions).

	0003AH
	USMC Transport Services MITSC HQMC Operations Support
	"MITSC HQMC: Operations support for the following locations:
 MCNOSC DET (HQMC), Pentagon, Navy Annex, Marine Barracks, and Henderson Hall. In accordance with Attachment J-19 (USMC TXS CLIN Definitions)."

	0003AJ
	USMC Transport Services MCNOSC Operations Support
	"MCNOSC: Operations support for the following locations:
MCSC, EITC/ESD KC, MCNOSC DET (East), MCNOSC DET (HQMC), MCNOSC DET (Mid PAC), MCNOSC DET (NCR), MCNOSC DET (Res), MCNOSC DET (West PAC), MCNOSC DET (West). In accordance with Attachment J-19 (USMC TXS CLIN Definitions)."

	0003AK
	USMC Project Support TXS
	This service provides additional support not already covered in previous USMC operational support CLINs.  The project Scope and location will be provided in a separate task order. 

	0006
	Additional Wall Plug Services
	Installation of Additional Wall Plugs.

	0006AB
	Unclassified Wall Plug - install
	This install provides an additional unclassified LAN wall plug beyond those provided with 1) all unclassified NGEN seats; 2) a single unclassified workstation/data seat and 3) a single shared unclassified printer. The following items may not be attached using this service: 1) networks; 2) servers; 3) sensors; and 4) devices with high bandwidth requirements. DAA approval is required for any attached device. This service will allow direct, local connectivity to unclassified NGEN services in accordance with the security requirements and policy of this contract. This service does not include upgrading an existing switch to support this additional wall plug. If a switch providing NGEN unclassified service is not already in place that can support this additional wall plug, additional services will be required via Project Wall Plug Services. This service only provides wall plug support for the inside cable plant. Access to NGEN services is provided by the basic seat service if the wall plug is the primary wall plug for the seat accordance to Section 3.3.18 in the PWS.

	0006AC
	Classified Wall Plug – Inside a Controlled Access Area - Install
	This service provides an additional classified LAN wall plug installation beyond those provided with 1) all classified seats; 2) a single classified workstation/data seat and (3) a single shared unclassified printer. The following items may not be attached using this service: 1) networks; 2) servers; 3) sensors; and 4) devices with high bandwidth requirements. DAA approval is required for any attached items. This service will allow direct, local connectivity to the classified network, including SIPRNET, in accordance with the security requirements and policy of this contract. This service is limited to that provided within a Controlled Access Area where open secret storage is allowed and does not require a protected distribution system (PDS). This service must be placed within an area where an NGEN-managed classified switch and TACLANE already exist. If a switch providing classified service is not already in place that can support this additional wall plug, an existing encryption device must be available or additionally provided as GFP, and additional services will be required via Project Wall Plug Services. This service only provides support for the inside cable plant. All requests for service require DAA approval prior to service delivery in accordance with Section 3.3.18 in the PWS.

	0006AD
	Classified Wall Plug – Outside a Controlled Access Area - Install
	This service provides an additional classified LAN wall plug installation beyond those provided with: 1) all classified seats; 2) a single classified workstation/data seat; and (3) a single shared unclassified printer. The following items may not be attached using this service: 1) networks; 2) servers; 3) sensors; and 4) devices with high bandwidth requirements. DAA approval is required for any attached device. This service will allow direct, local connectivity to the classified network, including SIPRNET, in accordance with the security requirements and policy of this contract. This service is limited to that provided within a Controlled Access Area that is not approved for open secret storage and requires a protected distribution system (PDS). This service must be placed within an area where an NGEN-managed classified switch and TACLANE already exist. If a switch providing classified service is not already in place that can support this additional wall plug, an existing encryption device must be available or additionally provided as GFP, and additional services will be required via Project Wall Plug Services. This service only provides support for the inside cable plant. All requests for service require DAA approval prior to service delivery. Performance will be in accordance with Section 3.3.18 in the PWS. .

	0006AG
	Project Wall Plug Services
	This service provides NGEN service through delivery of outside cable plant and/or inside cable plant for groups of more than 20 LAN wall plugs. This service will allow the data seat to have direct, local connectivity to NGEN in accordance with the security requirements and policy of this contract. This service may include both Classified and Unclassified service in accordance with Section 3.3.18 in the PWS.

	0006AH
	Switch Port Connection-- Low Bandwidth Service
	This service provides access to NGEN in the form of an Ethernet access port on an existing NGEN-supported switch, which allows direct connectivity of a digital device to the BAN/LAN/WAN in accordance with Section 3.3.18 in the PWS. This service allows the connection of low bandwidth digital devices to the existing network at the switch. Only those protocols that are in accordance with the NGEN network technical and security architecture will be supported. Should the addition of a digital device exceed the spare capacity of an existing switch or WAN transport, additional services must be ordered via Project Wall Plug Services to upgrade the current infrastructure (including inside/outside cable plants) to support the needed switch and WAN capacity. The intended use of this CLIN is for connection of low bandwidth digital devices such as utility meters, energy management systems, security systems, access card readers, time card readers, environmental monitoring systems, energy/utility control systems, and production control systems. DAA approval is required for any attached digital device. This transport capability supports bandwidth requirements of less than 1.5 Mbps from existing switch capacity. This CLIN provides a single port at the existing switch and an accompanying IP address. Connection between the digital device and switch closet remains a Government responsibility. Only Ethernet connectivity and transport delivered via 10/100 BaseTX is included.

	0006AJ
	Switch Port Connection-- High Bandwidth Service
	This service provides access to NGEN in the form of an Ethernet access port on an existing switch, which allows direct connectivity of a digital device to the BAN/LAN/WAN. This service allows the connection of high bandwidth digital devices to the existing network at the switch. Only those protocols that are in accordance with the NGEN network technical and security architecture will be supported. Should the addition of a digital device exceed the spare capacity of an existing switch or WAN transport, additional services must be ordered via CLIN Project Wall Plug Services to upgrade the current infrastructure (including inside/outside cable plants) to support the needed switch and WAN capacity. The intended use of this CLIN is for connection of high bandwidth digital devices such as security cameras and data logging computers. DAA approval is required for any attached digital device. This transport capability supports bandwidth requirements between 1.5 Mbps and 10 Mbps from existing NGEN switch capacity. This CLIN provides a single port at the existing switch and an accompanying IP address. Connection between the digital device and switch closet remains a Government responsibility. Only Ethernet connectivity and transport delivered via 10/100 BaseTX is included.

	0006AK
	Sub-Device IP Address Management Service
	This service provides sub-device IP address management for digital devices supported by Switch Port - Low Bandwidth Service and Switch Port - High Bandwidth Service in accordance with Section 3.3.18 in the PWS. Digital devices connected directly to the network shall utilize IP only; use of proprietary or other protocols is not allowed. The Contractor shall assign static IP addresses on a case-by-case basis if digital devices do not support Dynamic Host Configuration Protocol. Boot IP for obtaining an IP address is not allowed. This service provides additional IP addresses and management beyond the single IP address provided under Switch Port - Low Bandwidth Service and Switch Port - High Bandwidth Service.

	0006AR
	Program of Record Wall Plug Upgrade
	This service provides a one-time set up to allow Government-provided Program of Record (POR) devices to access the network in accordance with Section 3.3.18.3 in the PWS. Examples of these devices include Defense Enrollment and Eligibility Reporting System (DEERS), Real-time Automated Personnel Identification System (RAPIDS) workstations, Global Command and Control System (GCCS) workstations and other similar devices requiring direct connectivity of a POR device to the BAN/LAN/WAN. In performing this service, for each POR device the Contractor shall, as required, (i) obtain and assign a static IP address, (ii) deliver the static IP address to an assigned wall plug, (iii) register the POR device, (iv) establish a separate virtual local area network, and (v) invoke Network Layer access control lists and Data Link Layer port security. The Contractor shall configure the service in such a manner as to allow the POR device to connect to an application server receiving services under CLIN Application Server Connectivity. The Government will be responsible for connecting and disconnecting all POR devices. Only one (1) POR device shall be connected to its assigned wall plug at a time. The Government will be responsible for all IA scanning and for maintaining IAVA compliance of all devices connected to the NGEN network through the use of this service.

	0007
	USN - Transport Operational and Sustainment Services
	Operation and maintenance of the Transport Services (TXS) in accordance with the following Sections in the PWS (Sections include all sub-Sections unless noted):

Scope (3.1)
Program Management (3.2), (with the exception of 3.2.5.4),
Services Portfolio (3.3)
Engineering Design and Support Services (EDSS) (3.3.1), (with the exception of 3.3.1.3 and 3.3.1.6) 
Enterprise Operations Services (3.3.2) 
Directory Services (3.3.3), (with the exception of 3.3.3.1)
Boundary, Demilitarized Zone (DMZ), and Communities of Interest (COI) Services through (3.3.5), (with the exception of 3.3.5.4: a-c and e-f)
Remote Access Services (RAS) (3.3.11)
Network Operations (NetOps) and Information Assurance (IA) Training Services (3.3.12), (with the exception of 3.3.12, 3.3.12.1, and 3.3.12.2)
Testing Services (3.3.13) 
Continuity of Operations (COOP), Disaster Recovery (DR), and Business Continuity Planning Services (3.3.14), (with the exception of 3.3.14.2)
Electronic Software Delivery Services (ESDS) (3.3.16)
Service Desk Services (3.3.17) 
Base Area Network (BAN) Services and Local Area Network (LAN) Services (3.3.18), (with the exception of 3.3.18.2, 3.3.18.3, 3.3.18.4, and 3.3.18.5)
Wide Area Network (WAN) Services (3.3.19), (with the exception of 3.3.19.3)
IT Service Management (3.4)
Logistics (3.5)
Phase-out Services (3.6.3.a)
Law Enforcement and Litigation (6.1) (with the exception of 6.1.2.f, 6.1.2.g)

All technology refresh costs associated with 3.3.1.5 are included with the exception of the cost of material which is included in CLIN 0090. The Contractor will provide the operations and maintenance of the services listed in Attachment J-32 (Navy Ongoing Infrastructure and Engineering Support).  "

	0007AA
	USN - Transport Operational and Sustainment Services - Unclassified
	Operation and maintenance of the Transport Services (TXS) in accordance with the following Sections in the PWS (Sections include all sub-Sections unless noted):

Scope (3.1)
Program Management (3.2), (with the exception of 3.2.5.4),
Services Portfolio (3.3)
Engineering Design and Support Services (EDSS) (3.3.1), (with the exception of 3.3.1.3 and 3.3.1.6) 
Enterprise Operations Services (3.3.2) 
Directory Services (3.3.3), (with the exception of 3.3.3.1)
Boundary, Demilitarized Zone (DMZ), and Communities of Interest (COI) Services through (3.3.5), (with the exception of 3.3.5.4: a-c and e-f)
Remote Access Services (RAS) (3.3.11)
Network Operations (NetOps) and Information Assurance (IA) Training Services (3.3.12), (with the exception of 3.3.12, 3.3.12.1, and 3.3.12.2)
Testing Services (3.3.13) 
Continuity of Operations (COOP), Disaster Recovery (DR), and Business Continuity Planning Services (3.3.14), (with the exception of 3.3.14.2)
Electronic Software Delivery Services (ESDS) (3.3.16)
Service Desk Services (3.3.17) 
Base Area Network (BAN) Services and Local Area Network (LAN) Services (3.3.18), (with the exception of 3.3.18.2, 3.3.18.3, 3.3.18.4, and 3.3.18.5)
Wide Area Network (WAN) Services (3.3.19), (with the exception of 3.3.19.2 and 3.3.19.3)
IT Service Management (3.4)
Logistics (3.5)
Phase-out Services (3.6.3.a)
Law Enforcement and Litigation (6.1) (with the exception of 6.1.2.f, 6.1.2.g)

All technology refresh costs associated with 3.3.1.5 are included with the exception of the cost of material which is included in CLIN 0090. The Contractor will provide the operations and maintenance of the services listed in Attachment J-32 (Navy Ongoing Infrastructure and Engineering Support).  "

	0007AB
	USN - Transport Operational and Sustainment Services - Classified
	Operation and maintenance of the Transport Services (TXS) in accordance with the following Sections in the PWS (Sections include all sub-Sections unless noted):

Scope (3.1)
Program Management (3.2), (with the exception of 3.2.5.4),
Services Portfolio (3.3)
Engineering Design and Support Services (EDSS) (3.3.1), (with the exception of 3.3.1.3 and 3.3.1.6) 
Enterprise Operations Services (3.3.2) 
Directory Services (3.3.3), (with the exception of 3.3.3.1)
Boundary, Demilitarized Zone (DMZ), and Communities of Interest (COI) Services through (3.3.5), (with the exception of 3.3.5.4: a-g and e-f)
Remote Access Services (RAS) (3.3.11)
Network Operations (NetOps) and Information Assurance (IA) Training Services (3.3.12), (with the exception of 3.3.12, 3.3.12.1, and 3.3.12.2)
Testing Services (3.3.13) 
Continuity of Operations (COOP), Disaster Recovery (DR), and Business Continuity Planning Services (3.3.14), (with the exception of 3.3.14.2)
Electronic Software Delivery Services (ESDS) (3.3.16)
Service Desk Services (3.3.17) 
Base Area Network (BAN) Services and Local Area Network (LAN) Services (3.3.18), (with the exception of 3.3.18.2, 3.3.18.3, 3.3.18.4, and 3.3.18.5)
Wide Area Network (WAN) Services (3.3.19), (with the exception of 3.3.19.1 and 3.3.19.3)
IT Service Management (3.4)
Logistics (3.5)
Phase-out Services (3.6.3.a)
Law Enforcement and Litigation (6.1) (with the exception of 6.1.2.f, 6.1.2.g)

All technology refresh costs associated with 3.3.1.5 are included with the exception of the cost of material which is included in CLIN 0090. The Contractor will provide the operations and maintenance of the services listed in Attachment J-32 (Navy Ongoing Infrastructure and Engineering Support).  "

	0010
	Security Management (TXS)
	Operation and maintenance of the Transport Services (TXS) in accordance with the following Sections in the PWS (Sections include all sub-Sections unless noted):

Security Configuration and Management Services (3.3.4), (with the exception of 3.3.4.4)
Boundary, Demilitarized Zone (DMZ), and Communities of Interest (COI) Services (3.3.5) (with the exception of 3.3.5.1 and 3.3.5.4)
Malware Protection and Detection (MDP) Services (3.3.6)
Security Event Management (SEM) Services (3.3.7)
Security and IT Certification and Accreditation (C&A) Services (3.3.8) 
Authentication and Authorization Services (3.3.9)
Network Access Control (NAC) Services (3.3.10)
File Removal Services (3.3.15)"

	0010AA
	Security Management (TXS) - Unclassified
	Operation and maintenance of the Transport Services (TXS) in accordance with the following Sections in the PWS (Sections include all sub-Sections unless noted):

Security Configuration and Management Services (3.3.4), (with the exception of 3.3.4.4)
Boundary, Demilitarized Zone (DMZ), and Communities of Interest (COI) Services (3.3.5) (with the exception of 3.3.5.1 and 3.3.5.4)
Malware Protection and Detection (MDP) Services (3.3.6)
Security Event Management (SEM) Services (3.3.7)
Security and IT Certification and Accreditation (C&A) Services (3.3.8) 
Authentication and Authorization Services (3.3.9)
Network Access Control (NAC) Services (3.3.10)
File Removal Services (3.3.15)"

	0010AB
	Security Management (TXS) - Classified
	Operation and maintenance of the Transport Services (TXS) in accordance with the following Sections in the PWS (Sections include all sub-Sections unless noted):

Security Configuration and Management Services (3.3.4), (with the exception of 3.3.4.4)
Boundary, Demilitarized Zone (DMZ), and Communities of Interest (COI) Services (3.3.5) (with the exception of 3.3.5.1 and 3.3.5.4)
Malware Protection and Detection (MDP) Services (3.3.6)
Security Event Management (SEM) Services (3.3.7)
Security and IT Certification and Accreditation (C&A) Services (3.3.8) 
Authentication and Authorization Services (3.3.9)
Network Access Control (NAC) Services (3.3.10)
File Removal Services (3.3.15)"

	0016
	One-Net Site Surveys
	One-Net Site surveys for Europe, Far East, Middle East (TNOCS LNSC). The Contractor will verify configurations, as-built drawings, services provided at the representative sample sites. Additionally, the Contractor shall complete preliminary site surveys for the sites and provide a GAP analysis and estimates. All travel must be included.

	0016AA
	One-Net Site Survey Europe - Naples 
	Conduct survey for Naples in accordance with Section 3.3.1.6 in the PWS.

	0016AB
	One-Net Site Survey Europe - Rota 
	Conduct survey for Rota in accordance with Section 3.3.1.6 in the PWS.

	0016AC
	One-Net Site Survey Europe - Sigonella 
	Conduct survey for Sigonella in accordance with Section 3.3.1.6 in the PWS.

	0016AD
	One-Net Site Survey Europe - Souda Bay 
	Conduct survey for Souda Bay in accordance with Section 3.3.1.6 in the PWS.

	0016AE
	One-Net Site Survey Europe - Romania 
	Conduct survey for Romania in accordance with Section 3.3.1.6 in the PWS.

	0016AF
	One-Net Site Surveys Middle East - Bahrain 
	Conduct survey for Bahrain (sites include: Manama and Isa Air Base) in accordance with Section 3.3.1.6 in the PWS.

	0016AG
	One-Net Site Surveys Far East - Yokosuka 
	Conduct survey for Yokosuka (includes the following sites: Ikego, Negishi, Uraga, Yokohama North Dock, Yokohama Fleet Mail Center, Tsurumi, Hakozaki, and Seya radio site) in accordance with Section 3.3.1.6 in the PWS.

	0016AH
	One-Net Site Surveys Far East - Atsugi 
	Conduct survey for Atsugi (includes the following sites: Kameseya) in accordance with Section 3.3.1.6 in the PWS.

	0016AJ
	One-Net Site Surveys Far East - Misawa 
	Conduct survey for Misawa (includes the following sites: Hachinohe) in accordance with Section 3.3.1.6 in the PWS.

	0016AK
	One-Net Site Surveys Far East - Okinawa 
	Conduct survey for Okinawa (includes the following sites: Camps Shields, Awase transmitter site, White Beach, Naha Port, and Camp Foster) in accordance with Section 3.3.1.6 in the PWS.

	0016AL
	One-Net Site Surveys Far East - Sasebo 
	Conduct survey for Sasebo (includes the following sites: Akasaki, Maebata, Sakibe, Iorizaki, Hario Shima, Haria village, and Yokose) in accordance with Section 3.3.1.6 in the PWS.

	0016AM
	One-Net Site Surveys Far East - Korea 
	Conduct survey for Korea (includes the following sites: Chinhae, Yongsan Garrison, CP Tango, Pohang, Camp Mujuck, Camp Carroll, Camp Walker, and Pusan) in accordance with Section 3.3.1.6 in the PWS.

	0016AN
	One-Net Site Surveys Far East - Singapore 
	Conduct survey for Singapore in accordance with Section 3.3.1.6 in the PWS.

	0016AP
	One-Net Site Surveys Far East - Guam 
	Conduct survey for Guam (includes the following sites: Naval Base Guam North Finegayan, Anderson AFB Main, Anderson AFB (HSC-25), Naval Base Guam Barrigada, Nimitz Hill, Flag Circle residents, Naval Hospital, Naval Base Guam Polaris Point, Naval Base Guam Ordnance Annex, Naval Base Guam Orote Point/Apra Harbor, and Fuel Division) in accordance with Section 3.3.1.6 in the PWS.

	0016AQ
	One-Net Site Surveys Far East - Diego Garcia 
	Conduct survey for Diego Garcia in accordance with Section 3.3.1.6 in the PWS.

	0018
	Classified Remote Access Service
	Classified remote access service allows users to access the NGEN data network from remote locations using a secure dial-up capability, including NSA-approved hardware required to connect user NGEN data networks via RAS in accordance with paragraph 3.3.11 (b) Section 3.3.11 in the PWS.

	0020
	Additional Litigation and Law Enforcement Support Services
	Additional Litigation and Law Enforcement Support Services.

	0020AA
	Additional Litigation and Law Enforcement Support Services (TXS)
	Provide Testimony Services, Technical Advice and Assistance to Government Attorneys in accordance with paragraphs 6.1.2.f, and 6.1.2.g of Section 6.1 in PWS.

	0026
	Additional Moves, Adds, and Changes (MAC), Storage, User Account, and Active Directory Changes
	Physical and admin moves, adds and changes (MAC), storage, user account and active directory changes as required in accordance with Section 3.3.17.1 in the PWS. CLINs 0026AA and 0026AB will be ordered when the combination of Administrative and Physical MACs reaches the annual allotment as defined in Section 3.3.17.1 in the PWS. 

	0026AA
	Administrative MAC (TXS)
	This line item is a single Administrative MAC. Administrative MACs are remotely managed and includes the capability to: 1) Add SW to an existing end user configuration or install a new end user HW and SW configurations. 2) Modify the configuration of NGEN HW and SW for an end user.

	0026AB
	Physical MAC (single) (TXS)
	This line item is a single Physical MAC. Physical MACs address request fulfillment to deliver a piece of HW or SW to a single end user. This includes the capability to: Connect and integrate, NGEN HW and move HW from one NGEN location to another NGEN location for an end user.

	0027
	Server Connection and Server Management Support
	Application Server Connectivity Services provides connections for all physical and virtual application servers managed by their respective DON organizations to enable their incorporation into the NGEN Enterprise environment. For all CLIN 0027s, “servers” refers the applicable sub-CLINs within this CLIN category as referenced in Attachment J-32 (Ongoing Infrastructure and Engineering Support).

	0027AA
	Standard Low Bandwidth Application (TXS)
	Provides at least 100 Mbps connectivity within a backbone in accordance with Section 3.3.18.2 in the PWS. Provides a standard level of availability, network loading, and maintenance responsiveness.

	0027AB
	Standard Medium Bandwidth Application (TXS)
	Provides at least 1 Gbps connectivity within a backbone in accordance with Section 3.3.18.2 in the PWS. Provides a standard level of availability, network loading, and maintenance responsiveness.

	0027AC
	Standard High Bandwidth Application (TXS)
	Provides at least 10 Gbps connectivity within a backbone in accordance with Section 3.3.18.2 in the PWS. Provides a standard level of availability, network loading, and maintenance responsiveness.

	0027AD
	Mission Critical Low Bandwidth Application (TXS)
	Provides at least 100 Mbps connectivity between an application server and the network backbone of the local supporting backbone in accordance with Section 3.3.18.2 in the PWS. Provides an increased level of availability, reduced network loading and greater maintenance responsiveness.

	0027AE
	Mission Critical Medium Bandwidth Application (TXS)
	Provides at least 1 Gbps connectivity between an application server and the network backbone of the local supporting backbone in accordance with Section 3.3.18.2 in the PWS. Provides an increased level of availability, reduced network loading and greater maintenance responsiveness.

	0027AF
	Mission Critical High Bandwidth Application (TXS)
	Provides at least 10 Gbps connectivity between an application server and the network backbone of the local supporting backbone in accordance with Section 3.3.18.2 in the PWS. Provides an increased level of availability, reduced network loading and greater maintenance responsiveness.

	0027AG
	Standard Application Server Connectivity (DMZ Facility) - Ongoing (TXS)
	Maintain and operate equipment and hardware for a single server in a DMZ Facility and for ongoing support of improvements to the DMZ Facility to accommodate hosting of a single server, and a standard level of connectivity, network loading, and maintenance responsiveness for a single server located in the DMZ Facility. Performance shall be in accordance with Sections 3.3.18.2 in the PWS.

	0027AH
	Standard Application Server Connectivity (DMZ Extension) – Ongoing (TXS)
	Provides standard level of connectivity, network loading, and maintenance responsiveness for an application server located in a facility containing a DMZ Extension implemented under DMZ (Zone) Extension. Performance shall be in accordance with Sections 3.3.18.2 in the PWS.

	0027AJ
	Standard Application Server Connectivity (DMZ Zone Extension) - Ongoing (TXS)
	Provides standard level of connectivity, network loading, and maintenance responsiveness for an application server located in a facility containing a DMZ Zone Extension implemented under DMZ (Zone) Extension. Performance shall be in accordance with Sections 3.3.18.2 in the PWS.

	0027AK
	Mission Critical Application Server Connectivity (DMZ Facility) - Ongoing (TXS)
	Maintain and operate equipment and hardware for a single server in a DMZ Facility and for ongoing support of improvements to the DMZ Facility to accommodate hosting of a single server, and a an increased level of availability, reduced network loading and greater maintenance responsiveness for a single server located in the DMZ Facility. Available only in facilities with sufficient infrastructure exists to support redundant network connections. Performance shall be in accordance with Sections 3.3.18.2 in the PWS.

	0027AL
	Mission Critical Application Server Connectivity (DMZ Extension) - Ongoing (TXS)
	Provides an increased level of availability, reduced network loading and greater maintenance responsiveness for an application server located in a facility containing a DMZ Extension implemented under DMZ (Zone) Extension. Available only in facilities with sufficient infrastructure exists to support redundant network connections. Performance shall be in accordance with Sections 3.3.18.2 in the PWS.

	0027AM
	Mission Critical Application Server Connectivity (DMZ Zone Extension) - Ongoing (TXS)
	Provides an increased level of availability, reduced network loading and greater maintenance responsiveness for an application server located in a facility containing a DMZ Zone Extension implemented under DMZ (Zone) Extension Upgrade.  Available only in facilities where the Contractor determines that sufficient infrastructure exists to support redundant network connections. Performance shall be in accordance with Sections 3.3.18.2 in the PWS.

	0027AN
	DMZ Application Server Connectivity - Implementation - One per Server Connection (TXS)
	Provides initial implementation of connectivity to the DMZ Capabilities through either a DMZ Extension or a DMZ Zone Extension and configuration of an application server to access all Basic Application Server Service. Performance shall be in accordance with Sections 3.3.18.2 in the PWS.

	0027AP
	DMZ Extension / DMZ Zone Extension - Implementation - One per Facility (TXS)
	Provides the initial development and implementation of a single DMZ Extension or a single DMZ Zone Extension at a facility other than a DMZ Facility. Government is responsible for providing all hardware/software including any necessary racks and KVM switches for servers connecting through a DMZ Zone Extension. Once the utilization of the VPN or transport boundary at a facility reaches an average utilization rate of 70% between the hours of 0800 and 1700 during any Monday through Friday period, no additional servers may connect to the respective DMZ Extension or DMZ Zone Extension. The Contractor shall propose, and the Government will approve the specific equipment, hardware and software required. Performance shall be in accordance with Sections 3.3.18.2 in the PWS.

	0027AQ
	DMZ Extension / DMZ Zone Extension - Upgrade - One per Facility (TXS)
	Provides additional capacity for an existing DMZ Extension or DMZ Zone Extension initially implemented under DMZ (Zone) Extension. The Contractor shall propose, and the Government will approve the specific equipment, hardware and software required to provide this service and the Government will procure. Performance shall be in accordance with Section 3.3.18.2 in the PWS.

	0027AR
	DMZ Extension / DMZ Zone Extension - Ongoing Support - One per Facility (TXS)
	Provides for the ongoing support of hardware required for providing a DMZ Extension or a DMZ Zone Extension. Performance shall be in accordance with Sections 3.3.18.2 in the PWS.

	0027AS
	DMZ Extension / DMZ Zone Extension - Ongoing Transport Boundary Support (TXS)
	Provides for the ongoing support of connection of the transport boundary with a DMZ Extension or DMZ Zone Extension. Performance shall be in accordance with Sections 3.3.18.2 in the PWS.

	0027AT
	Engineering and Implementation of Uplift Services for Navy Application Servers (TXS)
	Provides for the one-time engineering and development of the capability to provide the services described in Public IP, DNS, and Directory Service Uplifts and PKI Authentication, non-NGEN & NGEN Antivirus scan, and DNS Hosting uplifts for Navy application servers. Required to be ordered once, prior to or with the initial order by the Navy for any of Public IP, DNS, and Directory Service Uplifts or PKI Authentication, Non-NGEN & NGEN Antivirus scan, and DNS Hosting uplifts. Performance shall be in accordance with Section 3.3.18.2 in the PWS.

	0027AU
	Uplift - Static IP Addresses - One per Server Connection (TXS)
	Provides initial implementation of 15 static IP addresses (in addition to those provided under the Basic Application Server Services) assigned to the requested server’s Network Interface Card. [Optional for Standard Low Bandwidth Application through Existing Application Server Connections, and Standard Application Server Connectivity (DMZ Facility) Ongoing uplifts through Mission Critical Application Server Connectivity (DMZ Extension). Performance shall be in accordance with Section 3.3.18.2 in the PWS.

	0027AV
	Uplift - Static IP - Ongoing (TXS)
	Provides ongoing support of the 15 additional static IP addresses acquired under a single Multicasting uplift. Performance shall be in accordance with Section 3.3.18.2 in the PWS.

	0027AW
	Uplift - Public IP Addresses - One per Server Connection (TXS)
	Provides initial implementation of 15 virtual, public IP addresses (in addition to those provided under the Basic Application Server Services) on a Boundary 1 (B1), Network Address Translated to the requested server’s Network Interface Card. Optional for Standard Low Bandwidth Application through Existing Application Server Connections. Performance shall be in accordance with Section 3.3.18.2 in the PWS. 

	0027AX
	Uplift - Public IP Addresses - Ongoing (TXS)
	Provides ongoing support of the 15 additional virtual, public IP addresses acquired under a single Public IP Address Uplift. Performance shall be in accordance with Sections 3.3.18.2 in the PWS.

	0027AY
	Uplift - Multicasting One per Server Connection (TXS)
	Provides initial implementation of 10 multicast channels of data (in addition to those provided under the Basic Application Server Services) within the transport boundary for the LAN to which the server is connected. Maximum bandwidth per channel is 6 Mbps. Performance shall be in accordance with Section 3.3.18.2 in the PWS.

	0027AZ
	Uplift - Multicasting - Ongoing (TXS)
	Provides ongoing support for an additional 10 multicast channels of data within the transport boundary for the LAN to which the server is connected. Maximum bandwidth per channel is 6 Mbps. Performance shall be in accordance with Section 3.3.18.2 in the PWS.

	0027BA
	DMZ Uplift - Public IP Addresses One per Server Connection (TXS)
	Provides initial implementation of 15 virtual Public IP addresses (in addition to those provided under the Basic Application Server Services) on the requested server’s Network Interface Card. Performance shall be in accordance with Sections 3.3.18.2 in the PWS.

	0027BB
	DMZ Uplift - Public IP Addresses - Ongoing (TXS)
	Provides ongoing support of additional virtual Public IP addresses on the requested server’s Network Interface Card. Optional for Standard Application Server Connectivity (DMZ Facility) - Ongoing through Mission Critical Application Server Connectivity (DMZ Zone Extension) - Ongoing. Performance shall be in accordance with Sections 3.3.18.2 in the PWS.

	0027BC
	DMZ Uplift - DNS Primary Zone Hosting One per DNS Zone (TXS)
	Provides initial implementation of capability to host primary DNS zones for legacy environments outside the NGEN network as needed to support the operation of application servers. Authoritative resolution of additional name spaces will also be provided for public or private records using forward or reverse lookups. Performance shall be in accordance with Sections 3.3.18.2 in the PWS.

	0027BD
	DMZ Uplift - DNS Primary Zone Hosting - Ongoing (TXS)
	Provides ongoing support of capability provided in DMZ Uplift (DNS Primary Zone Hosting). Performance shall be in accordance with Sections 3.3.18.2 in the PWS.

	0027BE
	Optional Migration Assessment Each (TXS)
	Provides an assessment of migrating up to seven (7) servers located at a single location and hosting a single application to the NGEN network. Assessment requires ability to scan the servers remotely. Contractor will perform one (1) primary hardware scan, one (1) software scan, one NSA approved security scan and will perform a physical examination of the servers. Contractor will provide a report assessing the required actions to make the server compliant with NGEN IA standards and the CLINs required to migrate the server into the NGEN network. Performance shall be in accordance with Section 3.3.18.2 in the PWS.

	0027BF
	Network Implementation of Remote Management Capabilities (TXS)
	Provides for configuration of the NGEN network to enable remote management services. . Performance shall be in accordance with Section 3.3.18.2 in the PWS.

	0027BG
	Network Implementation of DMZ Zone Extension (TXS)
	Provides for the development, implementation, and documentation of the capability to provide the DMZ Zone Extension described in DMZ (Zone) Extension. Performance shall be in accordance with Section 3.3.5.3 in the PWS.

	0027BH
	Uplift - Block of 255 Static IP Addresses (TXS)
	Provides initial implementation of 255 Static IP addresses (in addition to those provided under the Basic Application Server Services) on the requested server’s Network Interface Card. Performance shall be in accordance with Section 3.3.18.2 in the PWS.

	0029
	Legacy Support services
	Legacy systems support provides integration services for systems to enable them to run on NGEN. Legacy system support can also provide additional services beyond basic integration. Performance shall be in accordance with Section 3.3.18.5 in the PWS and Attachment J-32 (Ongoing Infrastructure and Engineering Support).

	0029AA
	Ongoing Ordered Legacy Support (TXS)
	Operate and maintain Legacy networks and infrastructure when ordered in accordance with Section 3.3.18.5 in the PWS. 

	0029AB
	Legacy Reachback Connectivity (10 MB/100 MB/1000 MB) (TXS)
	These line items provide connectivity to the NGEN network, via an existing Boundary 2, to a server residing in a legacy network that requires Reachback connectivity to the NGEN network in accordance with Section 3.3.18.5 in the PWS. 

	0029AC
	Legacy Server Connectivity (10 MB/100 MB/1000 MB) (TXS)
	Provides connectivity for a legacy server that connects to a legacy network for which the Contractor has assumed responsibility. This item shall be ordered for any legacy server that is connected to the legacy network for any of the following reasons: (i) to provide access to applications that do not meet DIACAP accreditation/ certification requirements; (ii) to provide access to applications that do not meet the DoN UTNPP; or, (iii) to provide access to applications that do not meet the technical requirements to operate within the NGEN environment. This item does not include connectivity to the NGEN network through the Boundary 2 or other security boundaries which must be ordered separately under Legacy Reachback Connectivity. Performance shall be in accordance with Section 3.3.18.5 in the PWS.

	0029AD
	Dual Desktop/Quarantine Seat Connectivity (TXS)
	These line items provide connectivity for legacy workstations that remain connected to a legacy network after an associated NGEN data seat has been Transitioned (referred to as “Dual Desktops” or “Quarantined Seats” or “DD/QS”). DD/QS include only unclassified seats at remote and non-remote sites. Performance shall be in accordance with Section 3.3.4.4 in the PWS.

	0029AE
	Non-NGEN Workstation, Connectivity (NNWS) and Other Non-NGEN Device Connectivity (TXS)
	These line items provide connectivity for a Non-NGEN Workstation (NNWS) that receives IT services from the Contractor without an associated NGEN seat order; or connectivity for Other Non-NGEN Devices that are connected to a network maintained by the Contractor, including for example; (i) environmental controls and sensors; (ii) fire monitoring and suppression equipment; and (iii) multi-function devices (printer/scanner/copier/fax), and security devices (cameras, physical access controls). NNWS and Other Non-NGEN Devices include only unclassified seats and devices at remote and non-remote sites. Performance shall be in accordance with Section 3.3.18.5 in the PWS.

	0029AF
	Legacy Network Operations & Maintenance
	The Contractor shall provide ongoing support of the hardware and software installed under Enterprise VPN Uplift Services - Installation in accordance with Section 3.3.4.3 in the PWS. Required to be ordered with Enterprise VPN Uplift Services.

	0032
	External Network Interface
	For purposes of this CLIN “Servers” refers to virtual or physical servers. The external network interface provides for the interface of networks to the NGEN including required security and access controls in accordance with Sections 3.3.3 and 3.3.5.1 in the PWS and Attachment J-32 (Ongoing Infrastructure and Engineering Support).

	0032AA
	B3 COI ACL Services - Installation
	The Contractor shall provide installation and configuration of hardware to allow filtering of Internet Protocol (“IP”) traffic at an NGEN Boundary 3 (“B3”) using an Access Control List (“ACL”). The configuration will allow network transport inbound from and outbound to approved locations throughout the NGEN network and SIPRNet or NIPRNet in accordance with paragraph 3.3.18 L in Section 3.3.18 in the PWS. The Government will determine the required hardware and software for this service on a site-by-site basis using the current rate card. The Contractor shall submit (with input from the Government) the SSAA package. Required to be ordered with B3 COI ACL Services - Ongoing Monthly Support.

	0032AB
	B3 COI ACL Services - Ongoing Monthly Support
	The Contractor shall provide ongoing support of hardware and software installed under B3 COI ACL Services in accordance with paragraph 3.3.18 L in Section 3.3.18 in the PWS.

	0032AC
	B3 COI Firewall Services - Installation
	The Contractor shall provide installation and configuration of hardware and software to allow filtering of IP traffic, ports and protocols at a B3 COI using a firewall in accordance with Section 3.3.4 in the PWS. The configuration will allow network transport inbound from and outbound to approved locations throughout the NGEN network and SIPRNet or NIPRNet. The Contractor shall submit (with input from the Government) the DIACAP package. The Government will determine the required hardware and software for this service on a site-by-site basis. The Contractor shall submit (with input from the Government) the DIACAP package. Required to be ordered with B3 COI Firewall Services - Ongoing Monthly Support.

	0032AD
	B3 COI Firewall Services - Ongoing Monthly Support
	The Contractor shall provide ongoing support of hardware and software installed under B3 COI Firewall Services in accordance with Section 3.3.4 in the PWS.

	0032AE
	Enterprise VPN Uplift Services - Installation
	The Contractor shall provide installation and configuration of hardware and software to allow secure encrypted point-to-point and point-to-multipoint VPN tunnels between either (i) two (2) or more servers receiving NGEN services through an Application Server Connectivity; or (ii) two (2) or more COIs; or (iii) A combination of two (2) or more COIs and servers receiving NGEN service through an Application Server Connectivity in accordance with Section 3.3.4.3 in the PWS. The Government will determine the required hardware and software for this service on a site-by-site basis. Required to be ordered with Enterprise VPN Uplift Services - Ongoing Monthly Support.

	0032AF
	Enterprise VPN Uplift Services - Ongoing Monthly Support
	The Contractor shall provide ongoing support of the hardware and software installed under Enterprise VPN Uplift Services - Installation in accordance with Section 3.3.4.3 in the PWS. The Government will determine the requirement for this service on a site-by-site basis using the current rate card. Required to be ordered with Enterprise VPN Uplift Services.

	0032AG
	Enterprise GRE Uplift Services - Installation
	The Contractor shall provide installation and configuration of hardware and software to allow unencrypted data transport between either (i) two (2) or more servers receiving NGEN services through Application Server Connectivity; or (ii) two (2) or more COIs; or (iii) A combination of two (2) or more COIs and servers receiving NGEN services through Application Server Connectivity. The Government will determine the required hardware and software for this service on a site-by-site basis using the current rate card. Required to be ordered with Enterprise GRE Uplift Services - Ongoing Monthly Support in accordance with Section 3.3.5.1 in the PWS.

	0032AH
	Enterprise GRE Uplift Services - Ongoing Monthly Support
	The Contractor shall provide ongoing support of the hardware and software installed under Enterprise GRE Uplift Services - Installation. The Government will determine the required hardware and software for this service on a site-by-site basis. Required to be ordered with Enterprise GRE Uplift Services in accordance with Section 3.3.5.1 in the PWS.

	0032AJ
	Generic Transport Service Extensions - Installation
	The Contractor shall provide installation of external network interface services at facilities containing NGEN network infrastructure to enable either: Transport from a non-NGEN network to SIPRNet/NIPRNet via NGEN infrastructure; or Transport between two (2) or more non-NGEN networks via NGEN infrastructure in accordance with Section 3.3.5.1 in the PWS. The Government shall have the option of providing its own Virtual Private Network ("VPN") or type 1 encryption device. At the request of the Government, the Contractor shall install, and configure a VPN device. In addition, the Contractor shall provide the following as part of this service: The Contractor shall provide installation services to include: Verification of network connectivity of the VPN or type 1 encryption device, BAN/LAN/WAN, Architecture and engineering, Design and configuration engineering, Implementation engineering, Quality assurance, Documentation deliverables, Project management. These services do not include physical cabling infrastructure and transport boundary capacity upgrades. The Government will determine the required hardware and software.

	0032AK
	Generic Transport Service Extensions - Ongoing Monthly Support
	The Contractor shall provide ongoing support of the hardware and software installed under Generic Transport Service Extensions - Installation. Required to be ordered with Generic Transport Service Extensions - Installation. Performance shall be in accordance with Section 3.3.5.1 in the PWS.

	0032AL
	Engineering Assessment of COI SDP Capabilities
	The Contractor will provide the engineering assessment of the capability to provide the services described in the following COI SDP ACL Services - Installation, COI SDP ACL Services - Ongoing Monthly Support, COI SDP Firewall Services - Installation, COI SDP Firewall Services - Ongoing Monthly Support, COI SDP Basic Services and 100MB Bandwidth - Ongoing Monthly Support (Option 1) and COI SDP Basic Services and 1000MB Bandwidth - Ongoing Monthly Support (Option 2). This CLIN is required to be ordered once, prior to or with the initial order for any of the aforementioned CLINS. Performance shall be in accordance with Section 3.3.5.1 in the PWS.

	0032AM
	COI SDP ACL Services - Installation
	The Contractor shall provide installation and configuration of pre-existing hardware or new hardware when required, to allow filtering of Internet Protocol (IP) traffic at an NGEN COI SDP boundary using an Access Control List (ACL) in accordance with Section 3.3.19.1 in the PWS. The configuration will allow network transport inbound from and outbound to approved locations throughout the NGEN network. The Government will determine the required hardware and software for this service on a site-by-site basis using the most current rate card. The Contractor shall submit a DIACAP package. Required to be ordered with item COI SDP ACL Services (Ongoing monthly support) AND either COI SDP Basic Services/1000MB, COI SDP Basic Services and 100MB Bandwidth - Ongoing.

	0032AN
	COI SDP ACL Services - Ongoing Monthly Support
	The Contractor shall provide ongoing support of the new hardware and configuration installed under COI SDP ACL Services - Installation in accordance with Section 3.3.19.1 in the PWS. The Government will determine the required hardware and software for this service on a site-by-site basis. The Contractor shall submit a DIACAP package. Required to be ordered with COI SDP ACL Services - Installation.

	0032AP
	COI SDP Firewall Services - Installation
	The Contractor shall provide installation and configuration of hardware and software to allow filtering of IP traffic, ports and protocols at a COI SDP boundary using a firewall in accordance with Section 3.3.19.1 in the PWS. The COI SDP Boundary and configuration will allow network transport inbound from and outbound to all approved locations throughout the NGEN. The Contractor will propose the required hardware and software and the price for this service on a site-by-site basis using the current rate card. The Contractor shall submit the SSAA package. Required to be ordered with COI SDP Firewall Services (Ongoing monthly support) AND either COI SDP Basic Services/100 MB Option OR COI SDP Basic Services/1000MB Option. 

	0032AQ
	COI SDP Firewall Services - Ongoing Monthly Support
	The Contractor shall provide ongoing support of the hardware; software and configuration installed under item COI SDP Firewall Services - Installation in accordance with Section 3.3.19.1 in the PWS. The Government will determine the requirement for this service on a site-by-site basis.

	0032AR
	COI SDP Basic Services and 1000MB Bandwidth - Ongoing Monthly Support (Option 2)
	Provides a single or multiple uplinks from the Government managed network to the NGEN COI SDP boundary for which COI SDP ACL and Firewall Installation services are under order in accordance with Section 3.3.19.1 in the PWS. Mandatory for those CLINs when not ordering COI SDP Basic Services and 100MB Bandwidth - Ongoing.

	0032AS
	COI SDP Basic Services and 100MB Bandwidth - Ongoing Monthly Support (Option 1)
	Provides a single or multiple uplinks from the Government managed network to the NGEN COI SDP boundary for which COI SDP ACL, and Firewall Installation services are under order in accordance with Section 3.3.19.1 in the PWS. Mandatory for those CLINs when not ordering COI SDP Basic Services and 1000MB Bandwidth - Ongoing.

	0034
	Satellite Terminal Support
	Satellite terminal support is a service provided by the Contractor for the extension of NGEN via commercial satellite communications, terminating with either Contractor-provided mobile earth stations or USMC mobile earth stations in accordance with Section 3.3.19.3 in the PWS.

	0035
	Award Fee
	Total amount for Award fee will be determined in accordance with Attachment J-3 (Award Fee Plan).

	0035AA
	Award Fee (TXS)
	Total amount for Award fee will be determined in accordance with Attachment J-3 (Award Fee Plan).

	0037
	Training Services
	Training services for end user, NETOPS and IA operators.

	0037AB
	Process and Tools Training (TXS)
	Detailed requirement provided with task order request in accordance with Section 3.3.12.2 in the PWS.
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	Hardware Certification 
	For Government ordered certifications, the Contractor shall provide services in accordance with Section 3.3.13 in the PWS to test, as a means to determine whether an item of hardware functions as designed, integrates with the NGEN infrastructure, and meets all security/IA requirements. This service is available for hardware that is provided by the Government. This CLIN is specific to testing and certifying the individual hardware only. This service will provide up to three (3) attempts to certify the subject hardware for each CLIN ordered. The deliverable for this service is a Test Summary Report detailing the procedures used, issues and problems encountered, proposed resolutions and mitigations, and the results of the test, including internal scan, if performed. If the results of the test are that the device passes certification requirements, an NGEN Certification Letter is generated. A copy of the certified solution and any supporting documentation on CDs along with the bundled reports is stored in the Configuration Management Database (CMDB). The solution is ready for release after ECCB approval is granted. Conversely, if the results of the test are that the hardware device did not pass certification requirements, the Test Summary Report described above will provide in reasonable detail the reasons for failure. Execution of the proposed resolution or mitigation of the failure is not included in this CLIN. The Contractor will maintain a current listing, accessible by the Government on Homeport, of all hardware that has been certified. The listing at a minimum will include the OEM name, make and model of the item, and the date the item was certified. The listing will include all hardware certified by the Contractor regardless of how the testing was initiated (Government-ordered, Contractor-initiated or other). In the event a previously-certified item no longer properly integrates with the NGEN or fails to meet updated security/IA requirements, the Contractor will update the listing and the Government will promptly remove the item.

	0049AA
	Hardware Certification – Simple (TXS)
	This service tests a hardware device and software drivers (e.g. .inf files) in accordance with Section 3.3.13 in the PWS. This service only applies to hardware that does not require an enabling application for installing or operating the device. The Test Summary Report shall be delivered not later than seven (7) days after the Contractor has received the applicable hardware and any related items. 

	0049AB
	Hardware Certification – Complex (TXS)
	This service tests (i) a hardware device that requires an enabling application for installing or operating the device and (ii) single-function network connected printers. All individual/unique HW parts of a system must be tested separately under this CLIN or other Testing CLIN as appropriate, before the system can be certified in accordance with Section 3.3.13 in the PWS. The Test Summary Report shall be delivered not later than 14 days after the Contractor has received the applicable hardware and any related items.

	0049AC
	Certified HW Installation Service - Network Connected (TXS)
	This service includes (a) initial installation/connection of a certified hardware item to the NGEN network as well as (b) limited help desk service that shall consist solely of a referral to the appropriate OEM of the item in accordance with Section 3.3.13 in the PWS. Certified Hardware Installation Service does not include any re-engineering, integration services, maintenance, and/or break-fix support.

	0062
	Wireless Local Area Network (WLAN), 802.11i Standard Services
	This WLAN solution will provide wireless access, via 802.11i standard technology (unclassified use only), to the NGEN network for various NGEN-certified seats and devices. The Contractor shall provide WLAN 802.11i Standard Services in accordance with Section 3.3.18.4 in the PWS for new requirements.

	0062AA
	WLAN Solution Implementation - Per Network Operations Center
	This item provides the necessary infrastructure (hardware, software, and accessories) procurement and installation/configuration services to implement the WLAN 802.11i-based solution at each NOC. The WLAN 802.11i-based solution will monitor up to 2500 wireless devices in each unclassified NGEN enclave (USN and USMC) whose locations can be managed by the installed Location Appliance. In order to expand the number of wireless devices monitored at the NOC, the customer may order additional WLAN Network Operations Center Uplift services. This item shall be considered complete once all NOC infrastructure is in place and fully functional. This item shall only be ordered once for each of the four (4) USN and USMC NOCs. Performance shall be in accordance with Section 3.3.18.4 in the PWS. 

	0062AB
	WLAN Network Operations Center Uplift
	This item provides the procurement and installation/configuration services for additional infrastructure necessary to expand the wireless device monitoring capacity, for the respective Network Operations Center (NOC), by an additional 2500 wireless devices. This item shall be considered complete once all NOC infrastructure is in place and fully functional. Performance shall be in accordance with Section 3.3.18.4 in the PWS. 

	0062AC
	WLAN Solution Implementation - Per Project
	This item provides complete “project” WLAN Solution Development and Certification services, which shall include design of the wireless infrastructure, supporting documentation, certification, and accreditation package preparation support in accordance with Section 3.3.18.4 in the PWS. This item also provides the acquisition services of necessary WLAN Hardware and Software. The scope of a project is a separate and distinct WLAN procurement action which may include an unlimited number of sites, buildings, and floors that shall be identified within a customer requirement and verified by the Contractor during their site survey. This item also includes the following services: • Technical package preparation and change management • Wireless LAN Infrastructure Installation and Configuration A “site” is defined as one (1) or more buildings and floors and can have several areas of operation to include multiple hangars, or an apron (paved surface where aircraft are staged when not in use) environment. A “building” is defined as roofed and walled structure built for permanent use, and includes aircraft hangars. A “floor” is defined/constrained as a main level space, with equal elevation, within a building or aircraft hangar. This item shall be considered complete once all project infrastructures are in place and the WLAN solution is fully functional.

	0062AD
	WLAN Solution Implementation - Per Site
	This item provides WLAN solution implementation planning services, for each site identified in the customer requirements document and provides a WLAN implementation plan (per site), updated design packages (per site), and updated technical support documentation/publications (per site) in accordance with Section 3.3.18.4 in the PWS. The scope of a site may include an unlimited amount of buildings and floors; the total number of buildings and floors shall be specified within the customer requirements document and verified by the Contractor during their site survey. The CLIN price shall be applied to each site identified within the customer requirements document. A “site” is defined as one (1) or more buildings and floors and can have several areas of operation to include multiple hangars, or an apron (paved surface where aircraft are staged when not in use) environment. A “building” is defined as roofed and walled structure built for permanent use, and includes aircraft hangars. A “floor” is defined/constrained as a main level space, with equal elevation, within a building or aircraft hangar. This item shall be considered complete once a WLAN solution is fully functional at a specific site, to include associated buildings and floors.

	0062AE
	WLAN Solution Implementation - Per Building
	This item provides WLAN solution implementation planning services, for each building identified in the customer requirements document and provides a WLAN implementation plan (per building), updated design packages (per building), and updated technical support documentation/publications (per building) in accordance with Section 3.3.18.4 in the PWS. The scope of a building may include an unlimited amount of floors; the total number of floors shall be specified within the customer requirements document and verified by the Contractor during their site survey. The CLIN price shall be applied to each building identified within the customer requirements document. A “building” is defined as roofed and walled structure built for permanent use, and includes aircraft hangars. A “floor” is defined/constrained as a main level space, with equal elevation, within a building or aircraft hangar. This item shall be considered complete once a WLAN solution is fully functional at a specific building, to include associated floors.

	0062AF
	WLAN Solution Implementation - Per Floor
	This item provides WLAN solution implementation planning services, for each floor identified in the customer requirements document and provides a WLAN implementation plan (per floor), updated design packages (per floor), and updated technical support documentation/publications (per floor) in accordance with Section 3.3.18.4 in the PWS. The total number of floors shall be specified within the customer requirements document and verified by the Contractor during their site survey. The CLIN price shall be applied to each floor identified within the customer requirements document. A “floor” is defined/constrained as a main level space, with equal elevation, within a building or aircraft hangar. This item shall be considered complete once a WLAN solution is fully functional on a specific floor.

	0062AG
	WLAN Access Point Design, Documentation and Configuration Service - Per Access Point
	This item provides WLAN Access Point service and includes design, documentation, configuration and installation services for one Access Point in accordance with Section 3.3.18.4 in the PWS. The service shall provide wireless connectivity to the NGEN, in the form of a WLAN hotspot, with a radial range of 300 feet from the center of an Access Point. The Contractor shall provide necessary port activation, switch activation, and switch configuration changes to ensure proper Access Point functionality. Based on varying physical environments and WLAN complexities, Access Point installation shall be based on the Contractor site survey and through customer consultation. Installation labor shall be in accordance with the established rate card. The total number of Access Points shall be specified within the customer requirements document and verified by the Contractor during their site survey. This item also provides the acquisition services of necessary WLAN Access Point Hardware, Software, and Software Licenses.

	0062AH
	WLAN Network Adapter
	This item provides 802.11i wireless transport service via a Wireless Network Adapter, which shall be selected and installed by the customer (only the PCMCIA PC-Card version of the adapter) in accordance with Section 3.3.18.4 in the PWS. This service also provides client installation and configuration help desk support.

	0062AJ
	WLAN Network Adapter (Optional - Manual Desk-side installation
	This item provides 802.11i wireless transport service via a Wireless Network Adapter, which shall be selected by the customer in accordance with Section 3.3.18.4 in the PWS. This service also provides desk-side Contractor installation and training for the customer.

	0062AK
	WLAN Recurring Support - Per Site
	This service provides ongoing support and upgrades for the WLAN controller, operating environment, and associated infrastructure for each site in accordance with Section 3.3.18.4 in the PWS. The CLIN price shall be applied to each site identified within the customer requirements document.

	0062AL
	WLAN Recurring Support - Per Access Point
	This service provides ongoing support for all Access Point Hardware/Software in accordance with Section 3.3.18.4 in the PWS. This includes device configuration, IAVA patching, and software maintenance/upgrades. The CLIN price shall be applied to each Access Point identified within the customer requirements document.

	0062AM
	WLAN Recurring Support - Per Access Point (Optional RFID Environment)
	This service provides ongoing support for all Access Point Hardware/Software used to support Radio Frequency Identification (RFID) devices used in an RFID Tag environment in accordance with Section 3.3.18.4 in the PWS. This includes device configuration, IAVA patching, and software maintenance/upgrades. The CLIN price shall be applied to each Access Point identified within the customer requirements document. This CLIN shall be ordered in combination with WLAN Recurring Support (Per Access Point) when RFID is leveraging the Wireless infrastructure and both types of access are used (i.e. RFID tags and wireless laptops).

	0062AN
	WLAN Recurring Support - Per Network Adapter
	This service provides ongoing support for each seat that has ordered WLAN Network Adapter services in accordance with Section 3.3.18.4 in the PWS. The services include help desk, software change management (IAVA patching), one-time annual software upgrade (if necessary), and remote software monitoring support. The CLIN price shall be applied to each WLAN Network Adapter services identified within the customer requirements document and subsequently ordered.

	0062AP
	WLAN Recurring Support - Per Client
	This service provides ongoing support for each client that has ordered WLAN Network services. The services include help desk, software change management (IAVA patching), one-time annual software upgrade (if necessary), and remote software monitoring support in accordance with Section 3.3.18.4 in the PWS. The CLIN price shall be applied to each WLAN Network services identified within the customer requirements document and subsequently ordered.

	0062AQ
	WLAN Solution Controller Install - Per Conf Room
	Provides implementation of hardware required to add Access Point capacity of up to a maximum of 12 Access Points supported in aggregate for one (1) or more Pre-Designed WLAN Conference Room CLINs in a single building in accordance with Section 3.3.18.4 in the PWS. Customer is responsible to ensure adequate A/C power and switch capacity exists to support implementation. This CLIN requires the purchase of a CLIN 0062AL for recurring support for each 0062AU.

	0062AR
	WLAN SMALL Pre-Designed Conference Room Solution
	Provides SMALL conference room with one (1) wireless access point, WLAN controller hardware, cabling to the distribution switch via one (1) Unclassified Wall Plug, configuration management, software licensing, and installation labor. This service provides connectivity for up to 15 concurrently connected wireless devices in an area of approximately 400 square feet. This service does not provide failover support. Maximum of 12 Access Points supported in aggregate for one or more Pre-Designed WLAN Conference Room CLINs in a single building. Performance shall be in accordance with Section 3.3.18.4 in the PWS.

	0062AS
	WLAN SMALL Pre-Designed Conference Room Solution – Recurring Support
	Provides SMALL conference room recurring support for one (1) wireless access point in accordance with Section 3.3.18.4 in the PWS.

	0062AT
	WLAN MEDIUM Pre-Designed Conference Room Solution
	Provides MEDIUM conference room with two (2) wireless access points, WLAN controller hardware, cabling to the distribution switch via two (2) Unclassified Wall Plugs, configuration management, software licensing and installation labor. This service provides connectivity for up to 40 concurrently connected wireless devices in an area of approximately 600 square feet. This service provides failover support. Maximum of 12 Access Points supported in aggregate for one or more Pre-Designed WLAN Conference Room CLINs in a single building. Performance shall be in accordance with Section 3.3.18.4 in the PWS.

	0062AU
	WLAN MEDIUM Pre-Designed Conference Room Solution – Recurring Support
	Provides MEDIUM conference room recurring support for two (2) wireless access points in accordance with Section 3.3.18.4 in the PWS.

	0062AV
	WLAN LARGE Pre-Designed Conference Room Solution
	Provides LARGE conference room with four (4) wireless access points, WLAN controller hardware, cabling to the distribution switch via four (4) Unclassified Wall Plugs, configuration management, software licensing and installation labor. This service provides connectivity for up to 60 concurrently connected wireless devices in an area of approximately 800 square feet. This service provides failover support. Maximum of 12 Access Points supported in aggregate for one or more Pre-Designed WLAN Conference Room CLINs in a single building. Performance shall be in accordance with Section 3.3.18.4 in the PWS.

	0062AW
	WLAN LARGE Pre-Designed Conference Room Solution – Recurring Support
	Provides LARGE conference room recurring support for four (4) wireless access points in accordance with Section 3.3.18.4 in the PWS.

	0062AX
	WLAN Survey - Floor
	The WLAN Survey - Floor: will document and verify the requirements to provide WLAN services to a floor identified within the customer requirements document in accordance with Section 3.3.18.4 in the PWS. A “floor” is defined/constrained as a main level space, with equal elevation, within a building or aircraft hangar. 

	0062AY
	WLAN Survey - Building
	The WLAN Survey - Building: will document and verify the requirements to provide WLAN services to each floor and space within a building identified within the customer requirements document in accordance with Section 3.3.18.4 in the PWS.

	0062AZ
	WLAN Survey - Site
	WLAN - Survey - Site: The total number of Buildings shall be specified within the customer requirements and will verify the requirements to provide WLAN services to each building at the site identified within the customer requirements document in accordance with Section 3.3.18.4 in the PWS.

	0075
	Classified Remote Access via Broadband Connections
	This service allows users a higher bandwidth to classified remote access service by allowing users to access the classified NGEN data network using a secure broadband connection and leverages the Talon device or SECNET54 in accordance with Section 3.3.11 in the PWS.

	0076
	Deployable Site Transport Boundary (DSTB) Services
	Deployable Site Transport Boundary (DSTB) Services including Onsite Training and configurations support. 

	0076AA
	Deployable Site Transport Boundary (DSTB) One week Onsite Support
	The Contractor shall provide One (1) Week Onsite Deployable Site Transport Boundary (DSTB) deployment support: one (1) Network Engineer and one (1) CSR, for five (5) consecutive, eight (8) hour days. These services are outside of the initial build and configuration of the DSTB and may be desired for exercise or deployment support in accordance with Section 3.3.5.4 in the PWS excluding (3.3.5.4.d).

	0076AB
	Deployable Site Transport Boundary (DSTB) Fly-Away Hardware Kit (Per FAK)
	The Contractor shall provide a Router/Switch, VPN, WAN Accelerator, and carrying case. The Deployable Site Transport Boundary (DSTB) Fly-Away Hardware Kit (FAK), which supports 2-12 connections, is FAA compliant as carry-on luggage, weighs 36 lbs., is 20" x 11" x 8", and can be carried by one (1) person. The DSTB FAK is configured to use an Ethernet connection as its primary transport. After the DSTB FAK has been activated and connected to NGEN, devices connected to it function like any on NGEN in accordance with Section 3.3.5.4 in the PWS excluding (3.3.5.4.d).

	0076AC
	Deployable Site Transport Boundary (DSTB) Fly-Away Build & Initial Configuration (Per FAK)
	The Contractor shall provide the build and initial configuration and the Certification and Accreditation (C&A) Technical Package for the Deployable Site Transport Boundary (DSTB) Fly-Away Kit (FAK). The FAK will use an Ethernet connection as its primary transport in accordance with Section 3.3.5.4 in the PWS excluding (3.3.5.4.d).

	0076AD
	Deployable Site Transport Boundary (DSTB) Fly-Away End User Training
	The Contractor provides the Government's end user with classroom and lab training for basic system initiation, setup, configuration, and support for the DSTB FAK. Purchase of this CLIN is required when the Government desires to deploy the DSTB FAK without support from a Network Engineer or Customer Service Representative (CSR).
• Classroom training (in San Diego, CA, or Norfolk, VA) with maximum class size of six (6) students
• Class materials and training equipment
• Hands-on lab to experience self-deploy of a DSTB FAK
• Class length is one (1) day
in accordance with Section 3.3.5.4 in the PWS excluding (3.3.5.4.d).  Performance shall be in accordance with Section 3.3.5.4 in the PWS.

	0076AE
	DSTB Monthly Service (Per FAK)
	The Contractor provides ongoing break/fix, maintenance, and IAVA support for the Deployable Site Transport Boundary (DSTB) Fly-Away Hardware Kit (Per FAK) while deployed. This service is to ensure the software remains current by periodically connecting the hardware to receive important maintenance updates and security patches. (Important maintenance updates may include minor software updates and may require troubleshooting any issues introduced by the update) in accordance with Section 3.3.5.4 in the PWS excluding (3.3.5.4.d).

	0076AF
	Deployable Site Transport Boundary (DSTB) Fly-Away Classified Seat Connectivity Uplift (Per Seat)
	The Contractor provides configuration and support for classified seat connectivity using GFP Type 1 hardware. This service permits connectivity with classified enclaves and transport Type 1 encrypted data between the NGEN classified network domain and the remotely deployed DSTB - hosted classified enclave. The FAK Classified Seat Connectivity Uplift leverages the cPSAS offering which includes support for TALON or SECNET54 devices. This CLIN is required for each classified seat being connected to the FAK in accordance with Section 3.3.5.4 in the PWS excluding (3.3.5.4.d).

	0076AG
	DSTB Spare Parts Kit
	Provides a one-for-one replacement for all equipment delivered via CLIN 0076AH. Performance shall be in accordance with Section 3.3.5.4 in the PWS excluding (3.3.5.4.d).

	0076AH
	DSTB Hardware and Initial Configuration
	The Contractor provides the DSTB hardware, initial configuration, and the Certification & Accreditation (C&A) Technical Package for the Core DSTB. The Core DSTB is the large size DSTB with the capability to support up to 44 connections, and can extend support up to 200 connections. The router can be configured to multiple types of media including T1, DSL, Ethernet, ISDN & Fiber Optic**. The DSTB weighs 125 lbs., is 22”x22”x39”, and requires a two (2) men lift in accordance with Section 3.3.5.4 in the PWS excluding (3.3.5.4.d).

	0076AJ
	DSTB IAVA/Update Support
	The Contractor shall provide one (1) month of IAVA support for the core DSTB. Order this CLIN once for every month a DSTB is deployed. This CLIN is not to be used with the DSTB Fly-Away Kit. Performance shall be in accordance with Section 3.3.4.4 in the PWS excluding (3.3.5.4.d).

	0080
	Ongoing Ordered Engineering Support
	The Contractor shall provide ongoing engineering support for solutions developed under CLIN 5000. Firm Fixed Priced task orders will be issued under this CLIN. 

	0090
	Tech Refresh Material Purchase
	Used to purchase Tech Refresh material as a part of the Tech Refresh Plan in accordance with the PWS. The Contractor shall offer a discount in accordance with B-4. The not-to-exceed prices in Section B for this CLIN will be definitized in accordance with clause H-16 and DFARS 252.217-7027 in Section I. Performance shall be in accordance with Section 3.3.1.5 in the PWS. CLIN can only be ordered after AFOR.

	0090AA
	Tech Refresh Material (TXS)
	Tech Refresh material purchases based on an approved Tech Refresh Plan and BOM in accordance with in accordance with Section 3.3.1.5 only the cost of equipment.

	0092
	Shared Savings
	The Contractor shall share in price savings in accordance with an approved Price Reduction Proposals (PRP) as outlined in clause H-10 in the contract.

	0092AA
	Shared Savings (TXS)
	The Contractor shall share in price savings in accordance with an approved Price Reduction Proposals (PRP) as outlined in clause H-10 in the contract.

	0095
	USN - Transition Services - Phase-Out (TXS)
	Transition services in accordance with the Government approved Phase-Out plan and Section 3.6.3 Phase-out Services (with the exception of 3.6.3.a) in the PWS.

	0095AA
	Detailed Phase-out Plan (TXS)
	Provide Detailed Phase-out Plan in accordance with Section 3.6.3.b. May not be ordered prior to NGEN follow-on contract award.
 

	0095AC
	USN - Transition Services – Phase-Out –(TXS) Knowledge Transfer (KT) for GSP 1
	Provide 4,000 hours, using Attachment 8 labor categories and associated hours (Cyber Security Specialist Senior-500 hours, IT Service Delivery Rep Senior-750 hours, IT Specialist Senior-750 hours, NetOps Lead Mid-800 hours, NetOps Specialist Senior-750 hours, Training Coordinator Senior-250 hours, Training Specialist Senior-200 hours) to provide Knowledge Transfer (KT) services in accordance with GSP-1 and produce the following deliverable(s) (Identification & Analysis of Requirements, Identification of Documentation, Site Visit, Job Shadowing, Subject Matter Expert Consultations, Instructor Led Training, Computer-Based Training (CBT), After Action Report, Follow-up Meetings and Actions, KT Updates and Delivery). In addition to meeting the labor category qualifications in Attachment 8, all personnel shall also have a minimum of 1 year experience supporting NGEN GSP-1 mapped services as defined in Section 3.6.1 in the PWS.

	0095AD
	USN - Transition Services – Phase-Out – (TXS) Knowledge Transfer (KT) for GSP 2
	Provide 4,000 hours, using Attachment 8 labor categories and associated hours (ISP/OSP Specialist Junior-300 hours, IT Service Delivery Consultant Senior-750 hours, IT Service Delivery Rep Senior-750 hours, IT Specialist Senior-1000 hours, Project Manager Senior-750 hours, Training Coordinator Senior-250 hours, Training Specialist Senior-200 hours) to provide Knowledge Transfer (KT) services in accordance with GSP-2 and produce the following deliverable(s) (Identification & Analysis of Requirements, Identification of Documentation, Site Visit, Job Shadowing, Subject Matter Expert Consultations, Instructor Led Training, Computer-Based Training (CBT), After Action Report, Follow-up Meetings and Actions, KT Updates and Delivery). In addition to meeting the labor category qualifications in Attachment 8, all personnel shall also have a minimum of 1 year experience supporting NGEN GSP-2 mapped services as defined in Section 3.6.1 in the PWS.

	0095AE
	USN - Transition Services – Phase-Out –(TXS) Knowledge Transfer (KT) for GSP 3
	Provide 4,000 hours, using Attachment 8 labor categories and associated hours (IT Service Delivery Consultant Senior-500 hours, IT Service Delivery Rep Senior-800 hours, Network Architect Engineer Senior-1000 hours, Project Manager Senior-500 hours, Testing Manager Senior-750 hours, Training Coordinator Senior-250 hours, Training Specialist Senior-200 hours) to provide Knowledge Transfer (KT) services in accordance with GSP-3 and produce the following deliverable(s) (Identification & Analysis of Requirements, Identification of Documentation, Site Visit, Job Shadowing, Subject Matter Expert Consultations, Instructor Led Training, Computer-Based Training (CBT), After Action Report, Follow-up Meetings and Actions, KT Updates and Delivery). In addition to meeting the labor category qualifications in Attachment 8, all personnel shall also have a minimum of 1 year experience supporting NGEN GSP-3 mapped services as defined in Section 3.6.1 in the PWS.

	0095AF
	USN - Transition Services – Phase-Out –(TXS) Knowledge Transfer (KT) for GSP 4
	Provide 4,000 hours, using Attachment 8 labor categories and associated hours (Asset Management Specialist Mid-250 hours, IT Service Delivery Consultant Senior-750 hours, IT Service Delivery Rep Senior-500 hours, NetOps Lead Mid-550 hours, NetOps Specialist Senior-750 hours, Project Manager Senior-500 hours, Quality Assurance Analyst Junior-250 hours, Training Coordinator Senior-250 hours, Training Specialist Senior-200 hours) to provide Knowledge Transfer (KT) services in accordance with GSP-4 and produce the following deliverable(s) (Identification & Analysis of Requirements, Identification of Documentation, Site Visit, Job Shadowing, Subject Matter Expert Consultations, Instructor Led Training, Computer-Based Training (CBT), After Action Report, Follow-up Meetings and Actions, KT Updates and Delivery). In addition to meeting the labor category qualifications in Attachment 8, all personnel shall also have a minimum of 1 year experience supporting NGEN GSP-4 mapped services as defined in Section 3.6.1 in the PWS.

	0095AG
	USN - Transition Services – Phase-Out –(TXS) Knowledge Transfer (KT) for FSP
	Provide 4,000 hours, using Attachment 8 labor categories and associated hours (Asset Management Specialist Mid-500 hours, Deployed Support Specialist Mid-300 hours, HVAC Engineer Mid-200 hours, ISP/OSP Specialist Junior-300 hours, IT Service Delivery Rep Senior-500 hours, IT Specialist Senior-1000 hours, Project Manager Senior-750 hours, Training Coordinator Senior-250 hours, Training Specialist Senior-200 hours) to provide Knowledge Transfer (KT) services in accordance with FSP-1 through 5 and produce the following deliverable(s) (Identification & Analysis of Requirements, Identification of Documentation, Site Visit, Job Shadowing, Subject Matter Expert Consultations, Instructor Led Training, Computer-Based Training (CBT), After Action Report, Follow-up Meetings and Actions, KT Updates and Delivery). In addition to meeting the labor category qualifications in Attachment 8, all personnel shall also have a minimum of 1 year experience supporting NGEN FSP-1 through 5 mapped services as defined in Section 3.6.1 in the PWS.

	0096
	Government Purpose Rights License to Non-Commercial Technical Data or Computer SW
	Provide GPR as defined in DFARS 252.227-7013 and 252.227-7014 for non-commercial technical data or computer SW identified for delivery with less than GPR pursuant to Attachment 44. CLIN 0096 table items may be ordered on an individual basis.

	0096AA
	Government Purpose Rights License to Non-Commercial Technical Data or Computer SW (TXS)
	Provide GPR as defined in DFARS 252.227-7013 and 252.227-7014 for non-commercial technical data or computer SW identified for delivery with less than GPR pursuant to Attachment 44. CLIN 0096 table items may be ordered on an individual basis.

	5000
	Engineering Design and Support Services (EDSS)
	EDSS encompasses the engineering and technical support services required to design, model, test, pilot, and implement the systems and infrastructure required to deliver voice, video, and data services in accordance with Section 3.3.1 in the PWS. 

	5000AA
	Engineering Design and Support Services (EDSS) - Fixed Price (TXS)
	The Contractor shall provide engineering services in accordance 3.3.1 in the PWS.

	5000AB
	Engineering Design and Support Services (EDSS) - Cost Reimbursable (TXS)
	The Contractor shall provide engineering services in accordance 3.3.1 in the PWS.

	5000AC
	Engineering Design and Support Services (EDSS) - ODC/Travel (TXS)
	The Contractor shall provide ODC and travel costs associated with EDSS - Cost Reimbursable (5000AB)



[bookmark: OLE_LINK24]C-2	5252.204-9200 SECURITY REQUIREMENTS (DEC 1999)

(a)	The work to be performed under this contract as delineated in the Contract Security Classification Specification (DD Form 254) (Attachment J-2) involves access to and handling of classified material up to and including SCI.

(b)	In addition to the requirements of the FAR 52.204-2 “Security Requirements” clause, the Contractor shall appoint a Security Officer, who shall (1) be responsible for all security aspects of the work performed under this contract, (2) assure compliance with the National Industry Security Program Operating Manual (DoD INST 5220.22M), and (3) assure compliance with any written instructions from the Security Officer (to be provided upon award).
(End of clause)
[bookmark: C314]
[bookmark: OLE_LINK25]C-3	5252.222-9200 WORKWEEK (DEC 1999)

(a)	All or a portion of the effort under this contract will be performed on a Government installation. The normal workweek for Government employees at various locations as identified in the contract is Monday through Friday. The current locations are listed in the Site Scheduling Spreadsheet (Attachment J-10). Work at this Government installation, shall be performed by the Contractor within the normal workweek unless differing hours are specified on the individual task orders. Following is a list of holidays observed by the Government:

	Name of Holiday				Time of Observance
	New Year’s Day				1 January
	Martin Luther King Jr. Day			Third Monday in January
	President's Day				Third Monday in February
	Memorial Day				Last Monday in May
	Independence Day				4 July
	Labor Day					First Monday in September 
	Columbus Day				Second Monday in October
	Veteran's Day				11 November
	Thanksgiving Day				Fourth Thursday in November
	Christmas Day				25 December

(b)	If any of the above holidays occur on a Saturday or a Sunday, then such holiday shall be observed by the Contractor in accordance with the practice as observed by the assigned Government employees at the using activity.

(c)	If the Contractor is prevented from performance as the result of an Executive Order or an administrative leave determination applying to the using activity, such time may be charged to the contract as direct cost provided such charges are consistent with the Contractor’s accounting practices.

(d)	This contract does not allow for payment of overtime during the normal workweek for employees who are not exempted from the Fair Labor Standards Act unless expressly authorized by the Ordering Officer. Under Federal regulations the payment of overtime is required only when an employee works more than 40 hours in a normal week period.

(End of clause)

C-4	5252.223-9200 OCCUPATIONAL SAFETY AND HEALTH REQUIREMENTS (NOV 2008)

(a)	If performance of any work under this contract is required at an applicable Government facility, the Contractor shall contact the Government office with cognizance over safety and environmental requirements prior to performance of ANY work under this contract. The purpose of contacting the Safety and Environmental Office is to obtain and become familiar with any local safety regulations or instructions and to inform the local Safety Officer of any work taking place on base. Safety and Occupational Health personnel cannot assume a regulatory role relative to oversight of the Contractor safety activities and performance except in an imminent danger situation. Administrative oversight of Contractors is the primary responsibility of the Contracting Officer and/or the Contracting Officer’s designated representative.

(b)	Contractors are responsible for following all safety and health related State and Federal statutes and corresponding State, Federal and/or Navy regulations protecting the environment, Contractor employees, and persons who live and work in and around Contractor and/or federal facilities.

(c)	Contractors shall monitor their employees and ensure that they are following all safety regulations particular to the work areas. Contractors shall ensure that their employees (i) wear appropriate safety equipment and clothing, (ii) are familiar with all relevant emergency procedures should an accident occur, and (iii) have access to a telephone and telephone numbers, to include emergency telephone numbers, for the facility where the work is performed.

(End of clause)

C-5	5252.228-9200 LIABILITY INSURANCE--FIXED PRICE CONTRACTS (OCT 2001)

(a) The following types of insurance are required in accordance with the FAR 52.228-5 “Insurance--Work on a Government Installation” clause and shall be maintained in the minimum amounts shown:

(1) Workers’ compensation and employers’ liability: minimum of $100,000

(2) Comprehensive general liability: $500,000 per occurrence

(i) Automobile liability: $200,000 per person
(ii) $500,000 per occurrence
(iii) $20,000 per occurrence for property damage

(b) Upon notification of contract award, the Contractor shall furnish to the Contracting Officer, as required by paragraph (b) of the FAR 52.228-5 “Insurance--Work on a Government Installation” clause, a certificate or written statement of insurance prior to commencement of work under this contract. The written statement of insurance must contain the following information: policy number, policyholder, carrier, amount of coverage, dates of effectiveness (i.e., performance period), and contract number. The contract number shall be cited on the certificate of insurance.

(End of clause)

C-6	5252.237-9601 KEY PERSONNEL (DEC 1999)

(a) The Offeror agrees to assign to this contract those Key Personnel listed in paragraph (d) below. No substitutions shall be made except in accordance with this clause.

(b) The Offeror agrees that during the first 180 days of the contract performance period no personnel substitutions will be permitted unless such substitutions are necessitated by an individual's sudden illness, death or termination of employment. In any of these events, the Contractor shall promptly notify the Contracting Officer and provide the information required by paragraph (c) below. After the initial 180 day period, all proposed substitutions must be submitted in writing, at least 15 days (and in accordance with the DD254) in advance of the proposed substitutions to the contracting officer. These substitution requests shall provide the information required by paragraph (c) below.

(c) All requests for approval of substitutions under this contract must be in writing and provide a detailed explanation of the circumstances necessitating the proposed substitutions. They must contain a complete resume for the proposed substitute or addition, and any other information requested by the Contracting Officer or needed by him to approve or disapprove the proposed substitutions. All substitutions proposed during the duration of this contract must have qualifications of the person being replaced. The Contracting Officer or his authorized representative will evaluate such requests and promptly notify the Contractor of his approval or disapproval thereof in writing.

(d) List of Key Personnel

Labor Categories							Name <completed by Offeror>	
(i) Program Manager (ES and Combined)			___________________
(ii) Program Manager (TXS Only)				___________________
(iii) Chief Engineer						___________________
(iv) Chief Architect						___________________
(v) Transition Manager					___________________
(vi) Operations Manager (ES and Combined)			___________________
(vii) Network Operations Center Manager (ES and Combined)	___________________
(viii) Security Operations Center Manager (ES and Combined)	___________________
(ix) Problem Management Manager (ES and Combined)		___________________
(x) Field Service Delivery Manager				___________________
(xi) Security Manager						___________________
(xii) Performance and Quality Manager				___________________
(xiii) Logistics Manager					___________________
(xiv) Asset and Configuration Management Manager		___________________
(xv) Contracts Manager					___________________

(e) If the Contracting Officer determines that a suitable and timely replacement of Key Personnel who have reassigned, been terminated or have otherwise become unavailable for the contract work is not reasonably forthcoming or that the resultant reduction of productive effort would be so substantial as to impair the successful completion of the contract or the service order, the contract may be terminated by the Contracting Officer for default or for the convenience of the Government, as appropriate. In addition, if the Contractor is found at fault for the condition, the Contracting Officer may elect to equitably decrease the contract price or fixed fee to compensate the Government for any resultant delay, loss or damage.

(f) If the Offeror wishes to add personnel, to be used in a labor category, the Offerror shall employ the procedures outlined in paragraph (c) above. Adding personnel will only be permitted in the event of an indefinite quantity contract, where the Government has issued a delivery order for labor hours that would exceed a normal forty hour week if performed only by the number of employees originally proposed.

(g) See Attachment J-36 (Key Personnel Qualifications) for the list of Key Personnel qualifications.

(End of clause)
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