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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
This amendment provides for the following changes to this solicitation: 

 
1. Attachment 1, Statement of Work JTRS Bowman VHF Waveform (JBW) Software In-Service Support 
(Basic Contract) is hereby deleted and replaced with the attached to include reference to CDRL B035. 
2. Exhibit A, CDRL (Basic Contract) is hereby amended to add CDRL B035, which is attached. 
3. Attachment 2, Statement of Work SwISS JBW IA Task (Delivery Order 0001) is hereby deleted and 
replaced with the attached. 
4. Exhibit B, CDRL (JBW IA Task-Deliver Order 0001) is hereby deleted and replaced with the attached. 
5. Provision L-349, line beginning with “Additionally, the offeror shall…”:  Replace “three” with “two”. 
6. The following sections are changed as follows: 

 
 
SECTION E - INSPECTION AND ACCEPTANCE  
The following included by reference has been revised:     
      
52.246-3  Inspection Of Supplies Cost-Reimbursement  MAY 2001    
  
 
SECTION I - CONTRACT CLAUSES  
The following are added by reference:  
 
52.204-10  Reporting Executive Compensation and First-Tier 

Subcontract Awards  
JUL 2010    

52.222-99  Notification of Employee Rights under Federal Labor Laws    DEVIATION 
2010-
O0013)(June 
2010) 

  

 
 
The following included by reference have been revised:  
         
52.230-6  Administration of Cost Accounting Standards  MAR 2008    
252.225-7012  Preference For Certain Domestic Commodities  DEC 2008    
  
 
The following included by full text has been revised:  
         
252.211-7007    REPORTING OF GOVERNMENT-FURNISHED EQUIPMENT IN THE DOD ITEM UNIQUE 
IDENTIFICATION (IUID) REGISTRY (NOV 2008) 
 
(a) Definitions. As used in this clause-- 
 
2D data matrix symbol means the 2-dimensional Data Matrix ECC 200 as specified by International Standards 
Organization/International Electrotechnical Commission (ISO/IEC) Standard 16022: Information Technology--
International Symbology Specification--Data Matrix. 
 
Acquisition cost, for Government-furnished equipment, means the amount identified in the contract, or in the 
absence of such identification, the item's fair market value. 
 
Concatenated unique item identifier means-- 
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(1) For items that are serialized within the enterprise identifier, the linking together of the unique identifier data 
elements in order of the issuing agency code, enterprise identifier, and unique serial number within the enterprise 
identifier; e.g., the enterprise identifier along with the contractor's property internal identification, i.e., tag number is 
recognized as the serial number; or 
 
(2) For items that are serialized within the original part, lot, or batch number, the linking together of the unique 
identifier data elements in order of the issuing agency code; enterprise identifier; original part, lot, or batch number; 
and serial number within the original part, lot, or batch number. 
 
Equipment means a tangible item that is functionally complete for its intended purpose, durable, nonexpendable, and 
needed for the performance of a contract. Equipment is not intended for sale, and does not ordinarily lose its identity 
or become a component part of another article when put into use. 
 
Government-furnished equipment means an item of special tooling, special test equipment, or equipment, in the 
possession of, or directly acquired by, the Government and subsequently furnished to the Contractor (including 
subcontractors and alternate locations) for the performance of a contract. 
 
Item means equipment, special tooling, or special test equipment, to include such equipment, special tooling, or 
special test equipment that is designated as serially managed, mission essential, sensitive, or controlled inventory (if 
previously identified as such in accordance with the terms and conditions of the contract). 
 
Item unique identification (IUID) means a system of assigning, reporting, and marking DoD property with unique 
item identifiers that have machine-readable data elements to distinguish an item from all other like and unlike items. 
 
IUID Registry means the DoD data repository that receives input from both industry and Government sources and 
provides storage of, and access to, data that identifies and describes tangible Government personal property. 
 
Material means property that may be consumed or expended during the performance of a contract, component parts 
of a higher assembly, or items that lose their individual identity through incorporation into an end item. Material 
does not include equipment, special tooling, or special test equipment. 
 
Reparable means an item, typically in unserviceable condition, furnished to the Contractor for maintenance, repair, 
modification, or overhaul. 
 
Sensitive item means an item potentially dangerous to public safety or security if stolen, lost, or misplaced, or that 
shall be subject to exceptional physical security, protection, control, and accountability. Examples include weapons, 
ammunition, explosives, controlled substances, radioactive materials, hazardous materials or wastes, or precious 
metals. 
 
Serially managed item means an item designated by DoD to be uniquely tracked, controlled, or managed in 
maintenance, repair, and/or supply systems by means of its serial number. 
 
Special test equipment means either single or multipurpose integrated test units engineered, designed, fabricated, or 
modified to accomplish special purpose testing in performing a contract. It consists of items or assemblies of 
equipment including foundations and similar improvements necessary for installing special test equipment, and 
standard or general purpose items or components that are interconnected and interdependent so as to become a new 
functional entity for special testing purposes. Special test equipment does not include material, special tooling, real 
property, or equipment items used for general testing purposes, or property that with relatively minor expense can be 
made suitable for general purpose use. 
 
Special tooling means jigs, dies, fixtures, molds, patterns, taps, gauges, and all components of these items, including 
foundations and similar improvements necessary for installing special tooling, and which are of such a specialized 
nature that without substantial modification or alteration their use is limited to the development or production of 
particular supplies or parts thereof or to the performance of particular services. Special tooling does not include 
material, special test equipment, real property, equipment, machine tools, or similar capital items. 
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Unique item identifier (UII) means a set of data elements permanently marked on an item that is globally unique and 
unambiguous and never changes, in order to provide traceability of the item throughout its total life cycle. The term 
includes a concatenated UII or a DoD recognized unique identification equivalent. 
 
Virtual UII means the UII data elements assigned to an item that is not marked with a DoD compliant 2D data 
matrix symbol, e.g., enterprise identifier, part number, and serial number; or the enterprise identifier along with the 
Contractor's property internal identification, i.e., tag number. 
 
(b) Requirement for item unique identification of Government-furnished equipment. Except as provided in 
paragraph (c) of this clause-- 
 
(1) Contractor accountability and management of Government-furnished equipment shall be performed at the item 
level; and 
 
(2) Unless provided by the Government, the Contractor shall establish a virtual UII or a DoD recognized unique 
identification for items that are-- 
 
(i) Valued at $5,000 or more in unit acquisition cost; or 
 
(ii) Valued at less than $5,000 in unit acquisition cost and are serially managed, mission essential, sensitive, or 
controlled inventory, as identified in accordance with the terms and conditions of the contract. 
 
(c) Exceptions. Paragraph (b) of this clause does not apply to-- 
 
(1) Government-furnished material; 
 
(2) Reparables; 
 
(3) Contractor-acquired property; 
 
(4) Property under any statutory leasing authority; 
 
(5) Property to which the Government has acquired a lien or title solely because of partial, advance, progress, or 
performance-based payments; 
 
(6) Intellectual property or software; or 
 
(7) Real property. 
 
(d) Procedures for establishing UIIs. To permit reporting of virtual UIIs to the DoD IUID Registry, the Contractor's 
property management system shall enable the following data elements in addition to those required by paragraph 
(f)(1)(iii) of the Government Property clause of this contract (FAR 52.245-1): 
 
(1) Parent UII. 
 
(2) Concatenated UII. 
 
(3) Received/Sent (shipped) date. 
 
(4) Status code. 
 
(5) Current part number (if different from the original part number). 
 
(6) Current part number effective date. 
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(7) Category code (``E'' for equipment). 
 
(8) Contract number. 
 
(9) Commercial and Government Entity (CAGE) code. 
 
(10) Mark record. 
 
(i) Bagged or tagged code (for items too small to individually tag or mark). 
 
(ii) Contents (the type of information recorded on the item, e.g., item internal control number). 
 
(iii) Effective date (date the mark is applied). 
 
(iv) Added or removed code/flag. 
 
(v) Marker code (designates which code is used in the marker identifier, e.g., D=CAGE, UN=DUNS, 
LD=DODAAC). 
 
(vi) Marker identifier, e.g., Contractor's CAGE code or DUNS number. 
 
(vii) Medium code; how the data is recorded, e.g., barcode, contact memory button. 
 
(viii) Value, e.g., actual text or data string that is recorded in its human readable form. 
 
(ix) Set (used to group marks when multiple sets exist); for the purpose of this clause, this defaults to ``one (1)''. 
 
(e) Procedures for updating the DoD IUID Registry. The Contractor shall update the DoD IUID Registry at 
https://www.bpn.gov/iuid for changes in status, mark, custody, or disposition of items-- 
 
(1) Delivered or shipped from the Contractor's plant, under Government instructions, except when shipment is to a 
subcontractor or other location of the Contractor; 
 
(2) Consumed or expended, reasonably and properly, or otherwise accounted for, in the performance of the contract 
as determined by the Government property administrator, including reasonable inventory adjustments; 
 
(3) Disposed of; or 
 
(4) Transferred to a follow-on or other contract. 
 
(End of clause) 
 
  
 
(End of Summary of Changes)  
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1 Scope 
1.1  Purpose 
The purpose of this Statement of Work (SOW) is to support the Joint 
Program Executive Office (JPEO) Joint Tactical Radio System (JTRS) 
Network Enterprise Domain (NED) by providing Software In-Service Support 
(SwISS) for the JTRS Bowman VHF Waveform (JBW) software.  The intent 
of the in-service support is to provide technical support, software 
maintenance/upgrades, and enhancements to baseline JBW software. 

1.2  Background 
The JTRS program consists of a series of joint acquisition activities, 
managed by JTRS program managers reporting to JPEO JTRS.  The 
objective of JTRS is to develop, produce, integrate, and field a family of 
interoperable, digital, modular, software defined radios that operate as nodes 
in a network to ensure wireless communications and networking for mobile 
and fixed forces.  Specifically, JTRS will have the ability to receive, transmit, 
and relay voice, data, and video.  JTRS is being developed in a Joint 
environment, thus allowing maximum hardware and software commonality 
and reduced porting efforts across Service platforms.  Through 
implementation of common waveforms, radios, software, and select ancillary 
component and network management equipment, JTRS will enable 
enhanced interoperability, reusability, supportability, and software portability, 
and will result in improved speed to capability, and more effective 
implementation of incremental capability improvements.  

1.3  Period of Performance 
The contract will include a five year base ordering period.  Each individual 
delivery order will have a discrete period of performance. 

1.4  Place of Performance 
The primary place of performance shall be the Contractor’s site.  The 
Contractor also shall perform work at Government sites when necessary 
and/or directed by the Government.  Contractor work at Government sites 
may include, but shall not be limited to short-term overnight trips as well as 
temporary or extended performance of work necessary to fulfill base contract 
or individual delivery order requirements. 

1.5  Security 
All work shall be performed in accordance with DoD and Navy Operations 
Security (OPSEC) requirements in accordance with the DD254. 
Key personnel shall possess at least a SECRET security clearance at the 
time of contract award.  The Contractor’s facilities shall be secure to the 
SECRET level due to the classified nature of the work to be performed. 
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The nature of this contract requires access up to SECRET information.  The 
work performed by the Contractor will include access up to SECRET data, 
information, and spaces.  The Contractor will be required to attend meetings 
classified up to the SECRET level. 
 
Note:  If foreign travel is required, all outgoing Country/Theater clearance 
message requests shall be submitted to the SSC SD foreign travel team, 
OTC2, Room 1656 for action.  A Request for Foreign Travel form shall be 
submitted for each traveler, in advance of the travel to initiate the release of a 
clearance message at least 35 days in advance of departure.  Each Traveler 
must also submit a Personal Protection Plan and have a Level 1 
Antiterrorism/Force Protection briefing within one year of departure, and a 
country-specific briefing within 90 days of departure. 

 

2 Applicable Documents 
Title Reference 

Software Communications Architecture 
Specification Version 2.2.2, 15 May 2006 

Software Communications Architecture 
Extensions Version 2.2.2, 22 December 2006 

JPEO JTRS Standards Standardization Plan  Version 2.0.1, 04 May 2010 

JTRS Test and Evaluation Laboratory SCA Test 
and Evaluation Plan Version 1.1, 6 January 2009 

JTRS Test and Evaluation Laboratory Standard 
API Verification Plan Version 1.0, 04 April 2008 

JPEO JTRS Software Standards  Version 1.2.2, 01 October 2007 

IEEE Std 12207-2008, Systems and Software 
Engineering — Software Life Cycle 
Processes 

Std 12207-2008 Published 31 January 2008 

IEEE/EIA 12207.1-1997, Standard for Information 
Technology – Software life cycle processes – Life 
Cycle Data 

April 1998 

JTRS Unified INFOSEC Criteria Revision 2, 02 December 2005 
(SECRET//NOFORN) 

NSA Memo - Information Assurance Software 
Categorization Guidance 

 September 2009 

NSA Memo – NSA Guidance for UIC SWD 
Requirements Within the Joint Tactical Radio 
System 

March 2007 

NSA Memo - Joint Tactical Radio System Unused 
Code Guidance 

June 2006 
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Title Reference 

NSA Memo – NSA Position on the Use of 
Isolation Methods to Mitigate the Risk of non-UIC 
Compliant Software Within the JTRS Waveform 
Application 

March 2009 

NSA Memo - NSA Position on Cyclomatic 
Complexity for JTRS Software Development 
Efforts 

November 2008 

Network Enterprise Domain 
Software In-Service Support (SwISS) Plan 

Version 1.1, 06 August 2008 

JTRS NED T&E Waveform Portability Guidelines Version 1.1, 26 June 2008 

JPEO JTRS Enterprise Information Support Plan 
(E-ISP)  

Version 1.1, 30 September 2008  
(UNCLASSIFIED//FOR OFFICIAL USE ONLY) 

Joint Tactical Radio System (JTRS) Information 
Repository (IR) User Registration Guide 

Version 1.6, 07 May 2007 

Enterprise Configuration Management Plan 
Version 1.3 

Version 1.3 February 2010  

 

3 SwISS Requirements 
3.1 General 

3.1.1 Overview  
The Contractor shall provide technical support, software 
maintenance/upgrades, and enhancements for the JBW software.  The 
Contractor shall execute structured software engineering and program 
management processes that facilitate effective and high-quality 
software development.  The Contractor shall ensure that all changes, 
upgrades, and enhancements to baseline versions of the JBW software 
adhere to the applicable JTRS Application Programming Interfaces 
(APIs), JTRS Unified INFOSEC Criteria (UIC), JTRS NED Waveform 
Portability Guidelines, JTRS Software Standards, including JTRS 
Software Communications Architecture (SCA) compliance, and 
conformity to interoperability certification requirements. 
3.1.2 Acceptance Criteria 
The Contractor shall ensure that all Contractor-delivered products meet 
the criteria for Government acceptance of software corrective changes, 
upgrades, and enhancements.  Specific acceptance criteria shall be 
established on a per delivery order basis, and may include but are not 
limited to the following: 
a) Successful conduct of Formal Qualification Test (FQT) / Regression 

Test 
b) No priority one, two, or three (as defined in the following table) 

problem reports open as specified per delivery order 
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c) Changed, upgraded, or enhanced software is compliant with the 

JTRS SCA, the JTRS Standards Standardization Plan, the JTRS 
NED T&E Waveform Portability Guidelines, and the JTRS UIC 

d) Government approval of the deliverables, to include documentation 
required under individual delivery orders 

The Government will determine when these criteria have been met and 
document this determination in the Government Independent 
Assessment Report. 

 

3.2 Specific 
Technical Support-CPFFThe Contractor shall provide technical support for 
problem report/change request investigation and change proposal 
development, test environment support, porting support, and IV&V 
support.  In addition, the Contractor may be tasked to monitor 
technology as it progresses and make recommendations to the 
Government for inclusion in the current baseline version of the software 
application.  Recommendations shall include performance, schedule, 
and cost components, in accordance with the SwISS process outlined 
in the Network Enterprise Domain Software In-Service Support (SwISS) 
Plan. 

 
3.2.1.1 Problem Report/Change Request Investigation and NED Change 

Proposal Development Support-CPFF 

The Contractor shall investigate problem reports and change 
requests.  The Contractor shall develop subsequent 
recommendations for change proposals.  Recommendations 
shall include performance, schedule, and cost components, in 
accordance with the SwISS process outlined in the Network 
Enterprise Domain Software In-Service Support (SwISS) Plan. 
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3.2.1.2 Test Environment Support-CPFF 

The Contractor shall provide and maintain a test environment 
and assets capable of testing current and future software 
configurations.  The contractor shall support test events, 
demonstrations and experiments. 

 
3.2.1.3 Porting Support CPFF 

The Contractor shall provide software porting support to JTRS Product 
Line Program Management Offices (PMOs) or any other entity, as 
required under individual delivery orders: 

• Assist in the review of documents (WDS, SRS, SDD, API, STP, 
STD, etc.)  

• Support Integrated Product Team meetings/reviews (IPTs, 
SRRs, PDRs, CDRs, etc.)  

• Support test events (dry runs, FQT, etc.) 
• Utilize NED test resources to perform independent testing  
• Assist in the identification/resolution of problem reports with 

regards to porting 
• Provide liaison support between JTRS Product Lines and NED 
• Provide Subject Matter Expert (SME) support as requested. 

 
3.2.1.4 Independent Validation and Verification (IV&V) Support-CPFF 

The Contractor shall provide technical Subject Matter Expert (SME) 
expertise as required to support Government IV&V of software 
modifications for the JBW waveform software. 
 
3.2.2 Software Maintenance/Upgrades-CPIF 
The Contractor shall make corrective changes, improvements, or 
upgrades to the software on a per delivery order basis as directed by 
the Government in order to: 

 1) Correct identified defects and deficiencies. 
 2) Improve performance or other attributes, or adapt the 

software to a modified environment (including re-porting).  The 
Contractor shall re-port software as required.  Re-porting shall be 
defined as re-integrating baseline software products into the 
JTRS radio hardware and operating environment software after 
software product maintenance/upgrades have been 
accomplished. 

3) Incorporate new technologies, functionalities, and security 
upgrades. 
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Upgrades shall be defined as software changes required to improve an 
existing capability or functionality.  The Contractor shall provide/update 
any or all of the CDRL items as specified per the maintenance/upgrade 
delivery orders. 

 
3.2.3 Software Enhancements_CPIF 
The Contractor shall enhance the software to incorporate new 
requirements or capability (including adapting the software to new 
operating environments (i.e. porting)) on a per delivery order basis as 
directed by the Government.  An enhancement shall be defined as a 
new requirement or additional capability that changes a product. 
 
The Contractor shall port the software as required.  Porting shall consist 
of integrating the baseline software products into the JTRS radio 
hardware and operating environment software. 
 
The Contractor shall provide/update any or all of the CDRL items as 
specified per the maintenance/upgrade delivery order. 

 
3.2.4 Documentation (B006, B007, B008, B009, B010, B011, B012, 

B013, B014, B015, B016, B017, B018, B019, B020, B022, 
B023, B024, B025, B026, B035)   

The Contractor shall update and maintain applicable software 
documentation, including the JBW documentation listed in Appendix A, 
when affected by software maintenance/upgrade or enhancement 
delivery orders.  The Contractor shall provide additional documentation 
as required for larger upgrade and enhancement delivery orders as 
directed by the government. 

 
3.2.5 Software Delivery 
The Contractor shall deliver any software application releases to the 
NED Program Office 

 
3.2.5.1 Model Delivery (CDRL B027) 

The Contractor shall deliver any waveform models created as a part of 
waveform software upgrade or maintenance activities covered by 
sections 3.2.2 and 3.2.3 of this contract to the NED Program Office.  

 
3.2.5.2 Test Bench/Vector Delivery (CDRL B027) 

The Contractor shall deliver any waveform test benches or test vector 
software created as a part of waveform software upgrade or 
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maintenance activities covered by sections 3.2.2 and 3.2.3 of this 
contract to the NED Program Office.  

 
3.2.6 Program Management 
3.2.6.1 Contract Funds Status Report (CFSR) (CDRL A001)   

The Contractor shall submit one quarterly CFSR (DD Form 1586) at the 
contract level that is inclusive of all delivery orders.  The CFSR 
reporting level shall provide funding requirements and time-phased 
detail at the CLIN level, broken out by delivery order, as well as the total 
program.  The Contractor shall reconcile the reporting elements in the 
CFSR with the WBS elements in the CPR when the documents are 
submitted in the same month.  The reconciliation shall be provided as 
an addendum to the CPR submittal.  All time phased data shall be 
prepared such that it is grouped to provide visibility into the Government 
fiscal year.  If the program is incrementally funded, it may be necessary 
for the Contractor to provide increments at the beginning of the program 
or when Estimate at Completion (EAC) changes and/or contract 
modifications are implemented.  The Contractor shall identify the 
elements of Termination Liability and Open Commitments in the notes 
section of the CFSR. 

 
As required electronic submissions of the CFSR shall be made to the 
Earned Value Repository in accordance with the ANSI X.12 Standards 
or XML equivalent.  (American National Institute, 839 Project Cost 
Reporting).  The delivery of the final quarterly CFSR submission to 
DCARC shall be made by the Contractor by uploading the CFSR file 
into the DCARC Central Repository website at 
https://ders.dcarc.pae.osd.mil/evm. 

 
The Contractor shall submit a MS Excel file for delivery to the JTRS 
NED Program Manager and Finance Analyst via a mutually agreeable 
method to be determined. 

  

3.2.6.2 Management Plan (CDRL A002) 

The Contractor shall provide a Management Plan (CDRL A002) to 
ensure the work under this contract is managed effectively and 
efficiently.  The Management Plan shall ensure effective management 
of cost, schedule, and performance.  The Management Plan shall 
include adherence to the SwISS process as outlined in the NED SwISS 
Plan.  The Contractor shall ensure that the software technical support, 
maintenance/upgrade, and enhancement tasks are IAW DoD and JTRS 
policies and guidelines.  The Contractor shall adhere to DoD policies 
with regard to test management, cost accounting, and quality 
assurance measures. 
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3.2.6.3 Contract Status Report (CSR) (CDRL A003) 
The Contractor shall provide CSRs.  The CSR shall include at a 
minimum: 

• Progress/status reporting against contract deliverables. 
• A running history of progress in meeting schedules, including a 

brief description of activities and accomplishments during each 
reporting period. 

• A Risk Matrix, maintained by the Contractor that identifies 
design, schedule, technical, resources, and other program 
element risks.  The Risk Matrix shall be updated with each 
monthly CSR. 

• Software metrics as specified per delivery order. 
• Program Staffing (plan vs. actual) 

 
If a CFSR is not required the Contractor will include financial data in the 
CSR.  The format and content of the data will be determined based on 
review of the Contractor’s internal reporting and agreed to at the Post 
Award Conference (PAC).  As a minimum, that data would include: 

• Actuals to Date 
• Time phased Estimate to Complete 
• Estimate at Completion 
• Performance to date, i.e., Percent work complete 

 
The Contractor shall use the CSR to propose updates and changes, 
and document slippages to the deliverables schedule.  Government 
acceptance of the CSR does not indicate concurrence with the CSR 
content or proposed changes to schedule(s). 
 
3.2.6.4 Contract Performance Report (CDRL A004)  

As required by a specific delivery order, the Contractor shall submit 
monthly CPR in an electronic format.  The CPR shall implement an 
EVMS, using ANSI/EIA-748-B as guidance to manage, monitor, and 
measure cost, schedule, and performance.  The CPR shall comply with 
the requirements of DFARS clauses 252.234-7001 and 252.234-7002.  
The Contractor shall ensure that the assumptions and content of the 
EAC and Budget at Completion (BAC) contained in the CPR are 
consistent for each submittal.  The Contractor shall provide the 
Government with written explanations for EAC changes as a result of 
comprehensive EAC updates within the Contractor’s management 
system.  The Contractor shall track EAC changes from the baseline 
BAC during the period of performance of the program.  Significant EAC 
changes shall be incorporated into PMR presentations or sidebar 
discussions for management review.  As required electronic 
submissions of the CPR shall be made to the Earned Value Repository 
in accordance with the ANSI X.12 Standards or XML equivalent.  
(American National Institute, 839 Project Cost Reporting).  Winsight is 
the preferred format.  The delivery of the final CPR submission to 
DCARC shall be made by the Contractor by uploading the CPR XML 
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file into the DCARC Central Repository website at 
https://ders.dcarc.pae.osd.mil/evm.  The Contractor shall also submit an 
EVM backup file, containing historical EVM performance to the 
Repository.  Specific instructions and registration information is 
provided at this website.  In addition, an MS Excel submission of the 
CPR shall be made to the JTRS NED Program Manager and EVM 
Analyst via a mutually agreeable method to be determined. 

 
3.2.6.5 Integrated Master Schedule (IMS) (CDRL A005)    

When required by a specific delivery order the Contractor shall develop 
and maintain an IMS by logically networking detailed program activities.  
The schedule shall contain the planned events and milestones, 
accomplishments, entrance and exit criteria, Risk Mitigation plans in the 
Contractor’s Risk Management Plan, and activities from delivery order 
award to the completion of the delivery order.  The IMS shall reflect the 
tasks, dates (baseline and forecast), external and internal 
dependences, and relationships necessary to achieve contract 
milestone delivery dates.  The Contractor shall quantify risk in hours, 
days, or weeks of delay and provide optimistic, pessimistic, and most 
likely duration for each IMS activity and event. 
 
Analysis shall be defined as an assessment of schedule progress to 
date, changes to schedule assumptions, variances to the baseline 
schedule, causes for the variances, potential impacts, and 
recommended corrective action(s).  The Contractor shall submit written 
variance analyses with the IMS, prior to or concurrent with the CPR 
Format 5 submittal. 
 
The IMS shall have the following minimum characteristics:   

• Consistent with the delivery order CWBS  
• Sufficiently detailed that critical, near-critical, and high-risk 

efforts are identified and planned realistically to assure 
executability.  The IMS will be extended and expanded to 
mutually agreeable levels as the contract or agreement unfolds 
and/or additional insight becomes necessary (for example, 
rolling wave detail planning or scope changes) 

• Includes the efforts of all activities, including subcontractor and 
supplier activities. 

• Presents an accurate, current, and complete integrated view of 
the contract or agreement, consistent with resource plans, 
CPR’s and other approved documentation. 

• Reflects those risks identified and documented by and/or within 
the Contractor’s Risk Management Plan. 
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3.2.6.6 Configuration Management Plan (CDRL B021) 

The Contractor shall implement configuration management (CM) 
processes and maintain an internal CM Plan.  The Contractor’s CM 
processes shall: 
• Address how software application version differences are tracked 

and how changes are controlled across related versions. 
• Identify the forms and methods that will be used to submit and 

process Requests for Deviations (RFDs), Requests for Waivers 
(RFW), Software Version Description documents (SVD) and 
subsequent Specification Change Notices (SCNs), and Notices of 
Revision (NORs) as they apply to the Technical Data Package.  

• Address how the software and documentation will be controlled to 
ensure that the software, as maintained, updated, and enhanced, is 
accurately reflected and monitored.  

• Describe the tracking mechanisms used for all software licenses, 
and maintenance of these licenses. 

 
3.2.7 SwISS Process 
The Contractor shall be familiar thoroughly with and shall participate in 
the SwISS process outlined in the Network Enterprise Domain Software 
In-Service Support (SwISS) Plan. 

 

4 Government Furnished Equipment 
The Government shall provide any inherently governmental equipment, 
information, or property (GFE/GFI/GFP) necessary for completion of the effort(s) 
under this contract.  Inherently governmental is defined as those items not 
available in the commercial marketplace, specifically those items only available 
for procurement by Government sources such as COMSEC, classified, or other 
sensitive/restricted equipment/information/property. 
 
The Government may provide and the Contractor shall accept any GFE/GFI/GFP 
items as specified in individual delivery orders issued under this contract at the 
time of delivery order issuance.  The initial roster of GFE/GFI/GFP is listed in 
Appendix B.  If the Contractor takes exception to the roster of GFE/GFI/GFP, a 
revised list shall be provided by the Contractor. The revised list must be 
inherently governmental items.  The item list should include information such as 
nomenclature, description/use, model number, part number, National Stock 
Number (if available), cost, and recommended source of supply (if known).  In 
the absence of this data, information shall be provided by the Contractor to 
accurately identify each item and the required configuration of the item. 
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The Contractor shall accept delivery of any inherently governmental equipment, 
information, or property (GFE/GFI/GFP) from the government at a location and 
time that will be determined after contract award.  
 
5 Travel and Other Direct Costs 
Contractor travel and other direct costs (ODCs) may be incurred depending on 
program needs.  The Contractor shall propose travel and ODCs separately per 
delivery order. 
 
6 Data Deliverables 
All data delivered and data made available during this contract shall be furnished 
electronically IAW DD Form 1423-1.  Individual Delivery Orders will specify data 
deliverables using a subset of the items from the Exhibit A list of CDRLS.  The 
list of CDRLS is subject to change according to the requirements of the Delivery 
Orders through the duration of the contract’s POP.  Specific deliverables required 
and schedules will be stated in the Delivery Order SOWs. 
 
 
All data ordered IAW DD Form 1423-1 shall be submitted with a Letter of 
Transmittal (LT) or provide Government notification via an E-mail to the 
Government Contracting Officer.  Classified data shall be handled and delivered 
in accordance with the Department of Defense (DoD) 5220.22-M “National 
Industrial Security Program – Operating Manual”, dated February 2006.  The LT 
shall indicate the contract number, Contract Line Item Number, Sub-Line Item 
Number, Data Item Number, Title and Subtitle (when applicable) of the data, 
SOW paragraph number reference which required the data to be prepared, and 
the date of transmittal. 
 
DD Form 250s Material Receipt and Acceptance shall be submitted with final 
data deliveries only as specified on the individual data item (see Exhibit A for the 
Contract Data Requirements List (CDRL) and applicable Data Item Descriptions 
(DID)).  
 
The Contractor shall provide a matrix, which states the delivery method for each 
CDRL deliverable (i.e. CD-ROM, Webpage). 
 

7 Media and File Format 
The Microsoft (MS) Office 2003 suite of applications (MS Word, MS Excel, MS 
PowerPoint, and MS Project) is the preferred format for documents, reports, and 
information furnished under this contract unless defined otherwise.  If the 
Contractor’s file format is not compatible with the formats specified, then the 
Contractor shall provide a compatible format that will allow the Government to 
read and write to the files when necessary.  Should MS issue a new MS Office 
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suite that the Government adopts as a new standard; the Government will notify 
the Contractor in writing of the change.  Other formats for the transmittal of 
contract documentation and methods for electronically signing DD Form 250s 
Material Receipt and Acceptance shall be as set forth in the contract and as 
agreed to by the Government and Contractor. 
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Appendix A 
JTRS Bowman VHF Waveform (JBW) Documentation 

 
 

Title Rev
Release 

Date Class
WDS - Waveform Design Specification F 4/17/2007 Unclass
SDP - Software Development Plan D 2/23/2007 Unclass

SRS - Software Requirement Specification G 3/3/2007 Unclass
SDD - Software Design Description E 5/15/2008 Unclass
SPS - Software Product Specification D 5/15/2008 Unclass
WPP - Waveform Porting Plan
WPR - Waveform Porting Report
IDD - API Interface Design Document C 5/15/2008 Unclass
IDD - API Interface Design Document B 3/26/2007 Unclass
STP - Software Test Plan E 5/15/2008 Unclass
STD - Software Test Descriptions D 5/15/2008 Unclass
STR - Software Test Report A 5/15/2008 Unclass
WSSR - Waveform SW Security Report F 3/12/2007 Secret
SVD - Software Version Description E 5/15/2008 Unclass
NDS Specification C 3/12/2007 Unclass
SSDD Specification C 7/11/2008 Unclass
CSMA Specif ication C 3/12/2007 Unclass
OTAR/CI Fill Specification C 3/10/2007 Secret
SIS - Signals In Space Specif ication C 3/10/2007 Secret

Not Available
Not Available
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Appendix B 
Government Furnished Equipment/Item List:  

Item Description Serial Number QTY 

1 
JTRS Evaluation Tool 
Set -BAH tools/scripts 

N/A 
1 
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1 Scope 
1.1  Purpose 
The purpose of this Statement of Work (SOW) is to support the Joint Program Executive 
Office (JPEO) Joint Tactical Radio System (JTRS) Network Enterprise Domain (NED) 
program manager by providing for Software In-Service Support (SwISS) for JTRS JBW 
waveform Information Assurance (IA) activities   

1.2  Background 
This SOW identifies the requirements for preparing the JTRS JBW waveform for 
achieving NSA IA software certification. 

1.3  Period of Performance 
The period of performance is not to exceed 12 months. 

1.4  Place of Performance 
The primary place of performance shall be the contractor’s site.  The contractor also 
shall perform work at Government sites when necessary and/or directed by the 
Government.  Contractor work at Government sites may include, but shall not be limited 
to short-term overnight trips as well as temporary or extended performance of work as 
necessary. 

1.5  Security 
All work shall be performed in accordance with DoD and Navy Operations Security 
(OPSEC) requirements in accordance with the DD254. 

2 Applicable Documents 
Title Reference 

Software Communications Architecture 
Specification Version 2.2, 17 November 2001 

Software Communications Architecture 
Specification Version 2.2.2, 15 May 2006 

Software Communications Architecture 
Extensions Version 2.2.2, 22 December 2006 

JPEO JTRS Standards Standardization Plan  Version 2.0.1, 04 May 2010 

JTRS Test and Evaluation Laboratory SCA 
Test and Evaluation Plan Version 1.1, 6 January 2009 

JTRS Test and Evaluation Laboratory Standard 
API Verification Plan Version 1.0, 04 April 2008 

JPEO JTRS Software Standards  Version 1.2.2, 01 October 2007 

IEEE Std 12207-2008, Systems and Software 
Engineering — Software Life Cycle 
Processes 

Std 12207-2008 Published 31 January 2008 

JTRS Unified INFOSEC Criteria Revision 2, 02 December 2005 
(SECRET//NOFORN) 

NSA Memo - Information Assurance Software 
Categorization Guidance  

September 2009 
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Title Reference 

NSA Memo – NSA Guidance for UIC SWD 
Requirements Within the Joint Tactical Radio 
System 

 March 2007 

NSA Memo - Joint Tactical Radio System 
Unused Code Guidance 

June 2006 

NSA Memo – NSA Position on the Use of 
Isolation Methods to Mitigate the Risk of non-
UIC Compliant Software Within the JTRS 
Waveform Application 

March 2009 

NSA Memo - NSA Position on Cyclomatic 
Complexity for JTRS Software Development 
Efforts 

November 2008 

Network Enterprise Domain 
Software In-Service Support (SwISS) Plan 

Version 1.1, 06 August 2008 

JTRS NED T&E Waveform Portability 
Guidelines 

Version 1.1, 26 June 2008 

JPEO JTRS Enterprise Information Support 
Plan (E-ISP)  

Version 1.1, 30 September 2008  
(UNCLASSIFIED//FOR OFFICIAL USE ONLY) 

Joint Tactical Radio System (JTRS) 
Information Repository (IR) User Registration 
Guide 

Version 1.6, 07 May 2007 

Enterprise Configuration Management Plan 
Version 1.3 

Version 1.3 February 2010 

3 Requirements 
3.1 General 
3.1.1 Overview  
The contractor shall execute structured software engineering and program management 
processes that facilitate effective and high-quality software development.  The 
contractor shall ensure that waveform specifications are met and that any addition or 
changes are properly documented.  The contractor shall ensure that all changes to the 
JTRS JBW software waveform adhere to the JTRS Application Programming Interfaces 
(APIs) standards, JTRS Unified INFOSEC Criteria (UIC-SWD) requirements, JBW 
Waveform Software Security Report (WSSR), JTRS NED Waveform Portability 
Guidelines, JTRS Software Standards and JTRS Software Communications 
Architecture (SCA) requirements.  
 
The contractor shall coordinate with the NED program office regarding the NSA review 
of the JTRS JBW baseline software waveform.  The contractor shall support the NSA 
delta IA assessment(s) of the JTRS JBW baseline software waveform.  The contractor 
shall support associated IA TIM(s), and coordinate with the NED program office 
regarding any deficiencies identified in the IA assessment to resolve any issues.  The 
contractor shall address all IA deficiencies by making code corrections and/or 
documentation changes as agreed to by the Government. 
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3.1.2 Acceptance Criteria 
Successful completion of this effort is defined as when no further baseline software 
changes are needed to meet the requirements of the JTRS UIC.  Given that NED 
program office requests NSA’s acceptance of all software and software documentation, 
the contractor shall develop all software and software documentation to NSA’s 
requirements. 
The Quality Assurance Method that will be utilized under this Delivery order is below:    
 

JBW IA Task Quality Assurance Surveillance Plan (QASP) Metrics 
ID Performance Objectives Performance 

Standards 
Acceptable Quality 
Level (AQL) 

Monitoring 
Method 

1 Deliver high quality 
documents per CDRL 
and SOW requirements 

Deliverables meet 
Govt. Standards. 

All documents have been 
accepted by the Govt. 

100% 
inspection 

2 Deliver high quality 
software product 

JBW product meets 
SCA and API  
requirements. 

Successful completion of 
delta FQT  

Test 
Witnessing 

3 Deliver product that 
meets UIC requirements 

JBW product meets 
applicable UIC 
requirements 

Successful completion of 
Information Assurance 
Assessment after FQT. 

Verification & 
Validation 
(V&V) 

 

3.2 Specific 
3.2.1 Analysis 
The IA scripts will be provided as GFI for this delivery order.  The contractor shall 
document all prior agreements regarding clarification of software security requirements 
with the NSA in the GFI Limitations and Exceptions report.  The contractor shall perform 
analysis of the JTRS Bowman Waveform and perform an IA self-assessment by running 
the IA scripts provided as GFI.  The contractor shall provide rationale for all findings in 
the GFI IA Self-Assessment Report that documents  true positive (the contractor agrees 
the NSA finding should be fixed) and false positive (the contractor explains why they 
believe the finding is a false positive) findings.  The contractor shall provide security 
categorization by file name.  The contractor shall consolidate the analysis into a report 
for the Government (CDRL B022).   
 
3.2.1.1 IA Technical Report (CDRL B0022) 
The contractor shall provide the status of the product’s compliance with the IA software 
security requirements by the following categories based on the output from the IA 
scripts: 

 Memory Management Issues: 
 Buffer over and under flows 
 Memory leaks 
 Null pointers 

 Exception Handling Issues: 
 Empty braces 
 If-then with no else 
 Ignored return 
 Non-conforming switch statement 

 Complexity Issues (as per sample template in Table 1 below): 
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 Cyclomatic complexity number and test path coverage 
 Multiple return statements 

 Unused and/or Unreachable Code Issues (excluding uninitialized variables): 
 Commented out code 
 Pre-processor directives 
 Unfinished code 
 Unused functions 
 Uncalled variables 

For each major category (memory management, exception handling, complexity 
and unused/unreachable code) the contractor shall report: 

 Total quantity of findings resulting from running software security 
assessment tools 

 Quantity of valid findings identified after analysis 

The contractor shall report complexity findings using the following table. 

 
Number of Software Units CCN Range 

Within Stated CCN Range With 100% Path Coverage 
Comments 

1-10    

11-20    

21-50    

>50    

 
Table 1 – Cyclomatic Complexity Reporting Format 

 
•  Total number of IA script findings; total number of IA findings fixed. 

 
Cyclomatic complexity is used by the Government as an indicator of how effectively the 
contractor will be able to comply with UIC SWD-19 (security software shall be tested for 
all possible decision outcomes).  The contractor shall conduct software unit tests and 
document the results.  These results shall be available to the Government to indicate 
the degree of code test path coverage (coverage target = 100%). 
3.2.2 IA fixes and Delta IA Assessment Remediation  
After completion of the analysis in section 3.2.1 the contractor shall address how each 
of their proposed fixes will be implemented.  The contractor shall implement all of the 
fixes as agreed-to by the Government and as documented in the final WSSR.   Prior to 
submitting to the NSA for a delta-assessment, the contractor shall perform a new IA 
self-assessment report listing the rationale for all false positive findings from the GFI IA 
scripts.  The contractor shall address and remediate any Government concerns 
resulting from the review of the new self-assessment report.  The contractor shall 
deliver the remediated code to the Government.  The contractor shall provide support 
for the NSA delta assessment.  The contractor shall address and remediate any NSA 
concerns resulting from the review of the code until the NSA and the NED agree that no 
further software changes are needed to meet the requirements of the JTRS UIC. 
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3.2.3 Test Environment Support 
The contractor shall provide and/or maintain a test environment suitable for JBW 
software testing, demonstrations and experiments.  The contractor shall provide ten (10) 
JTRS Soldier Radios (part number 8242937G1) with battery, antenna, handset and 
pouch to support testing and experiments. 

 
3.2.4 SCA and API Compliance 
The contractor shall review the JBW software for compliance to the JTRS SCA 2.2.2 
and JTRS API standards, support JTEL delta SCA and API testing and fix any 
deficiencies. The Contractor shall implement all software corrective actions (including 
requests for SCA deviations and/or waivers) required to make the JBW SCA 2.2.2 and 
API compliant to support portability to JTRS radio platforms.   
 

3.2.5 Software Documentation (CDRL B006, B007, B008, B009, B010, B011, B012, 
B013, B014, B015, B022, B030, B035) 

The contractor shall update and deliver all software application releases and all 
necessary supporting documentation to the NED Program Office. The following 
documentation is required for submission to NSA: 

• Software Requirements Specification (SRS) 
• Software Design Description (SDD) 
• Interface Design Description (IDD) 
• Software Test Plan (STP) 
• Software Test Description (STD) 
• Software Test Report (STR) 
• Software Version Description (SVD) 
• Software Product Specification (SPS) 
• Theory Of Compliance (TOC) info in the Waveform Software Security Report 

(WSSR). 
• NATO Standardization Agreements (STANAGs) 
• Military Standards (MIL-STD) 
• Developer’s applied coding standards 
• Source code: 

o Field Programmable Gate Array (FPGA), Very High Speed Integrated 
Circuit (VHSIC), Hardware Description Language (VHDL). 

o Application software (e.g. C / C++). 
• Build files, configuration files, settings (e.g. pre-compiler tokens). 
• Security file categorization, isolation strategy (included within the TOC info) in 

the WSSR 
o Security relevance of each file 
o Isolation strategy implementation 
o Developers shall not mix security relevant and general purpose code 

within memory partitions.  All code categorization shall be kept within the 
respective boundaries. 

• IA Self- Assessment Report  
• Limitation and Exceptions Report 
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3.2.6 Program Management 
3.2.6.1 Contract Funds Status Report (CFSR) (CDRL A001) 
In accordance with paragraph 3.2.6.1 of the basic contract SOW the contractor shall 
submit one CFSR (DD Form 1586) under the basic contract that covers all delivery 
orders.  Information from this delivery order will be included in the CFSR submitted 
under the basic contract. The CFSR report will include funding requirements and time-
phased detail at the CLIN level, broken out for each delivery order.  The Contractor shall 
also submit an MS Excel file for delivery to the Joint Tactical Radio System (JTRS) 
Network Enterprise Domain (NED) as defined in CDRL A001.  
 

3.2.6.2 Contract Status Report (CSR) (CDRL A003) 
The contractor shall provide monthly CSRs.  The CSR shall include at a minimum: 

• Progress/status reporting for this delivery order and any deliverables identified in 
this SOW 

• A running history of progress in meeting schedules, including a brief description 
of activities and accomplishments during each reporting period 

• A Risk Matrix, maintained by the contractor that identifies design, schedule, 
technical, resources, and other program element risks.  The Risk Matrix shall be 
updated with each CSR. 

• The following software metrics: (1) Software size e.g. Source Lines of Code 
(SLOC), (2) Organization Staffing, (3) Cost/Schedule Percent Complete 

 
The contractor shall use the CSR to propose updates and changes, and document 
slippages to the deliverables schedule.  Government accepted receipt of the CSR does 
not indicate concurrence with the CSR content or proposed changes to schedule(s). 
 
3.2.6.3 Configuration Management 
The contractor shall implement configuration management (CM) processes and 
maintain an internal CM Plan in accordance with the basic contract SOW.   
 

4 Government Furnished Property 
The Government shall provide the IA scripts as Government Furnished Information. 
 

5 Travel and Other Direct Costs 
The contractor shall propose travel and other direct costs (ODCs) required for 
completion of this delivery order.  
6 Data Deliverables 
a. All data delivered and data made available during this delivery order shall be 
furnished electronically IAW DD Form 1423.   
b. All data ordered IAW DD Form 1423 shall be submitted with a Letter of Transmittal 
(LT) or provide Government notification via an E-mail to the Government Contracting 
Officer.  Classified data shall be handled and delivered IAW the Department of Defense 
(DoD) 5220.22-M “National Industrial Security Program – Operating Manual, dated 
February 2006.  The LT shall indicate the delivery order number, Contract Line Item, 
Sub-Line Item Number, Data Item Number, Title and Subtitle (when applicable) of the 
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data, SOW paragraph number reference which required the data to be prepared, and 
the date of transmittal. 
c. DD Form 250s Material Receipt and Acceptance shall be submitted with final data 
deliveries only as specified on the individual data item (see Appendix A for the Contract 
Data Requirements List (CDRL) and applicable Data Item Descriptions (DID)).  
d. The contractor shall provide a matrix, which states the delivery method for each 
CDRL deliverable (i.e. CD-ROM, Webpage). 

7 Media and File Format 
The Microsoft (MS) Office 2003 suite of applications (MS Word, MS Excel, MS 
PowerPoint, and MS Project) is the preferred format for documents, reports, and 
information furnished under this delivery order unless defined otherwise.  If the 
contractor’s file format is not compatible with the formats specified, then the contractor 
shall provide a compatible format that will allow the Government to read and write to the 
files when necessary.  Should MS issue a new MS Office suite that the Government 
adopts as a new standard; the Government will notify the contractor in writing of the 
change.  Other formats for the transmittal of delivery order documentation and methods 
for electronically signing DD Form 250s Material Receipt and Acceptance shall be as 
set forth in the delivery order and as agreed to by the Government and contractor. 



CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response,  including the time for reviewing instructions, searching existing data 
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of  
this collection of information,  including suggestions  for reducing this  burden,  to the  Department of Defense, Executive  Services  and  Communications  Directorate(0704-0188). 
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does 
not display a currently valid OMB control number.  Please do not return your form to the above organization.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E.  
A. CONTRACT LINE ITEM NO.  
      

B. EXHIBIT  
    A  

C. CATEGORY  
     TDP           TM           OTHER   MISC     

D. SYSTEM/ITEM  
    JBW SwISS  

E. CONTRACT/PR NO.  
    N00039-10-R-0012  

F. CONTRACTOR  
    ITT Communications System  

1. DATA ITEM NO.  
  B035  

2. TITLE OF DATA ITEM  
  Waveform Design Specification (WDS)  

3. SUBTITLE  
  WAVEFORM SOFTWARE SECURITY 
REPORT (WSSR)  

4. AUTHORITY  (Data Acquisition Document No.)  
  DI-MISC-80711A  

5. CONTRACT REFERENCE  
  3.2.5 

6. REQUIRING OFFICE  
  JTRS NETWORK ENTERPRISE 
DOMAIN PO  
14.                                DISTRIBUTION  7. DD 250 REQ  

  DD  
10. FREQUENCY  
   ASREQ  

12. DATE OF FIRST 
SUBMISSION  
   SEE BLOCK 16  b.COPIES 

Final 8. APP CODE  
  A  

9. DIST STATEMENT 
    REQUIRED  
  D  

11. AS OF DATE  
     

13. DATE OF SUBSEQUENT 
      SUBMISSION  
   SEE BLOCK 16  

a. ADDRESSEE 
Draft Reg Repro 

JTRS NED PO 1 1 0

NSA 1 1 0

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

16. REMARKS  
 
Classified or Sensitive information shall be provided in a separate Appendix. 
 
BLOCK 4:  Prepare in contractor format with content described in the DO SOW and DID.
 
BLOCK 9:  Distribution Statement D.  Distribution authorized to the Department of 
Defense and DoD contractors only.  Reason:  To protect technical/operational data or 
information.  Other requests shall be referred to JTRS Network Enterprise Domain PO. 
 
BLOCK 12:  Draft SDD shall be submitted NLT 15-business days prior TIM #1. 
 Government has 15-business days to review and comment. 
 
BLOCK 13: Updated SDD shall be submitted NLT 22-business days before 
FQT. Government has 22-business days to review and comment.  Updated SDD 
incorporating  comments shall be submitted NLT 11-business days after FQT.  
 
Submit in MS Word 2003 file format. 
 

15. TOTAL   2 2 0 
G. PREPARED BY  
    Eric Hollenbeck 

H. DATE  
   20-JUL-2010 

I. APPROVED BY  
   Todd Landers 

J. DATE  
   20-JUL-2010 

          

 



Exhibit B 
JBW SwISS Contract Delivery Order 0001 

 CDRL List 
 

CDRL Para CDRL Title DID DID Title 
A001 3.2.6.1 Contract Funds Status Report 

(CFSR) 
DI-MGMT-81468 Contract Funds Status Report (CFSR) 

A003 3.2.6.2 Contract Status Report (CSR) DI-MGMT-80227 Contractor's Progress, Status, and 
Management Report 

B006 3.2.5 Software Requirements 
Specification (SRS) 

DI-IPSC-81433A Software Requirements Specification 
(SRS) 

B007 3.2.5 Software Design Description (SDD) DI-IPSC-81435A Software Design Description (SDD) 
B008 3.2.5 Interface Design Description (IDD) DI-IPSC-81436A Interface Design Description (IDD) 
B009 3.2.5 Software Test Plan (STP) DI-IPSC-81438A Software Test Plan (STP) 
B010 3.2.5 Software Test Description (STD) DI-IPSC-81439A Software Test Description (STD) 
B011 3.2.5 Software Test Report (STR) DI-IPSC-81440A Software Test Report (STR) 
B012 3.2.5 Software Version Description (SVD) DI-IPSC-81442A Software Version Description (SVD) 
B013 3.2.5 Software Product Specification 

(SPS) 
DI-IPSC-81441A Software Product Specification (SPS) 

B014 3.2.5 Software Development Plan (SDP) DI-IPSC-81427A Software Development Plan 
B022 3.2.1, 3.2.1.1 Information Packages DI-MISC-80508B Technical Report - Study/Services 
B023 3.2.5 Record of Meeting Report DI-ADMN-81505 Report, Record of Meeting/Minutes 
B024 3.2.5 Presentation Material DI-MISC-80508B Technical Report - Study/Services 
B030 3.2.5 Waveform Software Security Report 

(WSSR) 
DI-MISC-80711A Scientific and Technical Reports 

B035 3.2.5 Waveform Design Specification 
(WDS) 

DI-MISC-80711A Scientific and Technical Reports 



 
CONTRACT DATA REQUIREMENTS LIST 

(1 Data Item) 
Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response,  including the time for reviewing instructions, searching existing data sources, 
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of  this collection 
of information,  including suggestions  for reducing this  burden,  to the  Department of Defense, Executive  Services  and  Communications  Directorate(0704-0188). Respondents should be 
aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB 
control number.  Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. 
listed in Block E.  
A. CONTRACT LINE ITEM NO.  
      

B. EXHIBIT  
    B  

C. CATEGORY  
     TDP           TM           OTHER   MGMT     

D. SYSTEM/ITEM  
    JBW SwISS  

E. CONTRACT/PR NO.  
    N00039-10-R-0012  

F. CONTRACTOR  
    ITT Communications System  

1. DATA ITEM NO.  
  A001  

2. TITLE OF DATA ITEM  
  CONTRACT FUNDS STATUS REPORT (CFSR)  

3. SUBTITLE  
  Contract Funds Status Report (CFSR)  

4. AUTHORITY  (Data Acquisition Document No.)  
  DI-MGMT-81468  

5. CONTRACT REFERENCE  
  3.2.6.1  

6. REQUIRING OFFICE  
  JTRS NETWORK ENTERPRISE DOMAIN 
PO  
14.                                DISTRIBUTION  7. DD 250 REQ  

  LT  
10. FREQUENCY  
   QRTLY  

12. DATE OF FIRST 
SUBMISSION  
   SEE BLOCK 16  b.COPIES 

Final 8. APP CODE  
  A  

9. DIST STATEMENT 
    REQUIRED  
  D  

11. AS OF DATE  
     

13. DATE OF SUBSEQUENT 
      SUBMISSION  
   SEE BLOCK 16  

a. ADDRESSEE 
Draft Reg Repro 

JTRS NED PO 0 1 0

 
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

16. REMARKS  
Block 12:  First submission shall be NLT 12 working days after the first accounting month 
subsequent to the Authorization to Proceed.   
 
Block 13:  Subsequent submissions will be quarterly, NLT 12 working days after the close 
of the contractor's accounting quarter. 
 
Paragraph 7.3.1:  The CFSR reporting level will provide funding requirements and time 
phased detail at the CLIN level for programs with multiple funding elements.  When there is 
more than one CLIN, a total program roll-up is also required. 
 
All time phased data will be prepared such that it is grouped to provide visibility for each 
Government fiscal year applicable to the period of performance. 
 
If the program is incrementally funded, it may be necessary for the Contractor to provide 
monthly increments at the beginning of the program or when EAC changes and/or contract 
modifications are implemented. 
 
The Contractor will identify the components of Termination Liability and Open 
Commitments in the notes section of the CFSR. 
 

15. TOTAL   0 2 0 
G. PREPARED BY  
    Eric Hollenbeck 
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I. APPROVED BY  
   Todd Landers 

J. DATE  
   20-JUL-2010 
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EDITION MAY 

BE USED. 

Page  1   of  1  Pages
  



CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response,  including the time for reviewing instructions, searching existing data sources, 
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of  this collection 
of information,  including suggestions  for reducing this  burden,  to the  Department of Defense, Executive  Services  and  Communications  Directorate(0704-0188). Respondents should be 
aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB 
control number.  Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. 
listed in Block E.  
A. CONTRACT LINE ITEM NO.  
      

B. EXHIBIT  
    B  

C. CATEGORY  
     TDP           TM           OTHER   MGMT     

D. SYSTEM/ITEM  
    JBW SwISS  

E. CONTRACT/PR NO.  
    N00039-10-R-0012  

F. CONTRACTOR  
    ITT Communications System  

1. DATA ITEM NO.  
  A003  

2. TITLE OF DATA ITEM  
  Contractor's Progress, Status and Management Report (CSR)  

3. SUBTITLE  
  CONTRACT STATUS REPORT (CSR)  

4. AUTHORITY  (Data Acquisition Document No.)  
  DI-MGMT-80227  

5. CONTRACT REFERENCE  
  3.2.6.2  

6. REQUIRING OFFICE  
  JTRS NETWORK ENTERPRISE DOMAIN 
PO  
14.                                DISTRIBUTION  7. DD 250 REQ  

  LT  
10. FREQUENCY  
   MNTHLY  

12. DATE OF FIRST 
SUBMISSION  
   SEE BLOCK 16  b.COPIES 

Final 8. APP CODE  
  N/A  

9. DIST STATEMENT 
    REQUIRED  
  D  

11. AS OF DATE  
     

13. DATE OF SUBSEQUENT 
      SUBMISSION  
   SEE BLOCK 16  

a. ADDRESSEE 
Draft Reg Repro 

JTRS NED PO 0 1 0

   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   

16. REMARKS  
BLOCK 4:  Delete preparation requirements of DID and prepare in contractor format to 
include the requirements of the DO SOW. 
 
BLOCK 12:  1st report shall be submitted NLT the 20th day of the first calendar month 
following contract award. 
 
BLOCK 13:  Subsequent submissions shall be NLT the 25th day of each calendar month 
thereafter. 
 
Submit narrative CSR in MS Word 2003 file format. 
 
BLOCK 9:  Distribution Statement D.  Distribution authorized to the Department of Defense 
and DoD contractors only.  Reason:  To protect technical/operational data or information. 
 Other requests shall be referred to JTRS Network Enterprise Domain PO. 
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G. PREPARED BY  
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I. APPROVED BY  
   Todd Landers 
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   20-JUL-2010 
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CONTRACT DATA REQUIREMENTS LIST 

(1 Data Item) 
Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response,  including the time for reviewing instructions, searching existing data sources, 
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of  this collection 
of information,  including suggestions  for reducing this  burden,  to the  Department of Defense, Executive  Services  and  Communications  Directorate(0704-0188). Respondents should be 
aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB 
control number.  Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. 
listed in Block E.  
A. CONTRACT LINE ITEM NO.  
      

B. EXHIBIT  
    B  

C. CATEGORY  
     TDP           TM           OTHER   IPSC     

D. SYSTEM/ITEM  
    JBW SwISS  

E. CONTRACT/PR NO.  
    N00039-10-R-0012  

F. CONTRACTOR  
    ITT Communications System  

1. DATA ITEM NO.  
  B006  

2. TITLE OF DATA ITEM  
  Software Requirements Specification (SRS)  

3. SUBTITLE  
  SOFTWARE REQUIREMENTS 
SPECIFICATION  

4. AUTHORITY  (Data Acquisition Document No.)  
  DI-IPSC-81433A  

5. CONTRACT REFERENCE  
  3.2.5 

6. REQUIRING OFFICE  
  JTRS NETWORK ENTERPRISE DOMAIN 
PO  
14.                                DISTRIBUTION  7. DD 250 REQ  

  DD  
10. FREQUENCY  
   ONE/R  

12. DATE OF FIRST 
SUBMISSION  
   SEE BLOCK 16  b.COPIES 

Final 8. APP CODE  
  A  

9. DIST STATEMENT 
    REQUIRED  
  D  

11. AS OF DATE  
     

13. DATE OF SUBSEQUENT 
      SUBMISSION  
   SEE BLOCK 16  

a. ADDRESSEE 
Draft Reg Repro 

JTRS NED PO 0 1 0

   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   

16. REMARKS  
Classified or Sensitive information shall be provided in a separate Appendix. 
 
 
BLOCK 4:  Prepare in contractor format with content described in the DO SOW and DID. 
 
BLOCK 9:  Distribution Statement D.  Distribution authorized to the Department of Defense 
and DoD contractors only.  Reason:  To protect technical/operational data or information. 
 Other requests shall be referred to JTRS Network Enterprise Domain PO. 
 
BLOCK 12:  NLT 22-business days prior to TIM #1.  Government has 15 business days to 
review. 
 
BLOCK 13:  Updated SRS incorporating TIM #1R accepted comments shall be submitted 
NLT 11-business after TIM #1.  Updated SRS incorporating TIM #3accepted comments shall 
be submitted NLT 11-business days after TIM #3.    Government has 22-business days to 
review and approve. 
 
Submit in MS Word 2003 file format. 
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G. PREPARED BY  
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response,  including the time for reviewing instructions, searching existing data sources, 
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of  this collection 
of information,  including suggestions  for reducing this  burden,  to the  Department of Defense, Executive  Services  and  Communications  Directorate(0704-0188). Respondents should be 
aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB 
control number.  Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. 
listed in Block E.  
A. CONTRACT LINE ITEM NO.  
      

B. EXHIBIT  
   B  

C. CATEGORY  
     TDP           TM           OTHER   IPSC     

D. SYSTEM/ITEM  
    JBW SwISS  

E. CONTRACT/PR NO.  
    N00039-10-R-0012  

F. CONTRACTOR  
    ITT Communications System  

1. DATA ITEM NO.  
  B007  

2. TITLE OF DATA ITEM  
  Software Design Description (SDD)  

3. SUBTITLE  
  SOFTWARE DESIGN DESCRIPTION  

4. AUTHORITY  (Data Acquisition Document No.)  
  DI-IPSC-81435A  

5. CONTRACT REFERENCE  
  3.2.5 

6. REQUIRING OFFICE  
  JTRS NETWORK ENTERPRISE DOMAIN 
PO  
14.                                DISTRIBUTION  7. DD 250 REQ  

  DD  
10. FREQUENCY  
   ONE/R  

12. DATE OF FIRST 
SUBMISSION  
   SEE BLOCK 16  b.COPIES 

Final 8. APP CODE  
  A  

9. DIST STATEMENT 
    REQUIRED  
  D  

11. AS OF DATE  
     

13. DATE OF SUBSEQUENT 
      SUBMISSION  
   SEE BLOCK 16  

a. ADDRESSEE 
Draft Reg Repro 

JTRS NED PO 1 1 0

NSA 1 1 0

   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   

16. REMARKS  
Classified or Sensitive information shall be provided in a separate Appendix. 
 
BLOCK 4:  Prepare in contractor format with content described in the DO SOW and DID. 
 
BLOCK 9:  Distribution Statement D.  Distribution authorized to the Department of Defense 
and DoD contractors only.  Reason:  To protect technical/operational data or information. 
 Other requests shall be referred to JTRS Network Enterprise Domain PO. 
 
BLOCK 12:  Draft SDD shall be submitted NLT 15-business days prior TIM #1. 
 Government has 15-business days to review and comment. 
 
BLOCK 13: Updated SDD shall be submitted NLT 22-business days before 
FQT. Government has 22-business days to review and comment.  Updated SDD 
incorporating  comments shall be submitted NLT 11-business days after FQT.  
 
Submit in MS Word 2003 file format. 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response,  including the time for reviewing instructions, searching existing data sources, 
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of  this collection 
of information,  including suggestions  for reducing this  burden,  to the  Department of Defense, Executive  Services  and  Communications  Directorate(0704-0188). Respondents should be 
aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB 
control number.  Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. 
listed in Block E.  
A. CONTRACT LINE ITEM NO.  
      

B. EXHIBIT  
    B  

C. CATEGORY  
     TDP           TM           OTHER   IPSC     

D. SYSTEM/ITEM  
    JBW SwISS  

E. CONTRACT/PR NO.  
    N00039-10-R-0012  

F. CONTRACTOR  
    ITT Communications System  

1. DATA ITEM NO.  
  B008  

2. TITLE OF DATA ITEM  
  Interface Design Description (IDD)  

3. SUBTITLE  
  INTERFACE DESIGN DESCRIPTION (IDD)  

4. AUTHORITY  (Data Acquisition Document No.)  
  DI-IPSC-81436A  

5. CONTRACT REFERENCE  
  3.2.5 

6. REQUIRING OFFICE  
  JTRS NETWORK ENTERPRISE DOMAIN 
PO  
14.                                DISTRIBUTION  7. DD 250 REQ  

  DD  
10. FREQUENCY  
   ASREQ  

12. DATE OF FIRST 
SUBMISSION  
   SEE BLOCK 16  b.COPIES 

Final 8. APP CODE  
  A  

9. DIST STATEMENT 
    REQUIRED  
  D  

11. AS OF DATE  
     

13. DATE OF SUBSEQUENT 
      SUBMISSION  
   SEE BLOCK 16  

a. ADDRESSEE 
Draft Reg Repro 

JTRS NED PO 1 1 0

   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   

16. REMARKS  
BLOCK 4:  Delete preparation requirements of DI-IPSC-81436A and prepare in the format 
and content of the Software Communication Architecture (SCA). 
 
BLOCK 9:  Distribution Statement D.  Distribution authorized to the Department of Defense 
and DoD contractors only.  Reason:  To protect technical/operational data or information. 
 Other requests shall be referred to JTRS Network Enterprise Domain PO. 
 
BLOCK 12:  IDD (updated APIs) shall be submitted NLT 22-business days prior to TIM #1.
BLOCK 13:  Updated IDD (updated APIs) incorporating  FQT accepted comments shall be 
submitted NLT 11-business days after  FQT.  Government has 22-business days to review 
and comment.   Submit in MS Word 2003 file format. 
 
 

15. TOTAL   1 1 0 
G. PREPARED BY  
    Eric Hollenbeck 

H. DATE  
   20-JUL-2010 

I. APPROVED BY  
   Todd Landers 

J. DATE  
   20-JUL-2010 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response,  including the time for reviewing instructions, searching existing data sources, 
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of  this collection 
of information,  including suggestions  for reducing this  burden,  to the  Department of Defense, Executive  Services  and  Communications  Directorate(0704-0188). Respondents should be 
aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB 
control number.  Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. 
listed in Block E.  
A. CONTRACT LINE ITEM NO.  
      

B. EXHIBIT  
    B  

C. CATEGORY  
     TDP           TM           OTHER   IPSC     

D. SYSTEM/ITEM  
    JBW SwISS  

E. CONTRACT/PR NO.  
    N00039-10-R-0012  

F. CONTRACTOR  
    ITT Communications System  

1. DATA ITEM NO.  
  B009  

2. TITLE OF DATA ITEM  
  Software Test Plan (STP)  

3. SUBTITLE  
  SOFTWARE TEST PLAN  

4. AUTHORITY  (Data Acquisition Document No.)  
  DI-IPSC-81438A  

5. CONTRACT REFERENCE  
  3.2.5 

6. REQUIRING OFFICE  
  JTRS NETWORK ENTERPRISE DOMAIN 
PO  
14.                                DISTRIBUTION  7. DD 250 REQ  

  DD  
10. FREQUENCY  
   ONE/R  

12. DATE OF FIRST 
SUBMISSION  
   SEE BLOCK 16  b.COPIES 

Final 8. APP CODE  
  A  

9. DIST STATEMENT 
    REQUIRED  
  D  

11. AS OF DATE  
     

13. DATE OF SUBSEQUENT 
      SUBMISSION  
   SEE BLOCK 16  

a. ADDRESSEE 
Draft Reg Repro 

JTRS NED PO 1 1 0

NSA 1 1 0

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

16. REMARKS  
Classified and Sensitive information shall be provided in a separate Appendix. 
 
BLOCK 4:  Prepare in contractor format with content described in the DID and DO SOW 
with following exception: 
Add paragraph 1.6 - Test Assumptions and Limitations. 
 
BLOCK 9:  Distribution Statement D.  Distribution authorized to the Department of 
Defense and DoD contractors only.  Reason:  To protect technical/operational data or 
information.  Other requests shall be referred to JTRS Network Enterprise Domain PO. 
 
BLOCK 12:  Draft STP shall be submitted NLT 30 -business days prior to TIM #3.. 
 Government has 10-business days to review and comment. 
 
BLOCK 13:   Final STP shall be submitted NLT 10-business days  after 
TIM #3..   Submit in MS Word 2003 file format. 
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   Todd Landers 
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CONTRACT DATA REQUIREMENTS LIST Form Approved     



(1 Data Item) OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response,  including the time for reviewing instructions, searching existing data sources, 
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of  this collection 
of information,  including suggestions  for reducing this  burden,  to the  Department of Defense, Executive  Services  and  Communications  Directorate(0704-0188). Respondents should be 
aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB 
control number.  Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. 
listed in Block E.  
A. CONTRACT LINE ITEM NO.  
      

B. EXHIBIT  
    B  

C. CATEGORY  
     TDP           TM           OTHER   IPSC     

D. SYSTEM/ITEM  
    JBW SwISS  

E. CONTRACT/PR NO.  
    N00039-10-R-0012  

F. CONTRACTOR  
    ITT Communications System  

1. DATA ITEM NO.  
  B010  

2. TITLE OF DATA ITEM  
  Software Test Description (STD)  

3. SUBTITLE  
  SOFTWARE TEST DESCRIPTION  

4. AUTHORITY  (Data Acquisition Document No.)  
  DI-IPSC-81439A  

5. CONTRACT REFERENCE  
  3.2.5 

6. REQUIRING OFFICE  
  JTRS NETWORK ENTERPRISE DOMAIN 
PO  
14.                                DISTRIBUTION  7. DD 250 REQ  

  DD  
10. FREQUENCY  
   ONE/R  

12. DATE OF FIRST 
SUBMISSION  
   SEE BLOCK 16  b.COPIES 

Final 8. APP CODE  
  A  

9. DIST STATEMENT 
    REQUIRED  
  D  

11. AS OF DATE  
     

13. DATE OF SUBSEQUENT 
      SUBMISSION  
   SEE BLOCK 16  

a. ADDRESSEE 
Draft Reg Repro 

JTRS NED PO 1 1 0

NSA 1 1 0

   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   

16. REMARKS  
Classified and Sensitive information shall be provided in a separate Appendix. 
 
BLOCK 4:  Prepare in contractor format with content described in the DID and DO SOW 
with following exception: 
Add paragraph 1.6 - Test Assumptions and Limitations. 
 
BLOCK 9:  Distribution Statement D.  Distribution authorized to the Department of Defense 
and DoD contractors only.  Reason:  To protect technical/operational data or information. 
 Other requests shall be referred to JTRS Network Enterprise Domain PO. 
 
BLOCK 12:  Draft STP shall be submitted NLT 15-business days prior to TIM #3.. 
 Government has 10-business days to review and comment. 
 
BLOCK 13:  Updated STP shall be submitted NLT 10---business days after to TIM #3.   
Submit in MS Word 2003 file format. 
 
 

15. TOTAL   2 2 0 
G. PREPARED BY  
    Eric Hollenbeck 

H. DATE  
   20-JUL-2010 

I. APPROVED BY  
   Todd Landers 
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CONTRACT DATA REQUIREMENTS LIST 

(1 Data Item) 
Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response,  including the time for reviewing instructions, searching existing data 
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect 
of  this collection of information,  including suggestions  for reducing this  burden,  to the  Department of Defense, Executive  Services  and  Communications  Directorate(0704-0188). 
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does 
not display a currently valid OMB control number.  Please do not return your form to the above organization.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E.  
A. CONTRACT LINE ITEM NO.  
      

B. EXHIBIT  
    B  

C. CATEGORY  
     TDP           TM           OTHER   IPSC     

D. SYSTEM/ITEM  
    JBW SwISS  

E. CONTRACT/PR NO.  
    N00039-10-R-0012  

F. CONTRACTOR  
    ITT Communications System  

1. DATA ITEM NO.  
  B011  

2. TITLE OF DATA ITEM  
  Software Test Report (STR)  

3. SUBTITLE  
  SOFTWARE TEST REPORT  

4. AUTHORITY  (Data Acquisition Document No.)  
  DI-IPSC-81440A  

5. CONTRACT REFERENCE  
  3.2.5 

6. REQUIRING OFFICE  
  JTRS NETWORK ENTERPRISE DOMAIN 
PO  
14.                                DISTRIBUTION  7. DD 250 REQ  

  DD  
10. FREQUENCY  
   ONE/R  

12. DATE OF FIRST 
SUBMISSION  
   SEE BLOCK 16  b.COPIES 

Final 8. APP CODE  
  A  

9. DIST STATEMENT 
    REQUIRED  
  D  

11. AS OF DATE  
     

13. DATE OF SUBSEQUENT 
      SUBMISSION  
   SEE BLOCK 16  

a. ADDRESSEE 
Draft Reg Repro 

JTRS NED PO 1 1 0

NSA 1 1 0

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

16. REMARKS  
Security relevant information shall be provided in a separate Appendix 
 
BLOCK 4:  Prepare in contractor format with content described in the DID and DO 
SOW.   
 
BLOCK 9:  Distribution Statement D.  Distribution authorized to the Department of 
Defense and DoD contractors only.  Reason:  To protect technical/operational data or 
information.  Other requests shall be referred to JTRS Network Enterprise Domain PO.
 
BLOCK 12:  STR shall be submitted NLT 22-business days after Formal Qualification 
Test (FQT)..  Government has 22-business days to review and approve. 
 
BLOCK 13: N/A 
 
Submit in MS Word 2003 file format. 
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    Eric Hollenbeck 
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   20-JUL-2010 

I. APPROVED BY  
   Todd Landers 

J. DATE  
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response,  including the time for reviewing instructions, searching existing data 
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of  
this collection of information,  including suggestions  for reducing this  burden,  to the  Department of Defense, Executive  Services  and  Communications  Directorate(0704-0188). 
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does 
not display a currently valid OMB control number.  Please do not return your form to the above organization.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E.  
A. CONTRACT LINE ITEM NO.  
      

B. EXHIBIT  
    B  

C. CATEGORY  
     TDP           TM           OTHER   IPSC     

D. SYSTEM/ITEM  
    JBW SwISS  

E. CONTRACT/PR NO.  
    N00039-10-R-0012  

F. CONTRACTOR  
    ITT Communications System  

1. DATA ITEM NO.  
  B012  

2. TITLE OF DATA ITEM  
  Software Version Description (SVD)  

3. SUBTITLE  
  SOFTWARE VERSION DESCRIPTION  

4. AUTHORITY  (Data Acquisition Document No.)  
  DI-IPSC-81442A  

5. CONTRACT REFERENCE  
  3.2.5 

6. REQUIRING OFFICE  
  JTRS NETWORK ENTERPRISE 
DOMAIN PO  
14.                                DISTRIBUTION  7. DD 250 REQ  

  DD  
10. FREQUENCY  
   ASREQ  

12. DATE OF FIRST 
SUBMISSION  
   SEE BLOCK 16  b.COPIES 

Final 8. APP CODE  
  A  

9. DIST STATEMENT 
    REQUIRED  
  D  

11. AS OF DATE  
     

13. DATE OF SUBSEQUENT 
      SUBMISSION  
   SEE BLOCK 16  

a. ADDRESSEE 
Draft Reg Repro 

JTRS NED PO 0 1 0

NSA 0 1 0

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

16. REMARKS  
Security relevant information shall be provided in a separate Appendix. 
 
BLOCK 4:  Prepare in contractor format with content described in the DO SOW and 
DID.  
 
BLOCK 9:  Distribution Statement D.  Distribution authorized to the Department of 
Defense and DoD contractors only.  Reason:  To protect technical/operational data or 
information.  Other requests shall be referred to JTRS Network Enterprise Domain PO. 
 
BLOCK 12: First Draft SVD shall be submitted with  software delivery, 1 month prior to 
TIM #3.. 
BLOCK 13: Second Draft SVD shall be submitted at time of FQT activities. Final SVD 
shall be submitted NLT 22-business days after FQT.  Government has 22-business days 
to review and approve. 
 
Submit in MS Word 2003 file format. 
 
 

15. TOTAL   0 2 0 
G. PREPARED BY  
    Eric Hollenbeck 

H. DATE  
   20-JUL-2010 

I. APPROVED BY  
   Todd Landers 

J. DATE  
   20-JUL-2010 
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CONTRACT DATA REQUIREMENTS LIST 

(1 Data Item) 
Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response,  including the time for reviewing instructions, searching existing data sources, gathering and 
maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of  this collection of information,  including 
suggestions  for reducing this  burden,  to the  Department of Defense, Executive  Services  and  Communications  Directorate(0704-0188). Respondents should be aware that not withstanding any other 
provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please do not return your 
form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.  
A. CONTRACT LINE ITEM NO.  
      

B. EXHIBIT  
    B  

C. CATEGORY  
     TDP           TM           OTHER   IPSC     

D. SYSTEM/ITEM  
    JBW SwISS  

E. CONTRACT/PR NO.  
    N00039-10-R-0012  

F. CONTRACTOR  
    ITT Communications System  

1. DATA ITEM NO.  
  B013 

2. TITLE OF DATA ITEM  
  Software Product Specification (SPS)  

3. SUBTITLE  
  SOFTWARE PRODUCT SPECIFICATION  

4. AUTHORITY  (Data Acquisition Document No.)  
  DI-IPSC-81441A  

5. CONTRACT REFERENCE  
  3.2.5 

6. REQUIRING OFFICE  
  JTRS NETWORK ENTERPRISE DOMAIN 
PO  
14.                                DISTRIBUTION  7. DD 250 REQ  

  DD  
10. FREQUENCY  
   ONE/R  

12. DATE OF FIRST SUBMISSION 
   SEE BLOCK 16  

b.COPIES 
Final 8. APP CODE  

  A  

9. DIST STATEMENT 
    REQUIRED  
  D  

11. AS OF DATE  
     

13. DATE OF SUBSEQUENT 
      SUBMISSION  
   SEE BLOCK 16  

a. ADDRESSEE 
Draft Reg Repro 

JTRS NED PO 1 1 0

NSA 1 1 0

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

16. REMARKS  
Classified or Sensitive information shall be provided in a separate Appendix. 
 
BLOCK 4:  Prepare in contractor format with content described in the DO SOW and DID. 
 
BLOCK 9:  Distribution Statement D.  Distribution authorized to the Department of Defense and 
DoD contractors only.  Reason:  To protect technical/operational data or information.  Other 
requests shall be referred to JTRS Network Enterprise Domain PO. 
 
BLOCK 12:    First Draft SVD shall be submitted with  software delivery, 1 month prior to TIM 
#3.. 
BLOCK 13:    
Second Draft SVD shall be submitted at time of FQT activities. Final SVD shall be submitted 
NLT 22-business days after FQT.  Government has 22-business days to review and approve. 
 
Submit in MS Word 2003 file format. 
 
 

15. TOTAL   2 2 0 
G. PREPARED BY  
    Eric Hollenbeck 

H. DATE  
   20-JUL-2010 

I. APPROVED BY  
   Todd Landers 

J. DATE  
   20-JUL-2010 

          



CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response,  including the time for reviewing instructions, searching existing data 
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of  
this collection of information,  including suggestions  for reducing this  burden,  to the  Department of Defense, Executive  Services  and  Communications  Directorate(0704-0188). 
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does 
not display a currently valid OMB control number.  Please do not return your form to the above organization.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E.  
A. CONTRACT LINE ITEM NO.  
      

B. EXHIBIT  
    B  

C. CATEGORY  
     TDP           TM           OTHER   IPSC     

D. SYSTEM/ITEM  
    JBW SwISS  

E. CONTRACT/PR NO.  
    N00039-10-R-0012  

F. CONTRACTOR  
    ITT Communications System  

1. DATA ITEM NO.  
  B014  

2. TITLE OF DATA ITEM  
  Software Development Plan  

3. SUBTITLE  
  SOFTWARE PRODUCT SPECIFICATION  

4. AUTHORITY  (Data Acquisition Document No.)  
  DI-IPSC-81427A 

5. CONTRACT REFERENCE  
  3.2.5 

6. REQUIRING OFFICE  
  JTRS NETWORK ENTERPRISE 
DOMAIN PO  
14.                                DISTRIBUTION  7. DD 250 REQ  

  DD  
10. FREQUENCY  
   ONE/R  

12. DATE OF FIRST 
SUBMISSION  
   SEE BLOCK 16  b.COPIES 

Final 8. APP CODE  
  A  

9. DIST STATEMENT 
    REQUIRED  
  D  

11. AS OF DATE  
     

13. DATE OF SUBSEQUENT 
      SUBMISSION  
   SEE BLOCK 16  

a. ADDRESSEE 
Draft Reg Repro 

JTRS NED PO 1 1 0

NSA 1 1 0

   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   

16. REMARKS  
 
Classified or Sensitive information shall be provided in a separate Appendix. 
 
 
BLOCK 4:  Prepare in contractor format with content described in the DO SOW and DID.
 
BLOCK 9:  Distribution Statement D.  Distribution authorized to the Department of 
Defense and DoD contractors only.  Reason:  To protect technical/operational data or 
information.  Other requests shall be referred to JTRS Network Enterprise Domain PO. 
 
BLOCK 12:  NLT 22-business days prior to TIM #1.  Government has 15 business days 
to review. 
 
BLOCK 13:  Updated SRS incorporating TIM #1R accepted comments shall be submitted 
NLT 11-business after TIM #1.  Updated SRS incorporating TIM #3accepted comments 
shall be submitted NLT 11-business days after TIM #3.    Government has 22-business 
days to review and approve. 
 
Submit in MS Word 2003 file format. 
 

15. TOTAL   2 2 0 
G. PREPARED BY  
    Eric Hollenbeck 

H. DATE  
   20-JUL-2010 

I. APPROVED BY  
   Todd Landers 

J. DATE  
   20-JUL-2010 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response,  including the time for reviewing instructions, searching existing data 
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of  
this collection of information,  including suggestions  for reducing this  burden,  to the  Department of Defense, Executive  Services  and  Communications  Directorate(0704-0188). 
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does 
not display a currently valid OMB control number.  Please do not return your form to the above organization.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E.  
A. CONTRACT LINE ITEM NO.  
      

B. EXHIBIT  
    B  

C. CATEGORY  
     TDP           TM           OTHER   MISC     

D. SYSTEM/ITEM  
    JBW SwISS  

E. CONTRACT/PR NO.  
    N00039-10-R-0012  

F. CONTRACTOR  
    ITT Communications System  

1. DATA ITEM NO.  
  B022  

2. TITLE OF DATA ITEM  
  Technical Report Study/Services  

3. SUBTITLE  
  INFORMATION PACKAGES  

4. AUTHORITY  (Data Acquisition Document No.)  
  DI-MISC-80508B  

5. CONTRACT REFERENCE  
  3.2.1, 3.2.1.1 

6. REQUIRING OFFICE  
  JTRS NETWORK ENTERPRISE 
DOMAIN PO  
14.                                DISTRIBUTION  7. DD 250 REQ  

  LT  
10. FREQUENCY  
   ASREQ  

12. DATE OF FIRST 
SUBMISSION  
   SEE BLOCK 16  b.COPIES 

Final 8. APP CODE  
  N/A  

9. DIST STATEMENT 
    REQUIRED  
  D  

11. AS OF DATE  
     

13. DATE OF SUBSEQUENT 
      SUBMISSION  
   SEE BLOCK 16  

a. ADDRESSEE 
Draft Reg Repro 

JTRS NED PO 0 1 0

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

16. REMARKS  
BLOCK 4:  Prepare in contractor format with content described in the DID and DO 
SOW.   
 
BLOCK 12:  Information Packages shall be made available NLT 3-business days prior to 
the start of each meeting, program review, and conference hosted by the Contractor. 
 
BLOCK 13:  Updated Information Packages concurrent with meeting shall be submitted 
NLT 5-business days after conclusion of each meeting. 
 
Submit in MS Office 2003 file formats. 
 
BLOCK 9:  Distribution Statement D.  Distribution authorized to the Department of 
Defense and DoD contractors only.  Reason:  To protect technical/operational data or 
information.  Other requests shall be referred to JTRS Network Enterprise Domain PO. 

15. TOTAL   0 1 0 
G. PREPARED BY  
    Eric Hollenbeck 

H. DATE  
   20-JUL-2010 

I. APPROVED BY  
   Todd Landers 

J. DATE  
   20-JUL-2010 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response,  including the time for reviewing instructions, searching existing data 
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of  
this collection of information,  including suggestions  for reducing this  burden,  to the  Department of Defense, Executive  Services  and  Communications  Directorate(0704-0188). 
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does 
not display a currently valid OMB control number.  Please do not return your form to the above organization.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E.  
A. CONTRACT LINE ITEM NO.  
      

B. EXHIBIT  
    B  

C. CATEGORY  
     TDP           TM           OTHER   ADMN     

D. SYSTEM/ITEM  
    JBW SwISS  

E. CONTRACT/PR NO.  
    N00039-10-R-0012  

F. CONTRACTOR  
    ITT Communications System  

1. DATA ITEM NO.  
  B023  

2. TITLE OF DATA ITEM  
  Base - Report, Record Of Meeting Minutes  

3. SUBTITLE  
  RECORD OF MEETING REPORT  

4. AUTHORITY  (Data Acquisition Document No.)  
  DI-ADMN-81505  

5. CONTRACT REFERENCE  
  3.2.5 

6. REQUIRING OFFICE  
  JTRS NETWORK ENTERPRISE 
DOMAIN PO  
14.                                DISTRIBUTION  7. DD 250 REQ  

  LT  
10. FREQUENCY  
   ASREQ  

12. DATE OF FIRST 
SUBMISSION  
   SEE BLOCK 16  b.COPIES 

Final 8. APP CODE  
  N/A  

9. DIST STATEMENT 
    REQUIRED  
  D  

11. AS OF DATE  
     

13. DATE OF SUBSEQUENT 
      SUBMISSION  
   SEE BLOCK 16  

a. ADDRESSEE 
Draft Reg Repro 

JTRS NED PO 1 1 0

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

16. REMARKS  
BLOCK 4:  Prepare in contractor format with content described in the DID and DO 
SOW. 
 
BLOCK 9:  Distribution Statement D.  Distribution authorized to the Department of 
Defense and DoD contractors only.  Reason:  To protect technical/operational data or 
information.  Other requests shall be referred to JTRS Network Enterprise Domain PO. 
 
BLOCK 12:  Meeting minutes/action items as agreed to during the meeting/review shall 
be submitted NLT 5-business days after conclusion of each meeting. 
 
Submit in MS Word 2003 file format. 
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G. PREPARED BY  
    Eric Hollenbeck 
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   20-JUL-2010 

I. APPROVED BY  
   Todd Landers 

J. DATE  
   20-JUL-2010 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response,  including the time for reviewing instructions, searching existing data 
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of  
this collection of information,  including suggestions  for reducing this  burden,  to the  Department of Defense, Executive  Services  and  Communications  Directorate(0704-0188). 
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does 
not display a currently valid OMB control number.  Please do not return your form to the above organization.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E.  
A. CONTRACT LINE ITEM NO.  
      

B. EXHIBIT  
    B  

C. CATEGORY  
     TDP           TM           OTHER   MISC     

D. SYSTEM/ITEM  
    JBW SwISS  

E. CONTRACT/PR NO.  
    N00039-10-R-0012  

F. CONTRACTOR  
    ITT Communications System  

1. DATA ITEM NO.  
  B024  

2. TITLE OF DATA ITEM  
  Technical Report Study/Services  

3. SUBTITLE  
  PRESENTATION MATERIAL  

4. AUTHORITY  (Data Acquisition Document No.)  
  DI-MISC-80508B  

5. CONTRACT REFERENCE  
  3.2.5 

6. REQUIRING OFFICE  
  JTRS NETWORK ENTERPRISE 
DOMAIN PO  
14.                                DISTRIBUTION  7. DD 250 REQ  

  LT  
10. FREQUENCY  
   ASREQ  

12. DATE OF FIRST 
SUBMISSION  
   SEE BLOCK 16  b.COPIES 

Final 8. APP CODE  
  N/A  

9. DIST STATEMENT 
    REQUIRED  
  D  

11. AS OF DATE  
     

13. DATE OF SUBSEQUENT 
      SUBMISSION  
   SEE BLOCK 16  

a. ADDRESSEE 
Draft Reg Repro 

JTRS NED PO 0 1 0

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

16. REMARKS  
BLOCK 4:  Prepare in contractor format with content described in the DID and DO 
SOW.   
 
BLOCK 9:  Distribution Statement D.  Distribution authorized to the Department of 
Defense and DoD contractors only.  Reason:  To protect technical/operational data or 
information.  Other requests shall be referred to JTRS Network Enterprise Domain PO. 
 
BLOCK 12:  Presentation Material shall be provided to each attendee NLT 3-business 
day prior to the start of each meeting, program review, and conference hosted by the 
Contractor. 
 
BLOCK 13:  Updated Presentation Material concurrent with meeting shall be submitted 
NLT 5-business days after conclusion of each meeting. 
 
Submit in MS PowerPoint 2003 file format. 
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H. DATE  
   20-JUL-2010 

I. APPROVED BY  
   Todd Landers 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response,  including the time for reviewing instructions, searching existing data 
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of  
this collection of information,  including suggestions  for reducing this  burden,  to the  Department of Defense, Executive  Services  and  Communications  Directorate(0704-0188). 
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does 
not display a currently valid OMB control number.  Please do not return your form to the above organization.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E.  
A. CONTRACT LINE ITEM NO.  
      

B. EXHIBIT  
    B  

C. CATEGORY  
     TDP           TM           OTHER   MISC     

D. SYSTEM/ITEM  
    JBW SwISS  

E. CONTRACT/PR NO.  
    N00039-10-R-0012  

F. CONTRACTOR  
    ITT Communications System  

1. DATA ITEM NO.  
  B030  

2. TITLE OF DATA ITEM  
  Scientific and Technical Reports  

3. SUBTITLE  
  WAVEFORM SOFTWARE SECURITY REPORT 
(WSSR)  

4. AUTHORITY  (Data Acquisition Document No.)  
  DI-MISC-80711A  

5. CONTRACT REFERENCE  
  3.2.5 

6. REQUIRING OFFICE  
  JTRS NETWORK ENTERPRISE DOMAIN 
PO  
14.                                DISTRIBUTION  7. DD 250 REQ  

  DD  
10. FREQUENCY  
   ASREQ  

12. DATE OF FIRST 
SUBMISSION  
   SEE BLOCK 16  b.COPIES 

Final 8. APP CODE  
  A  

9. DIST STATEMENT 
    REQUIRED  
  D  

11. AS OF DATE  
     

13. DATE OF SUBSEQUENT 
      SUBMISSION  
   SEE BLOCK 16  

a. ADDRESSEE 
Draft Reg Repro 

JTRS NED PO 1 1 0

NSA 1 1 0

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

16. REMARKS  
Security relevant information shall be provided in a separate Appendix. 
 
BLOCK 4:  Delete Block 10 of DID and prepare IAW contractor format described in 
SOW. 
 
BLOCK 9:  Distribution Statement D.  Distribution authorized to the Department of 
Defense and DoD contractors only.  Reason:  To protect technical/operational data or 
information.  Other requests shall be referred to JTRS Network Enterprise Domain PO.
 
BLOCK 12:  The Contractor shall submit draft Waveform Software Security Report 
(WSSR)  not later than 45 days after delivery order award. 
 
BLOCK 13:  The Contractor shall submit an updated draft Waveform Software Security 
Report (WSSR)  not later than  60 days after rTIM #3.    
The Contractor shall submit an updated WSSR not later than 30 days prior to Formal 
Qualification Test (FQT).  Government requires 30 days to review and comment. The 
contractor shall submit a final WSSR 30 days after receipt of Government comments. 
 
Submit in MS Word 2003. 
 
 

15. TOTAL   2 2 0 
G. PREPARED BY  
    Eric Hollenbeck 

H. DATE  
   20-JUL-2010 

I. APPROVED BY  
   Todd Landers 

J. DATE  
   20-JUL-2010 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response,  including the time for reviewing instructions, searching existing data 
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of  
this collection of information,  including suggestions  for reducing this  burden,  to the  Department of Defense, Executive  Services  and  Communications  Directorate(0704-0188). 
Respondents should be aware that not withstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does 
not display a currently valid OMB control number.  Please do not return your form to the above organization.  Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. listed in Block E.  
A. CONTRACT LINE ITEM NO.  
      

B. EXHIBIT  
    B  

C. CATEGORY  
     TDP           TM           OTHER   MISC     

D. SYSTEM/ITEM  
    JBW SwISS  

E. CONTRACT/PR NO.  
    N00039-10-R-0012  

F. CONTRACTOR  
    ITT Communications System  

1. DATA ITEM NO.  
  B035  

2. TITLE OF DATA ITEM  
  Waveform Design Specification (WDS)  

3. SUBTITLE  
  WAVEFORM SOFTWARE SECURITY 
REPORT (WSSR)  

4. AUTHORITY  (Data Acquisition Document No.)  
  DI-MISC-80711A  

5. CONTRACT REFERENCE  
  3.2.5 

6. REQUIRING OFFICE  
  JTRS NETWORK ENTERPRISE 
DOMAIN PO  
14.                                DISTRIBUTION  7. DD 250 REQ  

  DD  
10. FREQUENCY  
   ASREQ  

12. DATE OF FIRST 
SUBMISSION  
   SEE BLOCK 16  b.COPIES 

Final 8. APP CODE  
  A  

9. DIST STATEMENT 
    REQUIRED  
  D  

11. AS OF DATE  
     

13. DATE OF SUBSEQUENT 
      SUBMISSION  
   SEE BLOCK 16  

a. ADDRESSEE 
Draft Reg Repro 

JTRS NED PO 1 1 0

NSA 1 1 0

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

16. REMARKS  
 
Classified or Sensitive information shall be provided in a separate Appendix. 
 
BLOCK 4:  Prepare in contractor format with content described in the DO SOW and DID.
 
BLOCK 9:  Distribution Statement D.  Distribution authorized to the Department of 
Defense and DoD contractors only.  Reason:  To protect technical/operational data or 
information.  Other requests shall be referred to JTRS Network Enterprise Domain PO. 
 
BLOCK 12:  Draft SDD shall be submitted NLT 15-business days prior TIM #1. 
 Government has 15-business days to review and comment. 
 
BLOCK 13: Updated SDD shall be submitted NLT 22-business days before 
FQT. Government has 22-business days to review and comment.  Updated SDD 
incorporating  comments shall be submitted NLT 11-business days after FQT.  
 
Submit in MS Word 2003 file format. 
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